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fufonk vkeU=.k lwpuk 

 

,ltsoh,u fy0 dh vksj ls fuEufyf[kr dk;Z ds fy, ,rn~}kjk ,p-ih-ih-MCy;w-Mh@lh-ih-MCy;w-Mh@,p-ih-,l-bZ-

ch@lkoZtfud midzeksa@fdlh ljdkjh@v/kZ ljdkjh laxBu ds lkFk lM+d@Hkou o vU; flfoy dk;ksZa ds fy, mi;qDr lwphc) 

iathd̀r  / योग्य Bsdsnkjksa (Except JV/ Consortium) ls f}cksyh iz.kkyh ds vUrZxr खुिी bZ-fufonk,a vkeaf=r dh tkrh gSa%& 

fufonk 

dzekad  

dk;Z dk uke vuqekfur 

ykxr :Ik, 

esa  

fufonk 

nLrkost 

dk ewY; 

Ck;kuk 

jkf'k  

Ckksfy;ksa dks 

डाउनलोड djus 

dh अंतिम frfFk 
एवं समय 

Ckksfy;ksa dks 

अपलोड 
djus dh 

अंतिम frfFk 
एवं समय 

Ckksyhsa [kqyus 

dh  frfFk 
एव ंसमय                  

dk;Z 

iwjk 

djus 

dh 

vof/k  

ihlhMh 

2967 

Strengthening of 
Approach Road to 
SFT outfall from 
HIMPESCO Check 
Post (Between RD 
0.00 to 240.00 m) at 
NJHPS, Nathpa. 

48,18,097/-   3540/-   
(Rs.3,000/
-+ GST 
@18% i.e. 
Rs. 540/-) 

96,362/- 10/03/2026 
(18:00 Hrs.) 

ls 

31/03/2026 
(12:00 Hrs.) 

01/04/2026 
(13:00 Hrs) 

01/04/2026 
(14:00 Hrs) 

06 माह 

fVIi.kh%& 

  1. foLr`r fufonk vkea=.k lwpuk] fufonk nLrkost] vkbZ-,Q-ch-] बीओक्यू vuqlwph-1 (सामान्य सूचना व cSad [kkrk 

fooj.k) ,oa vuqlwph-2 तथा अनुलग्नक csclkbZV https://etender.sjvn.co.in, www.sjvn.nic.in & 

www.eprocure.gov.in  ij fnukad  10/03/2026  (18:00 Hrs.)  ls miyC/k gSA  

2.  cksfy;ksa dks bySDVªksfudyh bZ-VsfUMfjax ds ek/;e ls https://etender.sjvn.co.in ij tek fd;k tk,A  

3.  fdlh Hkh 'kqf) vkSj la'kks/ku dks] ;fn dksbZ gqbZ rks] mls https://etender.sjvn.co.in एवं उपरोक्त  csclkbZV 
ij viyksM dj fn;k tk,xk A vr% lHkh cksyhnkrkvksa ls vuqjks/k gS fd cksyh tek djus dh fu/kkZfjr frfFk rd 

'lkbZV' dks fu;fer rkSj ij ns[krs jgsa A  

 

हहते एवं कृते एसजेवीएन हि॰ 

 

 

 
                                                        mi egkizcU/kd 

        izki.k ,oa lafonk foHkkx] ,uts,pih,l] 

,ltsoh,u fy0, >kdMh&172201 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
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NOTICE  INVITING  TENDERS  

 

            Open e-tenders under two bid system are hereby invited on behalf of SJVN Limited from  
appropriate class of registered / eligible contractors (Except JV/ Consortium) for road, building and other 
civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any other Govt./ Semi Govt. 

Organization for the following work: - 
 

 Tender 
 No. 

Name of Work. Estimated 
Cost. 

(In Rs.) 

Tender 
Documents        

cost 
(In Rs.) 

 

EMD 
(In Rs.) 

  Date  
 of availability 
 / downloading  
 of  
  bid document. 
 

Last date 
of 

submission/ 
uploading 
of bids. 

Date of 
opening of 

bid 

Completi
on.   
Time 

 

  PCD- 
  2967 

 

Strengthening of 
Approach Road to 
SFT outfall from 
HIMPESCO Check 
Post (Between RD 
0.00 to 240.00 m) at 
NJHPS, Nathpa. 

48,18,097/-   3540/-   
(Rs.3,000/-
+ GST 
@18% i.e. 
Rs. 540/-) 

   96,362/- 10/03/2026 
(18:00 Hrs.) 

to 
31/03/2026 
(12:00 Hrs.) 

01/04/2026 
(13:00 Hrs) 

01/04/2026 
(14:00 Hrs) 

06 

months 

Note :-  

(i) The detailed NIT, Tender document, IFB, BOQ Schedule-1 (General Information & Bank Account 

Detail) & Schedule-2 and Annexures shall be available at https://etender.sjvn.co.in, 
www.sjvn.nic.in & www.eprocure.gov.in  w.e.f 10/03/2026 (18:00 Hrs.)    

(ii) The bids are to be submitted electronically through e-tendering at https://etender.sjvn.co.in 

(iii) The corrigendum’s and amendments if any shall be uploaded on https://etender.sjvn.co.in  and 

above websites; therefore, all bidders requested to frequently visit the web sites till the schedule 

date of submission of bid. 

 
For and on behalf of SJVN Ltd. 

 

 

Dy. General Manager, 

        Procurement & Contract Deptt., 
NJHPS, SJVN Ltd., Jhakri, Distt. Shimla (HP). 

 

 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
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fuca/ku ,oa 'krsZa%% 

1. cksyh tek djuk%&  

(अ) fufonk esa fuEufyf[kr :Ik ls दो Hkkx fufgr gksa%&  

(क)  rduhdh - okf.kfT;d cksyh% 

Hkkx-I: rduhdh-okf.kfT;d cksyh ds lkFk हनंनहिखित दस्तावेज़ होने आवशयक्त है: 

 

i) c;kuk jkf'k] 

ii) fufonk nLrkost dk ewY;] 

iii) iathdj.k izek.ki=] (As contractor (Except JV/ Consortium) for road, building and 

other civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any 
other Govt./ Semi Govt. Organization.) 

iv) जीएसटी ua0 व iSu देस्तावेज] 

v) bZ-ih-,Q-dksM la[;k (काययशील स्थिति - चाल ूप्रतिष्ठान)] 

vi) vuqlwph-1 (सामान्य जानकारी और बैंक वववरण)] 

vii) vuqlwph-2 (िकनीकी मूलयांकन वववरण)] 

viii) Qualification requirement के अनसुार दस्तावज़े (Ref. clause no. 05 below) 

ix) अनिुग्नक- B (बोली सुरक्षा घोषणा) 
x) अनिुग्नक-D (खडं संख्या 12 के अनुसार भ्रष्टाचार और धोखाधडी संबंधी गतिववतधयों 

के तलए वचनबद्धिा।) के साि अनुलग्नक-II (व्यावसातयक लेन-देन पर प्रतिबंध 
लगाने संबंधी ददशातनदेश) 

xi) अनिुग्नक-E (खडं संख्या 13 के अनुसार थिानीय सामग्री के तलए वचनबद्धिा), 

xii) अनिुग्नक-G (ववचलन न करने का वचन) 

xiii) अनिुग्नक-H (खडं संख्या 21 के अनुसार भूतम सीमा के तलए वचनबद्धिा) 

cksyhnkrk ;g Hkh lR;kfir djsxk fd viyksM fd, x, nLrkost ewy nLrkostksa ds 

vuqlkj gh gS A cksyhnkrk viuh cksyh ds lkFk ewy nLrkostksa dh LdSu dh xbZ dkih dks 

Hkh viyksM djsxk A 

 

 (I) The bid documents shall be uploaded electronically and submitted online along 

with scanned copies of all the requisite documents.  

 (I I) The time limit for submission of documents required in physical form shall be ten 

(10) days after the deadline for submission of e-bids in respect of following 
documents:-  

(i) Bid Security/EMD  (If submitted in the form of FDR/TDR) 
(ii) Any other documents required to be submitted in physical form in 

addition to above as per the requirement of particular tender. 
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(III) The original documents in physical form submitted after the period as specified 

above shall not be entertained and such bids shall be treated as late bids. If the 
original documents in physical forms are found to be at variance than the 
scanned copies submitted earlier along with e-bids, the bids will be treated as 
non-responsive.   

 

     ([k-)  ewY; cksyh% & 

  Hkkx&II & ewY; cksyh  

(ब) उपरोक्त डायनातमक शडे्यलू को ऑनलाइन भरना है। मलूय बोली मलूयांकन के तलए केवल 
डायनतमक अनसुचूी में बोलीदािा द्वारा उद्धिृ दर पर ववचार दकया जाएगा A  

 

 

2- cksyh dk [kksyk tkuk%  

 Ckksyh fuEufyf[kr dze ls [kksyh tk,axh%&  

I) loZizFke] Hkkx&I ;Fkk% rduhdh&okf.kfT;d Hkkx dks [kksyk tk,xk A  

II) Hkkx&II ;Fkk ewY;-cksyh dsoy mUgha QeksaZ dh [kksyh tk,xh ftudk Hkkx-I Ik;kZIr :Ik 

ls vuqdwy ik;k tk,xk A Necessary information will be given to successful 

bidders through website only. 

   3- dk;Z gsrq fufonk] fufonkvksa ds [kqyus dh frfFk ls 90 fnu dh vof/k ds fy, Lohd`r gsrq [kqyh 

jgsxh A  

 
 

       TERMS AND CONDITIONS : 
 
1.       BID SUBMISSION : 
 

(A) The tender shall be comprises of two parts in the following manner : 
 

(a)   Techno-Commercial Bid: 
         Part-I – Techno-Commercial Bid comprises of following documents 
 
i)  EMD/Bid Security, 
ii)  Cost of tender Document, 

iii)  Registration certificate, (As contractor (Except JV/ Consortium) for road, 

building and other civil works enlisted with HPPWD / CPWD / HPSEB / Public 
Undertakings / any other Govt./ Semi Govt. Organization.) 

iv)  Copy of GST No. & PAN, 
v)  EPF Code No. (Working status- Live Establishment), 
vi)  Schedule -1 (General information & Bank detail) 
vii)  Schedule- 2 (Technical evaluation detail) 
viii)  Documents as per Qualification requirements (Ref. clause no 05 below), 
ix)  Annexure-B (Bid security declaration) 
x)  Annexure-D (undertaking for Corruption & fraudulent practices as per clause 

no. 12 below) along with Annexure-II (Guidelines on Banning of Business 
Dealings), 

xi)  Annexure-E (Undertaking for Local content, as per clause no. 13 below) 
xii) Annexure-G (Undertaking for no deviation) 
xiii)  Annexure-H (Undertaking for Land border, as per clause no. 21 below) 
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 Also, the bidder shall certify that the documents as uploaded by the bidder are as 
per original document.  The bidder has to upload the scanned copy of original 
document along with his bid. 
 

(I) The bid documents shall be uploaded electronically and submitted online 
along with scanned copies of all the requisite documents. 

 

 (II) The time limit for submission of documents required in physical form 
shall be ten (10) days after the deadline for submission of e-bids in 
respect of following documents:-  

(i) Bid security/EMD (If submitted in the form of FDR/TDR) 
(ii) Any other documents required to be submitted in physical 

form in addition to above as per the requirement of 
particular tender. 

(III) The original documents in physical form submitted after the period as 
specified above shall not be entertained and such bids shall be treated as 
late bids. If the original documents in physical forms are found to be at 
variance than the scanned copies submitted earlier along with e-bids, the 
bids will be treated as non-responsive.   

(b) Price bid : 
 

                 Part-II- Price bid  
 

  (B) The above dynamic schedule is to be filled ONLINE. The price quoted by the 
bidder only in the dynamic schedule shall be considered for price bid 
evaluation.  

 

2. BID OPENING : 
  
           The bid shall be opened in the following sequence: 
 

(i) First of all, the Part-I i.e. Techno-commercial part shall be opened. 
     (ii) The Part-II i.e. Price bid shall be opened of only those firms whose Part-I of 

bid found substantially responsive. Necessary information will be given to 
successful bidders through website only. 

3. Tender for works shall remain open for acceptance for the period of ninety 
(90) days from the date of opening of tenders.  

 

4. बोली दथिावेज़ और बयाना रातश जमा (ईएमडी/बोली सुरक्षा) की लागि 

4.1 बोली दथिावेज़ की खरीद की लागि है Rs. 3,540/- (Rupees Three Thousand 

Five Hundred Forty only) (नॉन ररफंडेबल) i.e. (Rs. 3,000/- + GST @18% i.e. 

Rs.540/-). 

4.2   ईएमडी/बोली सुरक्षा: बोली लगाने वाले को बोली के दहथसे के रूप में एक बोली 
सुरक्षा/बयाना रातश जमा करनी होगी। Rs. 96,362/- (Rupees Ninety Six 

Thousand Three Hundred Sixty Two only). यह ईएमडी/बोली सुरक्षा 
ऑनलाइन या एफडीआर/टीडीआर के माध्यम से जमा की जानी है जैसा दक नीचे 
4.4 में बिाया गया है। 
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4.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be 
submitted / deposited through online payment gateway on SRM Portal/e-
tendering portal. 

 
Caution: In the event of funds remitted to wrong beneficiary account number, 
SJVN Limited or its Bank or its service provider would not responsible for the 
same. 
 

4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in 
the form of FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is 
also acceptable. The EMD (Earnest Money Deposit)/ Bid Security in the form 
of FDR/TDR shall have to be submitted by the deadline of submission of 
physical documents indicated above at Sr. No. 1 (A) (a) (I, II & III) in a sealed 
envelope through post / courier or by hand on the address of HOD (P&C), 
NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, 
failing which the bid shall be considered as non-responsive & financial bid will 
not be opened. 

 
Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ 
outstations Cheque will not be considered. 

 
4.5 Bid security shall remain valid for a period of 45 days beyond the original bid 

validity period and beyond any extension subsequently requested. Any 
correction, alteration and addition in computer generated / other hand written 
instrument subsequently needs to attested by the appropriate authority of 
bank. 
 

4.6   Being civil work tender MSEs/NSIC/Startup India registered firms are not 
exempted from the submission of Cost of Tender Document & Earnest 
Money Deposit/Bid Security. 

 

4.7  EMD of the bidder shall be forfeited/necessary action may be taken as per bid 
security declaration, if the bidder withdraws or amends its bids or impairs or 
derogates from the bid in any respect with in the period of validity of the bid. 
The EMD of the successful bidder shall be retained as contract security 
until such period the contractor furnishes the required security deposit 
and shall be released within 30 days from the receipt of the 
performance security & verification/confirmation thereof. If the contractor 
is failed to fulfill his obligations, the EMD, retained as contract security shall 
be forfeited/necessary action may be taken as per bid security declaration 
submitted by the firm along with their bid. 
 

4.8  The bid securities/EMD of unsuccessful bidders shall be returned within thirty 
(30) days after the declaration of result of 1st stage i.e technical evaluation. 
 

4.9 EMD of bidder(s) will be refunded only to designated account submitted 
by the bidder at the time of registration with SJVN irrespective of mode of 
payments made. 
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4.10 No interest shall be payable by the SJVN on EMD.  
   

4.11 Tender without cost of document & Bid security/EMD will be rejected. 
 

 

4  Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 
 

4.1     The cost for purchase of bid document is Rs. 3540/- (Rupees Three 
Thousand Five hundred Forty only) (Non-refundable) i.e. (Rs. 3,000/-
+GST @18% i.e. Rs.540/-). 

4.2      EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money 
as part of the bid amounting to Rs. 96,362/- (Rupees Ninety Six Thousand 
Three Hundred Sixty Two only). This EMD/Bid security is to be 
submitted through online or FDR/TDR as mentioned at 4.4 below. 

 
4.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be 

submitted / deposited through online payment gateway on SRM Portal/e-
tendering portal. 

 
Caution: In the event of funds remitted to wrong beneficiary account number, SJVN 
Limited or its Bank or its service provider would not responsible for the same. 
 

4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in 
the form of FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is 
also acceptable. The EMD (Earnest Money Deposit)/ Bid Security in the form 
of FDR/TDR shall have to be submitted by the deadline of submission of 
physical documents indicated above at Sr. No. 1 (A) (a) (I, II & III) in a sealed 
envelope through post / courier or by hand on the address of HOD (P&C), 
NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, 
failing which the bid shall be considered as non-responsive & financial bid will 
not be opened. 

 
Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ 
outstations Cheque will not be considered. 
 

 4.5   Bid security shall remain valid for a period of 45 days beyond the original bid 
validity period and beyond any extension subsequently requested. Any 
correction, alteration and addition in computer generated / other hand written 
instrument subsequently needs to attested by the appropriate authority of 
bank. 

4.6 Being Civil work tender MSEs/NSIC/Startup India registered firms are 
not exempted from the submission of Cost of Tender Document  & 
Earnest Money Deposit/Bid Security. 
 

4.7 EMD of the bidder shall be forfeited/necessary action may be taken as per 
bid security declaration, if the bidder withdraws or amends its bids or impairs 
or derogates from the bid in any respect with in the period of validity of the 
bid. The EMD of the successful bidder shall be retained as contract 
security until such period the contractor furnishes the required security 
deposit and shall be released within 30 days from the receipt of the 
performance security & verification/confirmation thereof. If the contractor 
is failed to fulfill his obligations, the EMD, retained as contract security shall 
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be forfeited/necessary action may be taken as per bid security declaration 
submitted by the firm along with their bid. 
 

4.8 The bid securities/EMD of unsuccessful bidders shall be returned within thirty 
(30) days after the declaration of result of 1st stage i.e technical evaluation. 

 
4.9 EMD of bidder(s) will be refunded only to designated account submitted 

by the bidder at the time of registration with SJVN irrespective of mode 
of payments made. 

 
4.10      No interest shall be payable by the SJVN on EMD.  
  

4.11    Tender without cost of document & Bid security/EMD will be rejected. 
 

 

     5-   visf{kr ;ksX;rk,a%  

cksyhnkrk }kjk cksfy;ksa dks tek djus ls iwoZ ;g lqfuf'pr djuk muds Lo;a ds fgr esa 

gksxk fd os  fuEufyf[krkuqlkj visf{kr ;ksX;rkvksa dks iwjk djrk gks vkSj bu lHkh dh 

izfr;ksa dks rduhdh-okf.kfT;d cksyh ds lkFk layXu (upload) dj izsf"kr djsa%&  
 

 

                SJVN Limited has to finalize its tender within a limited time schedule. 
Therefore it may not be feasible in all case for SJVN Limited to seek 
clarifications in respect of incomplete offers.  The decision will be made based 
on available documents. Prospective bidders are advised to ensure that their 
bids are complete in all respects and confirm to our terms and conditions.  
Bids not complying with SJVN Limited requirements may be rejected without 
seeking any clarifications.  

 
 

d- viuh rduhdh-okf.kfT;d cksyh ds lkFk bPNqd fufonkdjksa dks mudk iathdj.k@ykblsal] 

जी एस टी l0] iSu]  bZ-ih-,Q- dksM ua0 bR;kfn vko';d :Ik esa tek djuk (upload)  
pkfg,A  

 

[k-  fufonk gsrq ik=rk mUgha QeZ@Bsdsnkjksa rd lhfer gksxh tks fuEufyf[kr 'krksZa dks iwjk djsaxs 

vkSj nLrkosth izek.k tek djsaxs%& 

(i) foRrh; VuZ-vksoj:  31 ekpZ 2025 dks lekIr हुए foRrh; o"kZ] ls xr 3 o"kksZa dh vof/k ds 

nkSjku cksyhnkrk का vkSlr okf"kZd foRrh; VuZ-vksoj de ls de Rs. 14,45,429/- (Rs. 

Fourteen Lakh Forty Five Thousand Four Hundred Twenty Nine only) 
gksuk pkfg,A 

 
Remarks: 

a) Annual financial turnover should be supported by Annual Report for 
Financial Standing (Balance Sheet and Profit & Loss Account) of last three 
(03) years ending 31/03/2025. In case the “Annual Report for Financial 
Standing / Final Turnover” of previous financial year 2024-25 is not finalized 
till the submission of bid, the provisional financial turnover for the year 
ending 31/3/2025 should be submitted by the bidder duly 
authenticated/audited by the concerned statutory auditor or an authorized 
practicing Chartered Accountant or an authorized firm of Chartered 
Accountants, as applicable. 

b) CA certificate is also acceptable if “Annual Report for Financial Standing” is 
not applicable to the bidder as per applicable Act(s)/Rule(s).  

c)  Annual Report/CA certificate should be authenticated with UDIN.  

mailto:iathdj.k@ykblsal
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d) Further any shortfall of document(s) for already submitted details/information 
for “Turn Over” along with the bid can be asked; however no such 
document(s) shall be asked if no details/information regarding the “Turn 
Over” is provided in the bid submitted by bidder(s).  

 

(ii) कायय अनभुव: leku izdkj ds dk;ksZa dks lQyrkiowZd iw.kZ djus dk vuqHko tks fd fiNys 

07 o"kZ dh vof/k esa iwjs fd, x, gksa A bu lkr o"kZ dh vof/k esa fd, x, dk;ksZa dk 

vuqHko tks fd fufonk vkaef=r djus okys ekg ls fiNys ekg dh vafre frfFk igys dk  

gks] fuEu izdkj gksuk pkfg,%& 

(a)   leku izdkj ds iw.kZ fd, x, rhu dk;Z ftudh ykxr  ₹ 19,27,238/- (Rupees 

Nineteen Lakh Twenty Seven Thousand Two Hundred Thirty Eight only) 
ls de u gks A           

vFkok 

(b)-  leku izdkj ds  iw.kZ fd, x, nks dk;Z ftudh ykxr ₹ 24,09,048/- (Rupees 

Twenty Four Lakh Nine Thousand Forty Eight only)  ls de u gks A            

vFkok 

(c)-  leku izdkj ds iw.kZ fd, x, ,d dk;Z ftudh ykxr ₹ 38,54,477/- (Rupees 

Thirty Eight Lakh Fifty Four Thousand Four Hundred Seventy Seven 
only) ls de u gks A  
 

*Remarks: - The above-mentioned values are exclusive of taxes. 
 
 

Note: 

a) In the support of similar proven experience/contract, the bidder must have to 
submit/upload documentary proof of the proven experience along with the 
copies of the B.O.Q. of the executed contract. In case documentary proof of 
proven experience is issued by private company (ies) /firm (s), then copy (ies) 
of TDS for the same contract are also needs to be submitted by the bidder. 

b) Similar contract means service contracts related to “Civil work which 
involves the execution of most of the items related to the B.O.Q. of this 
work and/or civil work of higher specification”. 

 

c) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. 
for the already submitted “work experience” along with bid can be sought.  
However, NO new work experience/LOA/ Contract shall be asked during the 
evaluation of bids. 
 

x-    Åij of.kZr vko';drk,a U;wure gSa vkSj ,ltsoh,u fy0 fdlh Hkh vfrfjDr lwpuk dks 

ekaxus dk vf/kdkj lqjf{kr j[krh gS A  
 

               

     5.    Qualification requirements : 
Before the submission of bids, the bidder in his own interest ensures that he 
meets the requisite qualification criteria as given below and shall upload 
copies of the same along with the techno-commercial bid: - 
 

               SJVN Limited has to finalize its tender within a limited time schedule. 
Therefore it may not be feasible in all case for SJVN Limited to seek 
clarifications in respect of incomplete offers. The decision will be made based 
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on available documents. Prospective bidders are advised to ensure that their 
bids are complete in all respects and confirm to our terms and conditions.  
Bids not complying with SJVN Limited requirements may be rejected without 
seeking any clarifications.  

 
 (A). The intending Tenderer must have their registration / license, PAN, GST No., 

EPF Code No. etc. and upload along with their Techno- commercial bid. 
 

(B)       Eligibility for the tender shall be restricted to those parties / contractors who 
will fulfill the following conditions and upload documentary proof:- 

 

(i) Financial Turnover: The Average Annual Financial turnover of the bidder 
during the last three (03) years, ending 31st March 2025 should be at least Rs. 

14,45,429/- (Rs. Fourteen Lakh Forty Five Thousand Four Hundred 
Twenty Nine only) 
 
Remarks: 

a) Annual financial turnover should be supported by Annual Report for Financial 
Standing (Balance Sheet and Profit & Loss Account) of last three (03) years 
ending 31/03/2025. In case the “Annual Report for Financial Standing / Final 
Turnover” of previous financial year 2024-25 is not finalized till the submission 
of bid, the provisional financial turnover for the year ending 31/3/2025 should 
be submitted by the bidder duly authenticated/audited by the concerned 
statutory auditor or an authorized practicing Chartered Accountant or an 
authorized firm of Chartered Accountants, as applicable. 

b) CA certificate is also acceptable if “Annual Report for Financial Standing” is not 
applicable to the bidder as per applicable Act(s)/Rule(s).  

c)  Annual Report/CA certificate should be authenticated with UDIN.  
d)  Further any shortfall of document(s) for already submitted details/information 

for “Turn Over” along with the bid can be asked; however, no such 
document(s) shall be asked if no details/information regarding the “Turn Over” 
is provided in the bid submitted by bidder(s). 

  

 Remarks:- MSEs/NSIC/Startup  India registered firms are not relaxed from 
the condition of Prior Financial turnover and prior work done experience . 
MSE’s/NSIC/Startup India  registered firms have to submit/upload financial 
turnover and work done experience certifícate of similar work fulfill 
indepedently as per Qualifying criteria of tender 

 
               

   (ii)   Work Experience: The bidder should have an experience of having 
successfully completed similar works during last seven (07) years ending last 
day of month previous to the one in which applications are invited should be 
either of the following:  

 (a)  Three similar completed works costing not less than   ₹ 19,27,238/- (Rupees 
Nineteen Lakh Twenty Seven Thousand Two Hundred Thirty Eight only) 
each.                   

                                                       OR 
 (b) Two similar completed works costing not less than ₹ 24,09,048/- (Rupees 

Twenty Four Lakh Nine Thousand Forty Eight only)  each.                 
                                                         OR                             
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  (c) One similar completed work costing not less than  ₹ 38,54,477/- (Rupees 
Thirty Eight Lakh Fifty Four Thousand Four Hundred Seventy Seven 
only). 

 
 

*Remarks: - The above-mentioned values are exclusive of taxes. 
 

 

Note: 

i) In the support of similar proven experience/contract, the bidder must have to 
submit/upload documentary proof of the proven experience along with the 
copies of the B.O.Q. of the executed contract. In case documentary proof of 
proven experience is issued by private company (ies) /firm (s), then copy (ies) 
of TDS for the same contract are also needs to be submitted by the bidder. 

ii) Similar contract means service contracts related to “Civil work which 
involves the execution of most of the items related to the B.O.Q. of this 
work and/or civil work of higher specification”. 

 

iii) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. 
for the already submitted “work experience” along with bid can be sought.  
However, NO new work experience/LOA/ Contract shall be asked during the 
evaluation of bids. 
 

 Remarks:- Being Civil work MSEs/NSIC/Startup  India registered firms are not 
relaxed from the condition of Prior Financial turnover and prior work done 
experience . MSE’s/NSIC/Startup India  registered firms have to submit/upload 
financial turnover and work done experience certifícate of similar work fulfill 
indepedently as per Qualifying criteria of tender 

 
 (C)  The above mentioned requirements are minimum and the SJVN Limited, 

reserves the right to ask for any additional information. 

6 Åij of.kZr izko/kkuksa ds gksrs gq, Hkh];fn ,ltsoh,u ds lexz fgr esa ifjfLFkfro'k vko”;d 

gqvk rks cksyhnkrk dh dk;Z {kerk vkSj dk;Z ds fu"iknu dh {kerk dks ewY;kafdr djus dk 

vf/kdkj ,ltsoh,u ds vius ikl lqjf{kr j[krk gS A  

 
6   Not with standing anything stated above, the SJVN Limited reserves the right 

to assess bidder’s capability and capacity to perform the works, should the 
circumstances warrant such an assessment in the overall interest of the 
SJVN Limited.   

7. कायय की वथिु अनुमातनि दर के साि मात्रा के वबल में दी गई है! बोली लगाने वाले 
को पूरे कायय के तलए अपनी दरें और कीमिें %आयु (अिायि दो (02) दशमलव थिानों 
िक) में पेश करनी होंगी, स्जसमें सामग्री, श्रम, उपकरण, कर शातमल होंगे। जीएसटी 
अतधतनयम के अनुसार जीएसटी चालान जमा करने पर लागू जीएसटी अलग से जारी 
दकया जाएगा। 

      7. The item of work is given in the Bill of Quantities along with estimated rate & 
amount of the Bidding Documents. The Bidder shall be required to offer their 
rates and prices in %age (i.e. upto two (02) decimal places) for the whole 
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work, which shall include material, labour, equipment, taxes & duties etc. 
except GST.  

           The applicable GST shall be released separately on submission of GST 
invoice as per GST act. 

 

                         8.   भुगिान प्रदिया : 

If the payment due to the Contractor for any undisputed amount for which 
interim bill has been approved by the Engineer – in – Charge, is delayed by 
more than 15 days from the due date of payment (i.e. 45 days from date of 
submission of bill) an interest @ of 8% per annum and acceptance thereof by 
Engineer in Charge, shall be payable to the Contractor for the actual   
number of days of delay in payment of bill beyond the above said period of 15 
days.  

 
in case of Micro & Small Enterprise (MSE) following provision shall 
apply :  

All the payments for the supplies and/or services (as applicable) rendered by 
MSEs (Micro & Small Enterprises) supplier/Contractor under the contract 
shall be released within forty five (45) days from the day of acceptance, 
subject to submission of invoice on or before the day of acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of 
services; or where any objection is made in writing by SJVN regarding 
acceptance of Plant or service within fifteen days from the date of delivery of 
Plant or the rendering of services, the day on which such objection is 
removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the 
principal amount plus compound interest with monthly rests from the date 
immediately following the date agreed upon @ three times of bank rates as 
notified by Reserve Bank of India from time to time.  

                           8.     Payment  Procedure: 

If the payment due to the Contractor for any undisputed amount for which 
interim bill has been approved by the Engineer – in – Charge, is delayed by 
more than 15 days from the due date of payment (i.e. 45 days from date of 
submission of bill) an interest @ of 8% per annum and acceptance thereof by 
Engineer in Charge, shall be payable to the Contractor for the actual   
number of days of delay in payment of bill beyond the above said period of 15 
days.  

in case of Micro & Small Enterprise (MSE) following provision shall 
apply :  

All the payments for the supplies and/or services (as applicable) rendered by 
MSEs (Micro & Small Enterprises) supplier/Contractor under the contract 
shall be released within forty five (45) days from the day of acceptance, 
subject to submission of invoice on or before the day of acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of 
services; or where any objection is made in writing by SJVN regarding 
acceptance of Plant or service within fifteen days from the date of delivery of 
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Plant or the rendering of services, the day on which such objection is 
removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the 
principal amount plus compound interest with monthly rests from the date 
immediately following the date agreed upon @ three times of bank rates as 
notified by Reserve Bank of India from time to time. 

 

 09   lQy cksyhnkrk dk;Z dks izkjEHk djus ls iwoZ izHkkjh vfHk;ark ds dk;kZy; esa Je dkuwu ds 

vuqlkj oS/k Je ykblsal dh lR;kfir izfr vo'; tek djk,a A  

09     The successful bidder must submit the attested copy of valid labour license in 

the O/o Engineer Incharge before start of work at site. 

10 dk;Z ml L-1 cksyhnkrk dks vokMZ fd;k tk,xk ftldh cksyh lexz :i ls rRor% 

(substantially) vuqdwy ik;h tk,xh A The tender has been invited on one %age 

figure (i.e. at par/ above / below basis). Bidder has to quote the %age unit 
rate in figure upto 2 decimal places and same shall be applicable uniformly 
on all items of Annexure-A. For example, if a bidder has quoted 5 %, the 
same shall be considered as 5.00%.  

10 The work will be awarded to L-1 bidder whose bid will be found substantially 
responsive on overall basis. The tender has been invited on one %age figure 
(i.e. at par/ above / below basis). Bidder has to quote the %age unit rate in 
figure upto 2 decimal places and same shall be applicable uniformly on all 
items of Annexure-A. For example, if a bidder has quoted 5 %, the same shall 
be considered as 5.00%. 

 

    11.     त्रदुटयों का सुधार (संभव सीमा िक लाग)ू। 
      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 
A. The bidder has to fill the Unit Rates in %age only after selecting at                

par/above/below option up to 2 decimal places. 
B. The entered %age in figures shall be automatically converted in to total 

amount. 
 

11.      Correction of Errors (Applicable to extent possible). 
      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 
A. The bidder has to fill the Unit Rates in %age only after selecting at                

par/above/below option up to 2 decimal places. 
B.  The entered %age in figures shall be automatically converted in to total 

amount. 
 

 

12.    भ्रष्ट या कपटपूणय आचरण 

It is expected from the bidders/Contractor and/or any of its personnel, or its 

agents, or its Sub-contractors, manufacturer, sub-consultants, services 

providers, suppliers and/or their employees that they will observe the high 

standard of ethics during the bidding process and execution of such Contracts. 

In pursuance to this policy: 

a)  For the purpose of this provision, the terms set-forth below shall mean as 
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under: 

i)  "Corrupt practice" means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in Contract execution. 

ii) "fraudulent practice" means a misrepresentation or omission of facts in 

order to influence a procurement process or the execution of a contract 

to be detriment of the Employer, and includes collusive practice among 

Applicants (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Employer of 

the benefits of free and open competition. 

b) A Bid shall be rejected by the Employer if it is determined at any stage 

that respective bidders / Contractor and/or any of its personnel, or its 

agents, or its Sub-contractors, manufacturer, sub-consultants, services 

providers, suppliers and/or their employees has engaged in corrupt or 

fraudulent or collusive practices in competing for the Contract in 

question. 

c) The Employer will declare a bidder/ contractor ineligible or may 

terminate the contract, either indefinitely or for a stated period of time, to 

be awarded a Contract if it at any time determines that the 

bidders/Contractor and/or any of its personnel, or its agents or its Sub-

contractors, manufacturer, sub-consultants, services providers, suppliers and/or 

their employees has engaged In corrupt or fraudulent or collusive practices In 

competing for or in executing the Contract In question.  

 d) All the bidders/service providers/vendors /consultants etc shall be 

requested to furnish a certificate regarding presentation and detection of 

fraud as per Annexure-D along with Annexure II (Guidelines on Banning 

of Business Dealings). 
 

 12.    Corrupt or Fraudulent Practices 

It is expected from the bidders/Contractor and/or any of its personnel, or its 

agents, or its Sub-contractors, manufacturer, sub-consultants, services 

providers, suppliers and/or their employees that they will observe the high 

standard of ethics during the bidding process and execution of such Contracts. 

In pursuance to this policy: 

d)  For the purpose of this provision, the terms set-forth below shall mean as 
under: 

i)  "Corrupt practice" means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in Contract execution. 

ii)       "fraudulent practice" means a misrepresentation or omission of facts in 

order to influence a procurement process or the execution of a contract 

to be detriment of the Employer, and includes collusive practice among 
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Applicants (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Employer of 

the benefits of free and open competition. 

e) A Bid shall be rejected by the Employer if it is determined at any stage 

that respective bidders / Contractor and/or any of its personnel, or its 

agents, or its Sub-contractors, manufacturer, sub-consultants, services 

providers, suppliers and/or their employees has engaged in corrupt or 

fraudulent or collusive practices in competing for the Contract in 

question. 

f) The Employer will declare a bidder/ contractor ineligible or may 

terminate the contract, either indefinitely or for a stated period of time, to 

be awarded a Contract if it at any time determines that the 

bidders/Contractor and/or any of its personnel, or its agents or its Sub-

contractors, manufacturer, sub-consultants, services providers, suppliers and/or 

their employees has engaged In corrupt or fraudulent or collusive practices In 

competing for or in executing the Contract In question.  

 d) All the bidders/service providers/vendors /consultants etc shall be 

requested to furnish a certificate regarding presentation and detection of 

fraud as per Annexure-D along with Annexure II (Guidelines on Banning 

of Business Dealings). 
 

13. सावयजतनक खरीद (मेक इन इंदडया को प्राितमकिा), 2017 के िहि थिानीय आपतूियकिायओं से 

वथिुओं/सेवाओं/कायों की खरीद और संशोतधि पीपीपी एमआईआई आदेश, ददनांक 16-09-2020 

और एमओपी आदेश ददनाकं 20-12-2018 & 28-07-2020. 

 

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and 

promoting domestic manufacturing. Pursuant to DPIIT orders, MOP 

notified in December, 2018 Purchase Preference (Linked with local 

content) for Thermal, Hydro and Transmission Sub-sectors and for 

distribution sector vide order dated 17.03.2020. DPIIT issued a revised PPP 

MII order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-

2020. 
 

Local Content:-‘Local Content’ means the amount of value added in India 

which shall, unless otherwise prescribed by the Nodal Ministry, be the total 

value of the item procured (excluding net domestic indirect taxes) minus the 

value of imported content in the item (including all custom duties) as a 

proportion of the total value, in percent. 
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Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service 

provider, whose goods, services or works offered for procurement , has 

minimum 50% local content, as defined in DPIIT order dated 16-09-2020.  
 

(i) In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders 

dated 20.12.2018 & 28.07.2020, “Only Class-I Local Supplier” shall be 

eligible to bid in this tender and the bidder shall upload the Self-

Certification as per Annexure-E,  certifying that the item offered meets 

the Local Content requirement for Class-I Local Supplier, on letter head 

of the Firm. 

(ii) “Self-declarations/ auditor’s/ accountant’s certificates submitted by the 

manufacturer/ supplier may be verified randomly by the committee constituted 

as per MOP Order 28-07-2020. In case of false documents/misrepresentation 

of the facts requisite action against such manufacturer/ supplier will be taken 

based on the recommendation of the Committee”. 
 

 

13. Procurement of Goods/Services/Works from Local Suppliers under Public 

Procurement (Preference to Make in India), 2017 and revised PPP MII 

order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020. 

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and 

promoting domestic manufacturing. Pursuant to DPIIT orders, MOP notified in 

December, 2018 Purchase Preference (Linked with local content) for 

Thermal, Hydro and Transmission Sub-sectors and for distribution sector vide 

order dated 17.03.2020. DPIIT issued a revised PPP MII order, dated 16-09-

2020 and MOP orders dated 20-12-2018 & 28-07-2020. 

Local Content:-‘Local Content’ means the amount of value added in India 

which shall, unless otherwise prescribed by the Nodal Ministry, be the total 

value of the item procured (excluding net domestic indirect taxes) minus the 

value of imported content in the item (including all custom duties) as a 

proportion of the total value, in percent. 

Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service 

provider, whose goods, services or works offered for procurement , has 

minimum 50% local content, as defined in DPIIT order dated 16-09-2020.  
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(i) In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders 

dated 20.12.2018 & 28.07.2020, “Only Class-I Local Supplier” shall be 

eligible to bid in this tender and the bidder shall upload the Self-

Certification  as per Annexure-E, certifying that the item offered meets 

the Local Content requirement for Class-I Local Supplier, on letter head 

of the Firm. 

(ii) “Self-declarations/ auditor’s/ accountant’s certificates submitted by the 

manufacturer/ supplier may be verified randomly by the committee constituted 

as per MOP Order 28-07-2020. In case of false documents/misrepresentation 

of the facts requisite action against such manufacturer/ supplier will be taken 

based on the recommendation of the Committee”. 

 14      वबल टै्रदकंग तसथटम : Prior to the submission of the bills in physical form, 

supplier shall submit the bills in SJVN vendor bill tracking portal available in 

SJVN official website https://www.sjvn.nic.in under quick link section. Further, 

supplier may track the status of bills online through Vendor Bill tracking 

system. In order to use this system, a user manual for supplier is available 

under Vendor bill tracking system section. Supplier is required to enter the 

user ID, password and OTP (one time password) for every log in. The user ID 

and password shall be obtained from the concerned department of SJVN Ltd. 

However, the OTP will be received to the supplier in the registered mobile 

number provided by supplier to the concerned department. Once the supplier 

has received its username and password from the concerned department, 

supplier shall follow the below mentioned steps: 

(i)  Once supplier received the user ID and password from the concerned 
department, the supplier can log in to vendor bill tracking system with user ID, 
password and OTP. 

(ii)   After log in, supplier shall enter the details required in the vendor portal 
screen and submit the invoice specifically to the concerned SJVN official’s 
email ID (abcd@sjvn.nic.in), after submission a unique VITMS number 
(Reference Number) will be generated and supplier will receive an automated 
unique VITMS number (Reference Number) both in its automated unique 
email ID and mobile number. 

(iii) On receipt of the physical bill, concerned SJVN official shall online 
acknowledge the receipt of the bill. All the actions taken by the concerned 
officials of SJVN can be easily been tracked in the “Invoice Status Section” by 
supplier. 

(iv) After the final payment, vendor can download the details of the payment under 
check forwarding details section on the invoice upload and track screen. 

 
14     Bill Tracking System: Prior to the submission of the bills in physical form, 

supplier shall submit the bills in SJVN vendor bill tracking portal available in 

https://www.sjvn.nic.in/
mailto:abcd@sjvn.nic.in
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SJVN official website https://www.sjvn.nic.in under quick link section. Further, 
supplier may track the status of bills online through Vendor Bill tracking 
system. In order to use this system, a user manual for supplier is available 
under Vendor bill tracking system section. Supplier is required to enter the 
user ID, password and OTP (one time password) for every log in. The user ID 
and password shall be obtained from the concerned department of SJVN Ltd. 
However, the OTP will be received to the supplier in the registered mobile 
number provided by supplier to the concerned department. Once the supplier 
has received its username and password from the concerned department, 
supplier shall follow the below mentioned steps: 

(i) Once supplier received the user ID and password from the concerned 
department, the supplier can log in to vendor bill tracking system with user ID, 
password and OTP. 

(ii) After log in, supplier shall enter the details required in the vendor portal screen 
and submit the invoice specifically to the concerned SJVN official’s email ID 
(abcd@sjvn.nic.in), after submission a unique VITMS number (Reference 
Number) will be generated and supplier will receive an automated unique 
VITMS number (Reference Number) both in its automated unique email ID 
and mobile number. 

(iii) On receipt of the physical bill, concerned SJVN official shall online 
acknowledge the receipt of the bill. All the actions taken by the concerned 
officials of SJVN can be easily been tracked in the “Invoice Status Section” by 
supplier. 

(iv) After the final payment, vendor can download the details of the payment under 
check forwarding details section on the invoice upload and track screen. 

 

15   l'krZ@VsfyxzkfQd fufonk,a ;k /kjksgj jkf'k ;k fufonk-nLrkost ykxr jfk'k jfgr fufonkvksa 

ij fopkj ugha fd;k tk,xk A  

15.     The bids in physical form /Conditional / telegraphic tenders or tenders without 
earnest money shall not be considered. 

 

16   ;fn fufonkvksa dks [kqyus ;k izkIr djus ds fnu lkoZtfud vodk'k vFkok vLi"V baVjusV 

lEidZ gks rks ,slh fLFkfr esa fufonk vxys dk;Z-fnol dks mlh le; [kksyh tk,xh A 

 16. If it happens to be holiday or poor internet connectivity on the date of receipt / 
opening of the tenders, the same shall be opened on the next working day at 
the same time. 

 

17   fdlh Hkh ;k lHkh fufonkvksa dks fcuk dksbZ dkj.k crk,a Lohdkj ;k jn~n djus dk vf/kdkj 

,ltsoh,u ds ikl lqjf{kr gS A 

  17.      SJVN Ltd. reserves the right to accept or reject any or all tenders without 
assigning any reasons thereof. 

 

18    एसजेवीएन तलतमटेड वबना कोई कारण बिाए तनववदा आमतं्रण को रद्द/वापस लेने का अतधकार 
सरुस्क्षि रखिा है और ऐसे तनणयय के पररणामथवरूप दकसी भी प्रकार की कोई स्जम्मेदारी नही ं
लेगा। 

https://www.sjvn.nic.in/
mailto:abcd@sjvn.nic.in
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18.     SJVN Limited reserves the right to cancel/withdraw the invitation for bid 
without assigning any reason and shall bear no liability whatsoever consequent 
upon such a decision 

 

19      यदद दहन्दी व अगं्रेजी भाषा के प्रावधानों मे दकसी प्रकार का ववरोधाभास पररलf{kि होिा है िब 
अगं्रेजी भाषा के प्रावधानों को ही मान्य माना जाएगा ।  

19.   In case of any contradiction between Hindi & English version of NIT, the   
provision of English version of NIT will prevails. 

 

20.      अनुबंध समझौिे पर हथिाक्षर. 
►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the 

office of undersigned within 15 days from the date of issue of LOA. 

 

►   The Contract Agreement (s) will be signed in two (02) originals on non – judicial 

Stamp Paper (02 Nos) of ₹ 100/- each along with two (02Nos) copies of judicial 

paper of ₹ 1/-each within fifteen (15) days from the issue of Notification of 

awards/letter of Awards The non-judicial stamp papers & judicial papers are to be 

purchased from Himachal Pradesh only. 
 

►   The agreement shall be signed by the authorized signatory of service 

provider/contractor , While signing of agreement, satisfactory evidence of  

authority of the Authorized Signatory signing on behalf of the service provider 

shall be furnished on non-judicial stamp paper of an appropriate value in the 

form of a Power of Attorney/Authorization Letter, duly notarized by a Notary 

Public, indicating that the Authorized Signatory signing the agreement have the 

authority to sign the agreement and that the agreement is binding upon the 

service provider.  

 

20.      SIGNING OF THE CONTRACT AGREEMENT. 

►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the 

office of undersigned within 15 days from the date of issue of LOA. 

 

►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial 

Stamp Paper (02 Nos) of ₹ 100/- each along with two (02Nos) copies of judicial 

paper of ₹ 1/-each within fifteen (15) days from the issue of Notification of 

awards/letter of Awards The non-judicial stamp papers & judicial papers are to be 

purchased from Himachal Pradesh only. 
 

►   The agreement shall be signed by the authorized signatory of service 

provider/contractor , While signing of agreement, satisfactory evidence of 

authority of the Authorized Signatory signing on behalf of the service provider 

shall be furnished on non-judicial stamp paper of an appropriate value in the 

form of a Power of Attorney/Authorization Letter, duly notarized by a Notary 

Public, indicating that the Authorized Signatory signing the agreement have the 

authority to sign the agreement and that the agreement is binding upon the 

service provider.  

21.   भारत सरकार द्वारा िगाए गए प्रलतबधं: 



Registered & 
Corporate Office 
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भारत के साथ भूहम सीमा साझा करने वािे देश का कोई भी बोिीदाता इस हनहवदा में बोिी 
िगाने के हिए तभी पात्र होगा जब बोिीदाता हवत्त मंत्रािय, भारत सरकार के आदेश संख्या एफ 
संख्या 6 के अनुबंध- I में हनहदिष्ट सक्षम प्राहधकारी के साथ पंजीकृत हो। /18/2019-पीपीडी 
हदनांक 23.07.2020 और इस संबंध में हवहभन्न संशोधन/स्पष्टीकरण जारी हकए गए। सक्षम 
प्राहधकारी आहद से पंजीकरण के हिए अनुपािन और इसकी प्रहिया के उदे्दश्य से बोिीदाताओ ं
को उपयुिक्त आदेश के अनुपािन के संबंध में अनुबांध-एच (संिग्न) के अनुसार उपिम प्रसु्तत 
करना होगा। यहद बोिी िगाने वािे द्वारा हदया गया वचन पत्र, हजसकी हनहवदा हनयोक्ता द्वारा 
स्वीकार कर िी गई है, बाद के चरण में गित पाया जाता है, तो यह तत्काि समाखि का 
आधार होगा और कानून के अनुसार आगे की कानूनी कारिवाई की जाएगी। 

 

21.      RESTRICTIONS IMPOSED BY GOVT OF INDIA: 

Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender only if the bidder is registered with the Competent Authority 

specified in Annexure-I of Ministry of Finance, Government of India order no F. No. 

6/18/2019-PPD dated 23.07.2020 and various amendment/clarification issued in this 

regard. The bidders for the purpose of compliance and its procedure for registration 

from Competent Authority etc. The bidder has to submit the undertaking as per 

Annexure-H (enclosed) regarding compliance of above-mentioned order. In case the 

undertaking given by the bidder whose tender has been accepted by the Employer is 

found false at the later stage, this would be a ground for immediate termination and 

further legal action shall be taken in accordance with law.  
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SJVN LIMITED 
 

 

NATHPA JHAKRI 

HYDRO POWER STATION 

 

TENDER DOCUMENTS 

FOR CONSTRUCTION OF 
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       ANNEXURES 
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SJVN LIMITED 

(A joint Venture of Govt. of India & Govt. H. P.) 

(Nathpa Jhakri Hydro Power Station) 

 

ITEM RATE OR PERCENTAGE RATE TENDER 

FOR 

PACKAGE NO./TENDER NO. PCD-2967(CIVIL)/2026 

                       Name of work: “Strengthening of Approach Road to SFT outfall from 
HIMPESCO Check Post (Between RD 0.00 to 240.00 m) at NJHPS, Nathpa.” PCD-
2967(Civil)/2026. 

 
                              To be submitted by 13.00 hours on 01/04/2026 through e-tendering. Tender 

shall be opened in presence of tenders who may be present at 14.00 hours on 
01/04/2026 in the office of the HOD (P&C) NJHPS, SJVN Ltd., Jhakri. 
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SJVN Limited 
         (A Joint venture of Govt. of India and Govt. of H.P) 

Navratna CPSE 
    CIN: L40101HP1988GOI008409 

PRESS NOTICE 

E- Tender No. PCD-2967(civil)/2026 
 
Online bids (e-tender) on Domestic Competitive Bidding (DCB) are invited on 

behalf of SJVN Ltd. for “Strengthening of Approach Road to SFT outfall from HIMPESCO 
Check Post (Between RD 0.00 to 240.00 m) at NJHPS, Nathpa.” PCD-2967(Civil)/2026.” For 

details, please visit websites https://etender.sjvn.co.in, www.sjvn.nic.in, 
and www.eprocure.gov.in.  

 
Last date for downloading of bid document is  31/03/2026 (12:00 Hrs.) 
Last date for bid submission is                        01/04/2026 (13:00 Hrs.).  

 
Amendment(s), if any, shall be issued on above websites only.  

 
 
 

For and on behalf of SJVN Ltd.  
 

  

 

 mi egkizcU/kd 

        izki.k ,oa lafonk foHkkx] 

 ,uts,pih,l] ,ltsoh,u fy0 ]  

                                                >kdMh&172201 

 
 
 
 

 

 

 

 

 

 

 

 

 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
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Tender documents 

Volume - I 

 

                          Contents                                                                   Page 

 

Section-I Information And instructions For Tender    I-1 To 1-4 

Section-II Item Rate Tender or Percentage Rate Tender  

For Works And Memorandum    II-1 To II-2 

Section-III General Conditions Of Contract    III-1 To III-30 

 

 Definitions         III-1 

 

 Clauses 

 

 1.  Security Deposit      III-2 

 2.  Commencement of Work     III-2 To 3 

 3.  Determination Of Contract     III-3 To 4 

 4.  Default By Contractor     III-4 To 5 

 5.  Extension Of Time      III-5 

 6.  Completion Certificate     III-5 To 6 

 7.  Payment On Account     III-6 

 8.  Submission Of Bills      III-6 

 8A.  Measurements      III-6 To 7 

 9.  Bills On Printed Forms               III-7 

 9A.  Payments Through Bank     III-7 

 10.  Stores Supplied By SJVN (NJHPS)   III-7 To 8 

 10A.  Removal Of Materials From Premises   III-8 

 10B.  Payment Against Materials     III-8 

 10C.  Price Variations      III-8 To 11 

 10D.  Materials Obtained From Excavation Etc.  III-11 

 11.  Work To Specifications     III-11 

 12.  Deviations                 III-11 To 13 

 12A.  Deviations Bases On Analysis of Rates 

             And Other Factors                III-13 To 14 

 13.  Closure Of Contract In Full Or Part Due To 

   Reduction In Scope of Work    III-14 

 14.  Work To The Satisfaction Of Engineer-In-Charge III-14 

 15.  Work To Be Open To Inspection              III-14 To 15 

 

 16.  Convening Of Work      III-15 

 17.  Liability For Damage Defects Or Imperfections And 

   Rectifications Thereof     III-15 

          18.  Construction Material, Plant And Equipment III-15 To 16 

 18A.  Compensation to Contractors Workmen   III-16 

 19.  Labour       III-16 
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 19(a to f). Payment Of Wages To Labour    III-16 

 19A.  Female Labourers      III-17 

 19B.  Safety Provision Facilities     III-17 

 19C.  Regarding Strength of Labour    III-17 

 19D.  Compliance Of SJVN Rules    III-17 

 19E.  Leave And Pay Rules    III-17 To 19 

 19F.  Breach Of SJVN Labour Regulation 

   By The Contractor     III-19 To 20 

 19G.  Specification of Labour Huts   III-20 To 21 

 19H.  Removal Of Contractor's Men    III-21 

 20.  Contractor To Comply With Minimum 

   Wages Act.       III-21 

 21.  Assigning And Subletting    III-21 To 22 

 22.  Sum Payable By Way Of Compensation 

   To Be Considered As Reasonable.   III-22 

 23.  Changes In Constitution     III-22 

 24.  Inspection And Approval     III-22 

 25.  Arbitration      III-22 To 23 

 26.  Patent Rights                III-23 

 27.  Payments For Lump Sum Items    III-23 

 28.  Work Where No Specifications    III-23 

 29.  Over Payments And Under Payments  III-23 to 24 

 30.  Labour From Controlled Areas   III-24 To 25 

 31.  Water Charges                            III-25& 31A. 

 31B.  Electricity Charges      III-25 

 32.  Alternative To Piped Water Supply  III-25 To 26 

 33.  Economical Use of Materials Procured With 

   the Assistance Of SJVN     III-26 

 34.  Return Of Plant And Machinery By The Contractor III-26 

 35.  Asphaltic Work      III-26 

 

 36.  Technical Staff Of The Contractor   III-26 To 27 

 37.  Taxes        III-27 

 38.  Recovery From Contractors    III-27 

 39.  Termination Of Contract On Death   III-27 

 40.  Contractor's Near Relatives 

   Employed In SJVN      III-27 

 41.  Retired Govt. Servants Taking Up Contract III-27 

 42.  Return Of Unused Material    III-27 To 28 

 43.  Advances     III-28 To 29 

 44.  Schedule of Materials     III-30 

      Section-IV    Forms For Deeds Of Guarantees 

        And Hypothecation 

   Appendix-I : Form For Bank 

   Guarantee For Mobilization Advance   IV-1 
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   Appendix-II : Form For Hypothecation 

   Deed For Machinery Advance.    IV-2 To 4 

   Appendix-III : Form For Insurance 

   Of Machinery/Equipment     IV-5 

   Appendix-IV : Performa Bank Guarantee 

   In Lieu Of Earnest Money     IV-6 To 7 

   Appendix-V : Performa Bank Guarantee 

   In Lieu Of Security Deposit              IV-8 To 10 

Section-V  Special Conditions Of Contract    V-1 To 7 

Section-VI  Annexures 

   Annexure-A : Safety Code.     VI-1 To 4 

   Annexure-B : Model Rules For The 

   Protection Of Health And Sanitary 

   Arrangement For Workers 

   Employed By SJVN Or Its Contractors   VI-5 To 7 

   Annexure-C : SJVN Contractors 

   Labour Regulations.               VI-8 To 18 

   Responsibilities under Contract-Labour, Act-1970       VI-19 To 24 

Section-VII  Schedule of Qty. in Original    VII-1 To 
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एसजवेीएन लिलिटेड SJVN Ltd. 
(भारत सरकार तथा हिमाचल प्रदेश सरकार का साांझा उपक्रम) 

(Navratna CPSE) 

(6X250MW  नाथपा  झाकड़ी  जि लवद्यतु स्टेशन) 

प्रापण एव ंसलंवदा लवभाग, झाकड़ी, लजिा  लशििा, हि॰ प्र॰-. 172201 

http://www.sjvn.nic.in 

जी एस टी सांख्या   (GST  No.) 02AAICS1307F1ZY 

लसन ्सखं्या (CIN No.)  L40101HP1988GOI008409 

  

NOTICE  INVITING  TENDERS  
 

            Open e-tenders under two bid system are hereby invited on behalf of SJVN Limited from  

appropriate class of registered / eligible contractors (Except JV/ Consortium) for road, building and other 

civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any other Govt./ Semi Govt. 

Organization for the following work: - 

 
Tender 
 No. 

Name of Work. Estimated 
Cost. 

(In Rs.) 

Tender 
Documents        

cost 
(In Rs.) 

 

EMD 
(In Rs.) 

  Date  
 of availability 
 / downloading  
 of  
  bid document. 
 

Last date 
of 

submission
/ uploading 

of bids. 

Date of 
opening of 

bid 

Completi
on.   
Time 

 

  PCD- 

  2967 

 

Strengthening of 
Approach Road to 
SFT outfall from 
HIMPESCO Check 
Post (Between RD 
0.00 to 240.00 m) at 
NJHPS, Nathpa. 

48,18,097/-   3540/-   

(Rs.3,000/-

+ GST 

@18% i.e. 

Rs. 540/-) 

   96,362/- 10/03/2026 

(18:00 Hrs.) 

to 

31/03/2026 

(12:00 Hrs.) 

01/04/2026 

(13:00 Hrs) 

01/04/2026 

(14:00 Hrs) 

06 

months 

Note :-  

(i) The detailed NIT, Tender document, IFB, BOQ Schedule-1 (General Information & Bank Account 

Detail) & Schedule-2 and Annexures shall be available at https://etender.sjvn.co.in, 

www.sjvn.nic.in & www.eprocure.gov.in  w.e.f 10/03/2026 (18:00 Hrs.)    

(ii) The bids are to be submitted electronically through e-tendering at https://etender.sjvn.co.in 

(iii) The corrigendum’s and amendments if any shall be uploaded on https://etender.sjvn.co.in  and 

above websites; therefore, all bidders requested to frequently visit the web sites till the schedule 

date of submission of bid. 

 

 

 

 

 

 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
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 TERMS AND CONDITIONS : 
1.       BID SUBMISSION : 

(A) The tender shall be comprises of two parts in the following manner : 
(a)  Techno-Commercial Bid: 
Part-I – Techno-Commercial Bid comprises of following documents 

i)  EMD/Bid Security, 
ii)  Cost of tender Document, 

iii)  Registration certificate, (As contractor (Except JV/ Consortium) for road, building and 

other civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any other 
Govt./ Semi Govt. Organization.) 

iv)  Copy of GST No. & PAN, 
v)  EPF Code No. (Working status- Live Establishment), 
vi)  Schedule -1 (General information & Bank detail) 
vii)  Schedule- 2 (Technical evaluation detail) 
viii)  Documents as per Qualification requirements (Ref. clause no 05 below), 
ix)  Annexure-B (Bid security declaration) 
x)  Annexure-D (undertaking for Corruption & fraudulent practices as per clause no. 12 

below) along with Annexure-II (Guidelines on Banning of Business Dealings), 
xi)  Annexure-E (Undertaking for Local content, as per clause no. 13 below) 
xii) Annexure-G (Undertaking for no deviation) 
xiii)  Annexure-H (Undertaking for Land border, as per clause no. 21 below) 

 

 (I) The bid documents shall be uploaded electronically and submitted online along with 

scanned copies of all the requisite documents.  

 (II) The time limit for submission of documents required in physical form shall be ten (10) 

days after the deadline for submission of e-bids in respect of following documents:-  

(i) EMD  (If submitted in the form of FDR/TDR) 
(ii) Any other documents required to be submitted in physical form in addition 

to above as per the requirement of particular tender. 
(III) The original documents in physical form submitted after the period as specified above 

shall not be entertained and such bids shall be treated as late bids. If the original 

documents in physical forms are found to be at variance than the scanned copies 

submitted earlier along with e-bids, the bids will be treated as non-responsive.   

(b) Price bid : 
 

                 Part-II- Price bid  

  (B) The above dynamic schedule is to be filled ONLINE. The price quoted by the bidder only in the dynamic 

schedule shall be considered for price bid evaluation.  

2. BID OPENING : 

 The bid shall be opened in the following sequence: 

(i) First of all, the Part-I i.e. Techno-commercial part shall be opened. 
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     (ii) The Part-II i.e. Price bid shall be opened of only those firms whose Part-I of bid found 

substantially responsive. Necessary information will be given to successful bidders through 

website only. 

3. Tender for works shall remain open for acceptance for the period of ninety (90) days from the 

date of opening of tenders.  

4. Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 
 

4.1     The cost for purchase of bid document is Rs. 3540/- (Rupees Three Thousand Five hundred 

Forty only) (Non-refundable) i.e. (Rs. 3,000/-+GST @18% i.e. Rs.540/-). 

4.2      EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money as part of the bid 

amounting to Rs. 96,362/- (Rupees Ninety Six Thousand Three Hundred Sixty Two only). 

This EMD/Bid security is to be submitted through online or FDR/TDR as mentioned at 4.4 

below. 

4.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be submitted / 
deposited through online payment gateway on SRM Portal/e-tendering portal. 

Caution: In the event of funds remitted to wrong beneficiary account number, SJVN Limited or its 

Bank or its service provider would not responsible for the same. 

4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 

FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The EMD 

(Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be submitted by 

the deadline of submission of physical documents indicated above at Sr. No. 1 (A) (a) (I, II & 

III) in a sealed envelope through post / courier or by hand on the address of HOD (P&C), 

NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, failing which the 

bid shall be considered as non-responsive & financial bid will not be opened. 

Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations Cheque 

will not be considered. 

 4.5     Bid security shall remain valid for a period of 45 days beyond the original bid validity period and 

beyond any extension subsequently requested. Any correction, alteration and addition in 

computer generated / other hand written instrument subsequently needs to attested by the 

appropriate authority of bank. 

4.6     Being Civil work tender MSEs/NSIC/Startup India registered firms are not exempted from 
the submission of Cost of Tender Document  & Earnest Money Deposit/Bid Security. 
 

4.7 EMD of the bidder shall be forfeited/necessary action may be taken as per bid security 
declaration, if the bidder withdraws or amends its bids or impairs or derogates from the bid in 
any respect with in the period of validity of the bid. The EMD of the successful bidder shall 
be retained as contract security until such period the contractor furnishes the required 
security deposit and shall be released within 30 days from the receipt of the 
performance security & verification/confirmation thereof. If the contractor is failed to fulfill 
his obligations, the EMD, retained as contract security shall be forfeited/necessary action may 
be taken as per bid security declaration submitted by the firm along with their bid. 

4.8 The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30) days after 

the declaration of result of 1st stage i.e technical evaluation. 
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4.9 EMD of bidder(s) will be refunded only to designated account submitted by the bidder at 

the time of registration with SJVN irrespective of mode of payments made. 

4.10      No interest shall be payable by the SJVN on EMD.  

 4.11    Tender without cost of document & Bid security/EMD will be rejected. 

 
          5.    Qualification requirements : 

Before the submission of bids the bidder in his own interest ensures that he meets the requisite 

qualification criteria as given below and shall upload copies of the same along with the techno-

commercial bid: - 

               SJVN Limited has to finalize its tender within a limited time schedule. Therefore it may not be feasible 

in all case for SJVN Limited to seek clarifications in respect of incomplete offers. The decision will be 

made based on available documents. Prospective bidders are advised to ensure that their bids are 

complete in all respects and confirm to our terms and conditions.  Bids not complying with SJVN 

Limited requirements may be rejected without seeking any clarifications.  

 (A). The intending Tenderer must have their registration / license, PAN, GST No., EPF Code No. etc. and 

upload along with their Techno- commercial bid. 

(B)       Eligibility for the tender shall be restricted to those parties / contractors who will fulfill the 

following conditions and upload documentary proof:- 

(i) Financial Turnover: The Average Annual Financial turnover of the bidder during the last 
three (03) years, ending 31st March 2025 should be at least Rs. 14,45,429/- (Rs. Fourteen 

Lakh Forty Five Thousand Four Hundred Twenty Nine only) 

 

Remarks: 

a) Annual financial turnover should be supported by Annual Report for Financial Standing 

(Balance Sheet and Profit & Loss Account) of last three (03) years ending 31/03/2025. In case 

the “Annual Report for Financial Standing / Final Turnover” of previous financial year 2024-25 

is not finalized till the submission of bid, the provisional financial turnover for the year ending 

31/3/2025 should be submitted by the bidder duly authenticated/audited by the concerned 

statutory auditor or an authorized practicing Chartered Accountant or an authorized firm of 

Chartered Accountants, as applicable. 

b) CA certificate is also acceptable if “Annual Report for Financial Standing” is not applicable to 

the bidder as per applicable Act(s)/Rule(s).  

c)  Annual Report/CA certificate should be authenticated with UDIN.  

d)  Further any shortfall of document(s) for already submitted details/information for “Turn Over” 

along with the bid can be asked; however, no such document(s) shall be asked if no 

details/information regarding the “Turn Over” is provided in the bid submitted by bidder(s). 

  

 Remarks:- MSEs/NSIC/Startup  India registered firms are not relaxed from the condition of 

Prior Financial turnover and prior work done experience . MSE’s/NSIC/Startup India  
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registered firms have to submit/upload financial turnover and work done experience 

certifícate of similar work fulfill indepedently as per Qualifying criteria of tender 

   (ii)   Work Experience: The bidder should have an experience of having successfully completed 

similar works during last seven (07) years ending last day of month previous to the one in 

which applications are invited should be either of the following:  

 (a)  Three similar completed works costing not less than   ₹ 19,27,238/- (Rupees Nineteen Lakh 

Twenty Seven Thousand Two Hundred Thirty Eight only) each.              

                                                       OR 

 (b) Two similar completed works costing not less than ₹ 24,09,048/- (Rupees Twenty Four 

Lakh Nine Thousand Forty Eight only)  each.                 

                                                         OR                             

  (c) One similar completed work costing not less than  ₹ 38,54,477/- (Rupees Thirty Eight Lakh 

Fifty Four Thousand Four Hundred Seventy Seven only). 

*Remarks: - The above-mentioned values are exclusive of taxes. 

Note: 

i) In the support of similar proven experience/contract, the bidder must have to submit/upload 
documentary proof of the proven experience along with the copies of the B.O.Q. of the 
executed contract. In case documentary proof of proven experience is issued by private 
company (ies) /firm (s), then copy (ies) of TDS for the same contract are also needs to be 
submitted by the bidder. 

ii) Similar contract means service contracts related to “Civil work which involves the 
execution of most of the items related to the B.O.Q. of this work and/or civil work of 
higher specification”. 

iii) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for the already 
submitted “work experience” along with bid can be sought.  However, NO new work 
experience/LOA/ Contract shall be asked during the evaluation of bids. 
 

 Remarks:- Being Civil work MSEs/NSIC/Startup  India registered firms are not relaxed from 

the condition of Prior Financial turnover and prior work done experience . MSE’s/NSIC/Startup 

India  registered firms have to submit/upload financial turnover and work done experience 

certifícate of similar work fulfill indepedently as per Qualifying criteria of tender 

 (C)  The above mentioned requirements are minimum and the SJVN Limited, reserves the right to ask 

for any additional information. 

6.      Not with standing anything stated above, the SJVN Limited reserves the right to assess 

bidder’s capability and capacity to perform the works, should the circumstances warrant 

such an assessment in the overall interest of the SJVN Limited.        

7.       The item of work is given in the Bill of Quantities along with estimated rate & amount of the 

Bidding Documents. The Bidder shall be required to offer their rates and prices in %age (i.e. 

upto two (02) decimal places) for the whole work, which shall include material, labour, 

equipment, taxes & duties etc. except GST.  

           The applicable GST shall be released separately on submission of GST invoice as per 

GST act. 
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                     9.     Payment  Procedure: 

If the payment due to the Contractor for any undisputed amount for which interim bill 
has been approved by the Engineer – in – Charge, is delayed by more than 15 days 
from the due date of payment (i.e. 45 days from date of submission of bill) an interest 
@ of 8% per annum and acceptance thereof by Engineer in Charge, shall be payable to 
the Contractor for the actual   number of days of delay in payment of bill beyond the 
above said period of 15 days.  

in case of Micro & Small Enterprise (MSE) following provision shall apply :  

All the payments for the supplies and/or services (as applicable) rendered by MSEs (Micro & 

Small Enterprises) supplier/Contractor under the contract shall be released within forty five (45) 

days from the day of acceptance, subject to submission of invoice on or before the day of 

acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of services; or where 

any objection is made in writing by SJVN regarding acceptance of Plant or service within fifteen 

days from the date of delivery of Plant or the rendering of services, the day on which such 

objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal amount 

plus compound interest with monthly rests from the date immediately following the date agreed 

upon @ three times of bank rates as notified by Reserve Bank of India from time to time.  

09     The successful bidder must submit the attested copy of valid labour license in the O/o Engineer 

Incharge before start of work at site. 

10 The work will be awarded to L-1 bidder whose bid will be found substantially responsive on 

overall basis. The tender has been invited on one %age figure (i.e. at par/ above / below basis). 

Bidder has to quote the %age unit rate in figure upto 2 decimal places and same shall be 

applicable uniformly on all items of Annexure-A. For example, if a bidder has quoted 5 %, the 

same shall be considered as 5.00%. 

          11.      Correction of Errors (Applicable to extent possible). 

      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 

A. The bidder has to fill the Unit Rates in %age only after selecting at                
par/above/below option up to 2 decimal places. 

B.  The entered %age in figures shall be automatically converted in to total amount. 

12.    Corrupt or Fraudulent Practices 

It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its Sub-

contractors, manufacturer, sub-consultants, services providers, suppliers and/or their employees 

that they will observe the high standard of ethics during the bidding process and execution of 

such Contracts. In pursuance to this policy: 

d)  For the purpose of this provision, the terms set-forth below shall mean as under: 
i)  "Corrupt practice" means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

Contract execution. 

ii)       "fraudulent practice" means a misrepresentation or omission of facts in order to 

influence a procurement process or the execution of a contract to be detriment of 
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the Employer, and includes collusive practice among Applicants (prior to or after 

bid submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Employer of the benefits of free and open competition. 

e) A Bid shall be rejected by the Employer if it is determined at any stage that 

respective bidders / Contractor and/or any of its personnel, or its agents, or its Sub-

contractors, manufacturer, sub-consultants, services providers, suppliers and/or their 

employees has engaged in corrupt or fraudulent or collusive practices in competing 

for the Contract in question. 

f) The Employer will declare a bidder/ contractor ineligible or may terminate the 

contract, either indefinitely or for a stated period of time, to be awarded a Contract if it 

at any time determines that the bidders/Contractor and/or any of its personnel, or its 

agents or its Sub-contractors, manufacturer, sub-consultants, services providers, 

suppliers and/or their employees has engaged In corrupt or fraudulent or collusive 

practices In competing for or in executing the Contract In question.  

 d) All the bidders/service providers/vendors /consultants etc shall be requested to 

furnish a certificate regarding presentation and detection of fraud as per Annexure-D 

along with Annexure II (Guidelines on Banning of Business Dealings). 

(g)  Any fraud / suspected cases involving bidders/ contractor/ supplier/ consultant or any 
outside party required action, if any, shall be taken by SJVN as may be deemed fit in the 
respective cases depending upon the outcome of the investigation carried out in line with 
the Investigation procedure mentioned in “Fraud prevention and detection policy of 
SJVN” 

 
13. Procurement of Goods/Services/Works from Local Suppliers under Public Procurement 

(Preference to Make in India), 2017 and revised PPP MII order, dated 16-09-2020 and MOP 

orders dated 20-12-2018 & 28-07-2020. 

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting domestic 

manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 Purchase 

Preference (Linked with local content) for Thermal, Hydro and Transmission Sub-sectors and 

for distribution sector vide order dated 17.03.2020. DPIIT issued a revised PPP MII order, 

dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020. 

Local Content:-‘Local Content’ means the amount of value added in India which shall, unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item procured (excluding 

net domestic indirect taxes) minus the value of imported content in the item (including all 

custom duties) as a proportion of the total value, in percent. 

 

Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose 

goods, services or works offered for procurement , has minimum 50% local content, as 

defined in DPIIT order dated 16-09-2020.  

(i) In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 20.12.2018 & 

28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this tender and the 
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bidder shall upload the Self-Certification as per Annexure-E,  certifying that the item 

offered meets the Local Content requirement for Class-I Local Supplier, on letter head of 

Firm. 

(ii) “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ supplier may 

be verified randomly by the committee constituted as per MOP Order 28-07-2020. In case of false 

documents/misrepresentation of the facts requisite action against such manufacturer/ supplier will 

be taken based on the recommendation of the Committee”. 

        14      Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall submit 

the bills in SJVN vendor bill tracking portal available in SJVN official website 

https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of bills 

online through Vendor Bill tracking system. In order to use this system, a user manual for 

supplier is available under Vendor bill tracking system section. Supplier is required to enter the 

user ID, password and OTP (one time password) for every log in. The user ID and password 

shall be obtained from the concerned department of SJVN Ltd. However, the OTP will be 

received to the supplier in the registered mobile number provided by supplier to the concerned 

department. Once the supplier has received its username and password from the concerned 

department, supplier shall follow the below mentioned steps: 

(i) Once supplier received the user ID and password from the concerned department, the supplier 
can log in to vendor bill tracking system with user ID, password and OTP. 
 

(ii) After log in, supplier shall enter the details required in the vendor portal screen and submit the 
invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), after 
submission a unique VITMS number (Reference Number) will be generated and supplier will 
receive an automated unique VITMS 
 number (Reference Number) both in its automated unique email ID and mobile number. 

(iii) On receipt of the physical bill, concerned SJVN official shall online acknowledge the receipt of 
the bill. All the actions taken by the concerned officials of SJVN can be easily been tracked in the 
“Invoice Status Section” by supplier. 

(iv) After the final payment, vendor can download the details of the payment under check forwarding 
details section on the invoice upload and track screen. 

15.     The bids in physical form /Conditional / telegraphic tenders or tenders without earnest money 

shall not be considered. 

 

16. If it happens to be holiday or poor internet connectivity on the date of receipt / opening of the 

tenders, the same shall be opened on the next working day at the same time. 

17.      SJVN Ltd. reserves the right to accept or reject any or all tenders without assigning any 

reasons thereof. 

18.     SJVN Limited reserves the right to cancel/withdraw the invitation for bid without assigning any 

reason and shall bear no liability whatsoever consequent upon such a decision 

19.    In case of any contradiction between Hindi & English version of NIT, the   provision of English 

version of NIT will prevails. 

https://www.sjvn.nic.in/
mailto:abcd@sjvn.nic.in
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20.      SIGNING OF THE CONTRACT AGREEMENT. 

►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of undersigned 
within 15 days from the date of issue of LOA. 

►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial Stamp Paper (02 Nos) 
of ₹ 100/- each along with two (02Nos) copies of judicial paper of ₹ 1/-each within fifteen (15) days 
from the issue of Notification of awards/letter of Awards The non-judicial stamp papers & judicial 
papers are to be purchased from Himachal Pradesh only. 

►   The agreement shall be signed by the authorized signatory of service provider/contractor , While 
signing of agreement, satisfactory evidence of authority of the Authorized Signatory signing on 
behalf of the service provider shall be furnished on non-judicial stamp paper of an appropriate 
value in the form of a Power of Attorney/Authorization Letter, duly notarized by a Notary Public, 
indicating that the Authorized Signatory signing the agreement have the authority to sign the 
agreement and that the agreement is binding upon the service provider.  
 

21.       RESTRICTIONS IMPOSED BY GOVT OF INDIA: 

 

Any bidder from a country which shares a land border with India will be eligible to bid in this tender 

only if the bidder is registered with the Competent Authority specified in Annexure-I of Ministry of 

Finance, Government of India order no F. No. 6/18/2019-PPD dated 23.07.2020 and various 

amendment/clarification issued in this regard. The bidders for the purpose of compliance and its 

procedure for registration from Competent Authority etc. The bidder has to submit the undertaking as 

per Annexure-H (enclosed) regarding compliance of above-mentioned order. In case the undertaking 

given by the bidder whose tender has been accepted by the Employer is found false at the later stage, 

this would be a ground for immediate termination and further legal action shall be taken in accordance 

with law.  

 

 
 

 

 

                                              Dy. General Manager, 

 Procurement & Contract Deptt.,NJHPS,                      

SJVN Ltd., Jhakri, Distt. Shimla (HP). 
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Section-1 

Information’s and instructions for tenderers 

 

1. The tender documents will state the work to be carried out as well as the date of 

submitting and opening of tenders and the time allowed for carrying  out  the  work,   

the  amount  of earnest money to be deposited with the tender and the percentage at 

which the security deposit shall be deducted from the bills of the successful 

tenderers. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof, or in the event of the absence of any partner, it must be signed 

on his behalf by a person holding a power of attorney authorizing him to do so, such 

power of attorney to be produced with the tender, and it must disclose that the firm is 

duly registered under the Indian partnership Act. 

 

3. Receipt for payments made on account of work, when executed by a firm, must also 

be signed by the several partners, except where the contractors are  described  in  

their tender as a firm, in which case the receipts must be signed in the name of the 

firm by one of the partners, or by some other person having authority to have 

effectual receipts for the firm. 

 

4. The firm who submits upload a tender shall fill up the schedule of quantities annexed 

at Schedule-I of tender documents, stating at what rate they  are  willing  to  

undertake each item of the work. No single tender shall include more than one work, 

but contractors who  wish  to  tender  for  two or more  works shall submit a separate 

tender for each work. Tender cost & EMD shall have the  name  and  tender 

reference number of the work to which  they refer, written outside the envelope. 

 

4 A The rates and/or amounts must be quoted in decimal coinage upto two places of 

decimals. 

 

5. Incharge PCD or persons duly authorised by  him  will  open tenders in the presence  

of any  intending contractor who may be present  at  the  time and will enter  the  

amount  of  the  several tenders in a comparative statement in a suitable form. 

 

6. The officer inviting tenders shall have the right of rejection of all or  any  of  the  

tenders without assigning any reason there of and will not be bound to accept the 

lowest tender. 

 

7. The memorandum of work tendered for the schedule of  material  to  be  supplied by 

the SJVN Limited and their issue rates, shall be filled in and completed before the 

tender documents is issued. If a form is issued to an intending Tenderer without 

having been so filled in and complete, he shall request the officer to have this done 

before he completes and delivers his  tender. 
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8. i) The tenders shall abide by all the terms  and  conditions   contained in the tender 

documents and quote their rates accordingly. The  conditional  tenders  shall not be 

accepted and shall be summarily rejected. 

 

ii) Tenders without required amount of earnest money shall be summarily rejected. 

 

iii) The security deposit of the successful bidder will be forfeited if he fails to comply with 

any of the condition of the contract and any stipulation thereof. 

 

9. In case  of  ambiguities  in  rates  and  amount  in the tender, the rate shall  prevail 

and the amount shall be corrected. In case of ambiguities in  the rate in figures  and 

the  rate  in word, the rate quoted in word shall prevail and the amount shall be 

corrected  accordingly.  The SJVN reserves the right to adjust arithmetical or other 

errors in any tenders in the  way  which it consider suitable. 

 

10. Only in case of conventional bidding system tenders shall be submitted in two 

separate sealed envelopes, one containing the earnest money and an undertaking to 

the effect that there is no deviation from the standard  terms  and  conditions of the 

tender document and the other  containing the  price bid. The first envelope shall be 

opened on the date fixed for opening of  tenders and the second envelope containing 

price bid shall be opened only if earnest money and an  undertaking  regarding  

terms  and  conditions  as stated above are enclosed with the tender. 

 

11. Tenders are to be submitted in original only in respect of schedule of quantities i.e. 

for conventional bidding system only. 

 

12. For conventional bidding system only Tenders shall be submitted as per Sr. No. 10 

above with the name of work written on the envelopes. 

 

13. The site for the work is available. 

14. A tenderer should quote in figures as well as in words rate (s) tendered. The amount 

for each item should be worked out and the requisite totals given Special care  shall  

be taken to write rates in figures as well as in words and the amounts in figures shall 

be written only  in  such  a way that interpolation is not possible. The total amount 

shall be written both in figures and  in  words. In case of figures the words 'Rs' should 

be written before the figure of rupees and the  words paise after the decimal figures 

e.g. Rs. 2. 15 p and in case of words the words Rupees  should precede and the 

words "paise" should be written at  the  end.  Un-less  the  rate  is  in  whole  rupees  

and followed by the word only it should invariably be up to two places of decimal. 

 

15. Earnest money (unless exempted @ 2.36% of the estimated cost should be 

deposited by each tenderer in any one of the following forms payable at any 

schedule bank favouring. SJVN Ltd. Jhakri. (This clause may be read as per Sr. No. 2 
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of Additional Special Terms & Conditions of contract (Annexure-"C"of tender 

document) 

a) Fixed deposit receipt issued by scheduled banks endorsed in favour of SJVN Ltd.  

Jhakri. 

b) The Earnest Money Deposit at call shall not attract interest from  the  SJVN Limited. 

c) EMD submitted by the contractor may be forfeited on the following grounds :- 

i) On revocation of the tender or revision in rates  after opening of the tender but 

before the validity of the quotation expires. 

 ii) On refusal to enter into a contract after the award of contract. 

 iii) If the work is not commenced after the work is awarded to a contractor. 

 

16. The tenderer, whose tender is accepted (unless exempted) will be required to furnish 

security deposit for the due fulfilment of his contract. 

The Security Deposit shall comprise the following: 
   
i. Performance Security Deposit to be furnished by the Contractor within 15 days from 
the date of issuance of Letter of award.  

ii. Retention Money to be recovered from Interim bills of the Contractor.  

 
(a) The Contractor within 15 (Fifteen) days from the date of issuance of Letter of Award, 

shall furnish a Performance security deposit of 3% (Three percent) of the Contract 
Price for due performance of contract. The Performance Security Deposit shall be in 
the form of a FDR pledged to SJVN Ltd. issued by a Nationalized/ Scheduled Indian 
Bank located in India acceptable to SJVN Ltd.  
 
Note: 
(i) The interest @15.5% shall be charged on delay period for breach in timely 

submission of Performance Security deposit without prejudice to right of SJVN to 
other remedies available under the contract. The GST shall be levied & recovered 
extra on interest as per applicable rule of GST. 
 

(ii)  In case last day of submission of performance security deposit happens to be a 
bank holiday, the last day of submission shall be the next working day. 

 
 (b) Retention money shall be deducted by the Engineer-in-Charge from the interim 

bills of the Contractor @ 3% (three percent) of the total value of each bill of the 
work done towards security deposit. 
 

(b) The security deposit shall be valid for a period of six months beyond the date of 
issue of completion certificate. The security deposit shall not attract any interest 
from SJVN Limited. 
Note: The clauses mentioned at Sr. No. 16 (a), (b), (c) & (d) above may be 
read as per Sr. No. 4 of Additional Special Terms & Conditions of Contract 
(Annexure-"C" of tender document) 

 

17. The Chairman SJVN Ltd. or his official representative/nomine who has been 

assigned with the job shall be the Accepting Authority of this tender. 
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18. The SJVN Limited does not bind themselves to accept the lowest or any tender or to 

give any reason for their decision. 

 

19. The SJVN Limited reserves to themselves the right of accepting the whole or any 

part of the tender and tenderer shall be bound to perform the same at his quoted 

rates. 

 

20. Canvassing in connection with tenders is strictly prohibited and  tenders  submitted 

by the contractor who resort to canvassing will be liable to rejection. 

 

21. All rates shall be quoted on the proper form of the tender alone. 

 

22. Item rate tenders containing certain percentage below/above the rate indicated in the 

reference a will be summarily rejected. 
 

23. On acceptance of the tender, the name of accredited representative (s)  of  the  

contractor who would be responsible for taking instructions from  the  Engineer-In-

Charge  shall  be  communicated to the Engineer-In-Charge. 
 

24. Sales tax or any other tax on material in respect of this contract shall be payable by 

the contractor and SJVN Limited will not entertain any claim whatsoever in this 

respect. 
 

25. The contractor shall not be permitted to tender for works in the SJVN Limited if his 

near relatives is posted  as Accountant,  Divisional  Head  Draughtsman or as an 

officer in any capacity between the grade Superintending Engineer and Assistant 

Engineer (both inclusive). He shall also intimate the names of persons who are 

working  him  in  any  capacity  or are subsequently employed by him and who are 

near relative of any gazetted officer of any responsible post in SJVN Limited Any 

breach this condition by the contractor would render him liable to be removed from 

the approved list of contractor of the corporation. 
 

26. The contractor shall give a list of non-gazetted SJVN Limited employees related to 

him. 
 

27. No Engineer of Gazetted rank or other gazetted officer employed in Engineering 

Administrative duties in an Engineering department of the Govt. is allowed to work as 

a contractor for a period of two years of his retirement from Government service, 

without the period permission of the SJVN Limited The contractor is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be 

such a person who has not obtained the permission of the SJVN Limited as 

aforesaid before submission of the tender or engagement in the contractors service. 

 

28. Tender for works shall remain open for acceptance for a ninety days from the date of 

opening of tenders. 

29. Contractor exempted from payment of Earnest money/security deposit in individual 

cases should attach with the tender, attested copy of the  SJVN Limited  letter  
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exempting them from the payment of earnest money and Security deposit and 

should produce the some in original whenever called to do so. 

 

30. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may  have  quoted  for  the  same  

work. Failure to observe this condition would render tenders of the contractor, 

tendering as well as witnessing the tender liable to summary rejection. 
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Section – II 

 

Item Rate or Percentage Rate tender for works 

 

 I/We hereby tender for the execution, for the SJVN Limited, of  the work specified in 

the under written memorandum within the  time  specified  in  such  memorandum in 

accordance, in all respects, with the specification, designs, drawings and instructions in 

writing referred to in rule 1 hereof and in clause 11 of the conditions of contract and with 

such  materials as are provided  for by and in all other  respect  in  accordance  with  such  

conditions  so  far  as applicable. 

Memorandum. 

 

(a) General description As per NIT 

(b) Estimated cost Rs. 48,18,097/- (exclusive of GST) 

(c) Earnest Money @2% of the estimated cost. 

(d) Security Deposit as per Sr. No. 16 of Information and Instructions for tenderers. 

(e) Time allowed for the work from the fifteenth day after the date of written order to 

commence the work is Six (06) months. 

 Should this tender be accepted, in whole or in part, I/We hereby agree. 

(i) To abide by and fulfill all the terms and provisions of the said conditions annexed 

here to and all the terms and provisions  contained  in notice inviting tenders so  far  

as applicable  and/or in default  thereof  to  forfeit  and pay to the  SJVN Limited  or  

its  successors in office, the sum of money mentioned in the said conditions. A sum 

of Rs. 96,362/-  is hereby forwarded as Earnest Money. If I/We fail  to  commence  

the work specified in the  above memorandum, I/We agree that the said SJVN 

Limited  or  its successors in office shall, without prejudice to any  other right or 

remedy, be at liberty  to  forfeit  the  said earnest  money absolutely, otherwise  the  

said  Earnest  Money shall be retained by it towards security  deposit mentioned 

against clause (d) of the above mentioned Memorandum. 

(ii) To execute all the  works  referred to in the tender documents  upon the terms and 

conditions contained or referred to therein and to carry out such deviations as may 

be ordered upto a maximum of twenty percent at the rates quoted in the tender 

documents and those in excess of that limit at the rates to be determined  in  

accordance  with the  provisions  contained in clause-12 A  of  the tender document. 

 

Signature of the Contractor 

 
 

Dated the......................................Day of.............................................202   ................ 

 

Witness.......................................................................................................................... 

 

Address.......................................................................................................................... 

Occupation................................................................................................................................

. 
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The above tender for the sum of Rs................................................................................... 

 

(Rupees.....................................................................................................................) 

 

is hereby accepted by me.................................................................................................. on 

behalf of  SJVN Limited. 

 

Dated the......................................day of....................................202   

....................................... 

 

             

(Designation of Officer) 
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Section - III 

General conditions of contract 

 

Definitions : 

 

(1) The "Contract" means the documents forming the tender and acceptance thereof 

and the formal agreement executed between the SJVN Limited, and the contractor, 

together with the documents referred to therein including  these  conditions,  the  

specifications, designs drawings  and  instructions,  issued from  time  to time  by  

the Engineer-In-Charge and all  these documents taken together shall be  deemed  

to or one contract and shall be complementary, to one and another. 

 

(2) In the contract the following expression shall unless the context otherwise requires, 

have the meanings hereby respectively assigned to them. 

 

a) The expression 'work' or 'works' shall, unless there be something either in the subject 

or context repugnant to such expressions, be construed and taken to mean the 

works by or by virtue or the contract, to be executed, whether, temporary or 

permanent and whether original, altered, substituted or additional. 

 

b) The 'Site' shall mean the land and/or other places on, into or through which work is to 

be executed under  the contract or any adjacent  land,  path  or street, which may be 

allotted or used for the purpose of carrying out the contract. 

 

c) The 'Contractor' shall mean the individual or firm or company whether  incorporated 

or not, undertaking the works and shall include the legal personal  representative or 

such individual or the persons  composing  such firm or company,  or  the successor  

of  such firm or company and the permitted assigns of such individual or firm or 

Company. 

 

d) The corporation shall mean SJVN Limited. 

 

e) The word 'Engineer'/'Engineer-In-Charge' means the Engineer nominated by SJVN 

Limited under whose supervision the work shall be carried out. 

 

Clause - 1 : The person whose tender may be accepted (herein after called the contractor) 

shall permit Corporation, to deduct such sum(s) towards Security Deposit after 

considering the Earnest Money already deposited. 

Such deductions shall be held by Corporation towards the Security Deposit as 

mentioned at Sr. No. 16 of "Information and Instruction for Tenders" provided always 

that the corporation for this purpose shall be entitled to recover 3% (three percent) of 

the amount of RA bill or at proportionate rate by which the balance Security Deposit 

bears to the contract value whichever is higher. 
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Any compensation or other sums payable by the contractor in terms of this contract 

may be deducted from or paid out of the Security Deposit and in the event of 

Security Deposit being reduced by reason of any such deductions, the contractor 

shall within 10 days make good either by deposit cash or Bank draft.  

 

        Clause - 2: The time allowed for carrying out the work as entered in the tender shall 

be strictly observed by the Contractor and shall be deemed to be essence of the 

contract on the part of the contractor and shall be reckoned from the 15th day after 

the date on which order to commence the work is issued to the Contractor. The 

Contractor shall be bound in all cases in which the time allowed for any work exceeds 

one month (say for special jobs) to complete 1/8th of the whole of the work before 

1/4th of the whole time allowed in the contract has elapsed, 3/8th of the work before 

½ of such time has elapsed and ¾th before ¾th of such time has elapsed. However 

for special jobs, if a time schedule has been submitted by the Contractor and has 

been accepted by Engineer-In-Charge, the Contractor shall comply with the said time 

schedule. The work shall throughout the stipulated period of the contract be 

proceeded with all due diligence. If the Contractor fails to maintain the required 

progress to complete the work and clear the site on or before the contract or 

extended date of completion, he shall, without prejudice to any other right or remedy 

of the Corporation on account of such breach, pay as compensation an amount 

calculated as stipulated below or such smaller amount as may be decided by the 

contract approving authority on the contract value of the work for  every week that the 

work remains un-commenced or unfinished after the schedule dates or the progress 

remains below than the progress rate specified above.” 

 

This will also apply to items or groups of items for which separate period of completion 

has been specified. 
 

For this purpose the term "Contract value" shall be the value at contract rates of the 

work as ordered. 

a) Completion period (as originally stipulated) not exceeding 6 (six) months: @ 1% per 

week. 

b) Completion period (as originally stipulated) exceeding 6 (six) months and not 

exceeding two years: @ ½% per week. 

c)      Completion period (as originally stipulated) exceeding two years:  @ ¼% per week. 
 

Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% of the contract value or of the 

contract value of the item or group of items of work for which a separate period 

of completion is given. The GST shall be recovered extra on L.D. Charges as per 

applicable GST rule. 
 

The amount of compensation may be adjusted or set off against any sum payable to 

the contractor under this or any other contract with the corporation. If the liquidated 

damages are levied on any item of work on account of delay in some milestone and if 
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the contractor achieves the next milestone within specified time, the liquidated 

damages already levied for that item shall be refunded. 

 

Clause - 3 : The Engineer-In-Charge may without prejudice to this right against the 

contractor in any respect of any delay or inferior workmanship or otherwise or to any 

claims for damage in respect of any breaches of the contract and : without prejudice 

to any right or remedies under any of the provisions, of this contract or otherwise and 

whether the date for completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any or the following cases : 

(i) If the contractor having been given by Engineer-In-Charge a notice in writing 

to rectify, reconstruct or replace any defective work or that the work is  being  

performed in any inefficient or otherwise improper or un-workman like manner, shall 

omit to comply with the requirements  of such notice for a period of seven days, 

thereafter or if the contractor shall delay or suspend  the execution of the work so 

that either in the judgment of the Engineer-In-Charge (which shall be final and 

binding), he will be unable to secure completion of the work by the date for 

completion or he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or manager on 

behalf of a creditor shall be appointed or if circumstance shall arise which entitle the 

court or creditor to appoint a receiver or a manager or which entitle the court to make 

a winding up order. 

(iii) If the contractor commits breach of any of the terms and conditions of this 

contract. 

 (iv) If the contractor commits any acts mentioned in clause - 21 hereof. 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-In-Charge on behalf of the NJHPS shall have powers. 

 

(a) To determine or rescind the contract as aforesaid (for which termination or 

rescission notice in writing to the contractor under the hand of the Engineer-In-Charge 

shall be conclusive evidence). Upon such determination or rescission, the security 

deposit of the contractor shall be liable to be forfeited and shall be absolutely at the 

disposal of SJVN. 

 

     b) To employ labour paid by the SJVN and to supply materials to carry out the works or 

any part of  the work debiting the contractor with the cost of the labour and the price 

of the  material  (of the amount of which cost and price certified by  the Engineer-In-

Charge shall be final and  conclusive, against the contractor) and crediting him with 

the value of the work done  in  all  respects in the same manner, at the same rates 

as if it had been carried out by the contractor, under the terms of the contract. The 

certificate of the Engineer in-charges to the value of the work done shall be final and 

conclusive against the contractor, provided always  that  action  under the sub-clause  

shall only be taken after giving notice in writing to  the  contractor. Provided also that 

if the expenses incurred by the SJVN are less than the amount payable to the 

contractor at his agreement rates, the difference shall not be paid to the contractor. 
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  (c) After giving notice to the contractor to measure up  the work of the contractor and to 

take such part thereof as shall be unexecuted out of his hands and to give it to 

another contractor to complete in which case any expenses which may be incurred in 

excess of the sum which would  have been paid to the original contractor, if the 

whole work had been executed by him of the amount of which excess (the certificate 

in writing of the Engineer-In-Charge  shall be final and  conclusive), shall be borne 

and paid by the original contractor and may be deducted from  any money due to him 

by SJVN under this contract or on any other account whatsoever or from his security 

deposit or the proceeds of sales thereof or a sufficient part thereof, as the case may 

be. 

In the event of any one or more of the above courses being adopted by the 

Engineer-In-Charge, the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchased or procured any materials or 

entered into any arrangements or made any advances with a view to the execution of 

the work or the performance of contract. And in case action is taken under any of the 

provisions aforesaid, the contractor shall not be entitled to recover or be paid any 

sum of any work thereto or actually performed under this contract unless and until 

the Engineer-In-Charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

 

Clause - 4 : In any case in which any of the powers conferred upon the Engineer-In-

Charge by clause-3 hereof, shall have become exercisable and the same shall not 

be exercised, the non-exercise thereof shall not constitute a waiver of any of the 

conditions hereof and such powers shall notwithstanding be exercisable in the event 

of any future case of default by the contractor and the liability of  the contractor for 

compensation shall remain unaffected. In the event of the Engineer-In-Charge 

putting in force all or any of the powers vested in him under the preceding clause he 

may, if he so desires after giving a notice in writing to the contractor, take possession 

of or (at the sole discretion of the Engineer-In-Charge which shall be final) use as on 

hire (the amount of hire money being also  the final determination of the Engineer-In-

Charge) all or any tools, plant, materials and stores, in or upon the works or the site 

thereof, belonging to the contractor, or procured by the contractor and intended to be 

used for the execution of the work or any part thereof, paying or allowing for the 

same in account of the contract rates or in the case of these not being applicable at 

current market rates to be certified by the Engineer-In-Charge whose certificate 

thereof shall be final, otherwise the Engineer-In-Charge by notice in writing may 

order the contractor or other authorized agent to remove such tools, plant, materials 

or stores from the premises (within a time to be specified is such notice) and in the 

event of the contractor failing to comply with any such requisition, the Engineer-In-

Charge may remove them at the contractor's expense or sell them by auction 

 

or private sale on account of the contractor and at his risk in all respects and the 

certificate of the Engineer-In-Charge as to the expenses of any such removal and the 
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amount of the proceeds and expense of any such sale shall be final and conclusive 

against the contractor. 

Clause - 5 : If the work (s) be delayed by :- 

 i) Force Majeure, or 

 ii) Abnormally bad weather, or 

 iii) Serious loss or damage by fire, or 

 iv) Civil commotion, local commotion of workman. strike or lockout affecting any 

of the trades employed on the work, or 

v) Delay  on  the  part  of  other  contractors or tradesmen engaged by Engineer-

In- Charge in executing work not forming part of the contract, or 

 vi) Non-availability of stores, which are the responsibility of the Corporation to 

supply under clause 10, or 

vii) Breakdown  of  tools  and  plants  to  be supplied or supplied by the 

Corporation  under the  provisions of the contract, or 

viii) Any  other  cause  which,  in  the absolute discretion of the Corporation is 

beyond the Contractor's Control. 

 

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-In-Charge but shall never 

the less use constantly his best endeavors to prevent or make good the delay and 

shall all that may be reasonably required to the satisfaction of the Engineer-In-

Charge  to proceed with the works. 

Request for extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within 14 days of the happening of the event causing delay on 

the prescribed form giving full particulars and satisfactory evidence in support of 

such cause. The contractor may also, if practicable, indicate in such a request the 

period for which extension is desired. 

 

Clause - 6 : Within ten days of the completion of the work the contractor shall give 

notice of such completion to the Engineer-In-Charge and within ten/    days of the 

receipt of such notice the Engineer-In-Charge shall inspect the work and if there is 

no defect in the work, shall furnish the contractor with a certificate of completion, 

otherwise a provisional certificate  of completion indicating defects (a) to be rectified 

by the contractor and or (b) for which payments will be made at reduced rates, shall 

be issued, but no certificate of completion, provisional or otherwise shall be issued, 

not shall the work be considered to be completed until the contractor shall have 

removed from the premises  on which the work shall be executed, all scaffolding 

surplus material, rubbish and all huts and sanitary arrangements required for his/their 

work people on the site in connection with the execution of the work as shall have 

been erected or constructed by the contractor (s) and cleaned off the dirt from all 

wood work, doors, windows, walls, floors or other parts of any building in upon or 

about which work is to be executed, or of which he may have had possession for the 

purpose of the execution thereof and not until the work shall have been measured by 

the Engineer-In-Charge. If the contractor shall fail to comply with the requirements of 

this clause as to removal of scaffolding, surplus materials and rubbish and all huts 
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and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 

fixed for the completion of the work, the 

 

Engineer-In-Charge may at the expense of the contractor, remove such scaffolding, 

surplus materials and rubbish etc. and dispose off the same as he thinks fit and 

clean off such dirt as aforesaid and the contractor shall have no claim in respect of 

any such scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

N. B. Ten days will apply in the case of work at the headquarters of the Engineer-In-

Charge and thirty days will apply in case of works at a station other than the 

headquarters of Engineer-In-Charge. 

 

Clause - 7 : No payment shall be made for a work estimated to cost Rupees ten 

thousand or less till the whole of the work shall have been completed and certificate 

of completion given. But in the case of work estimated to cost more than Rupees ten 

thousand, the contractor shall on submitting the bill be entitled to receive a monthly 

payment proportionate to the part thereof then executed to the satisfaction of the 

Engineer-In-Charge whose certificate of the sum payable shall be final and 

conclusive against the contractor. But all such intermediate payments shall be 

regarded payments by way of advance against the final payment only and not as 

payments for work actually done and completed, shall not preclude the requiring of 

bad, unsound and imperfect or unskilled, work to be removed and taken away and 

reconstructed or re-erected or be considered as an admission of the due 

performance of the contract, or any part thereof, in any respect or the accuring of any 

claim, not shall it conclude, determine or effect in any way, the powers of the 

Engineer-In-Charge under these conditions or any of them as to the final settlement 

and adjustment of the accounts or otherwise or in any other way very or affect the 

contract. The final bill shall be submitted by the contractor within one month of the 

completion furnished by the Engineer-In-Charge and payment shall be made within 

three months if the amount of the contract plus that of the additional items is upto 

Rupees 2 Lacks (Rupees two lacks) and in 6 months if the same exceeds Rupees 2 

Lacks (Rupees two Lacks) of the submission of such bill. If there shall be any dispute 

about any item of the work, than the undisputed item or items only shall be paid with 

in the said period of three months or six months as the case may be. The contractor 

shall submit a list the disputed items within thirty days from the disallowance thereof, 

and if he fails to do this his claim shall be deemed to have been fully waived and 

absolutely extinguished. Final bill of the contractor must accompany the certificate of 

the completion by the Engineer-In-Charge. 

 

Clause - 8 : A bill shall be submitted by the contractor each month on or before the date 

fixed by the Engineer-In-Charge for all work executed in the previous month and the 

Engineer-In-Charge shall take or cause to be taken the requisite measurement for the 

purpose of having the same verified, and the claim, as far as admissible, adjusted as far as 

possible, before the expiry of ten days from the presentation of the bill. If the contractor 

does not submit the bill within the time fixed aforesaid, the Engineer-In-Charge may depute 
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within seven days of the date fixed as aforesaid, a subordinate to measure up the said work 

in the presence of the contractor whose counter signature to the measurement list will be 

sufficient warrant; and the Engineer-In-Charge may prepare a bill from such list. 

 

Clause - 8 A : Before taking any measurement of any work as has been referred to in 

clause 6, 7 and 8 hereof, the Engineer-In-Charge or a subordinate disputed by him shall 

give reasonable notice to the contractor. If the contractor fails to attend at the 

measurements after such notice or fails to counter- sign or to record the difference within a 

week from the date of measurements in the manner required by the Engineer-In-Charge 

then in any such event, the measurement taken by the Engineer-In-Charge or by the 

subordinate deputed by him, as the case may be, shall be final and binding on the 

contractor and the contractor shall have no right to dispute the same. 

 

Clause - 9 : The contractor shall submit all bills on the printed forms to be had on 

application at the office of the Engineer-In-Charge and the charges in the bills shall always 

be entered at the rates specified in the tender or in the case of any extra work ordered in 

pursuance of these conditions and not mentioned or provided for in the tender at the rates 

hereinafter provided for such work. 

Clause - 9 A : Payments due to the contractor may, if so desired by him be made to his 

bank instead or direct to him, provided that contractor furnished to the Engineer-In-Charge 

(1) an authorization in the form of a legally valid document such a power of attorney 

conferring authority on the bank to receive payment and (2) his own acceptance of the 

correctness of the account made out as being due to him by SJVN or his signature on the 

bill or other claim preferred against SJVN before settlement by the Engineer-In-Charge of 

the account or claim by payment to the bank. While the receipt given by such bank shall 

constitute a full and sufficient discharge for the payment, the contractor should, wherever 

possible, present his bills only duly receipted and discharged through his bankers. 

 Nothing herein contained shall operate to create in favour of the bank any rights or 

equities vis-a-vis the SJVN. 

 

Clause - 10 : Store supplied by the SJVN : If the specifications or schedule of items provide 

for the use of any special materials to be supplied from Engineer-In-Charge's store or if it is 

required that the contractor shall use certain stores to be provided by the Engineer-In-

Charge as shown in the schedule of materials hereto annexed, the contractor shall be 

bound to procure and shall be supplied such materials and stores as are, from time to time, 

required to be used by him for the purpose of the contract only; and the value of the full 

quantity of the materials and stores so supplied and the rates specified in the said schedule 

of materials may be set off or deducted from any sums then due, or thereafter to become 

due to the contractor under the contract, or otherwise, or against or from the security 

deposit, or the proceeds or sale thereof if the same is held in Government securities the 

same or a sufficient portion thereof being in this case sold for the purpose. All materials so 

supplied to the contractor shall remain the absolute property of SJVN and shall not be 

removed on any account from the site of the work, and shall be at all times open to 

inspection by the Engineer-In-Charge. Any such materials, remaining unused and in 

perfectly good condition at the time of the completion or determination of the contract, shall 
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be returned to the Engineer-In-Charge at a place directed by him, if by a notice in writing 

under his hand, he shall so require, but the contractor shall not be entitled to return any 

such materials unless with such consent, and shall have no claim for compensation on 

account of any such materials so supplied to him as aforesaid, not being used by him or for 

any wastage in or damages to any such materials; provided that the contractor shall in no 

case be entitled to any compensation or damage on account of any delay in supply or non-

supply thereof of all or any such materials and stores; provided further that the contractor 

shall be bound to execute the entire work if the materials are supplied by the SJVN Limited 

within the scheduled time for completion of the work plus 50% thereof (scheduled time plus 

6 months if the time of completion of the work exceeds 12 months) but if a part only of the 

materials has been supplied within the aforesaid period, then the contractor shall be bound 

to do so much of the work as may be possible with the materials and stores supplied in the 

aforesaid period. 

 

For the completion of the rest of the work, the contractor shall be entitled to such extension 

of time as may be determined by the Engineer-In-Charge whose decision in this regard 

shall be final. 

 

Clause - 10 A : The Engineer-In-Charge shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default the Engineer-In-Charge is to be at liberty to employ 

other persons to remove the same without being answerable or accountable for any loss or 

damage that may happen or arise to such materials. The Engineer-In-Charge shall also 

have full power to require other proper materials to be substituted there or and  in case of 

default the Engineer-In-Charge may cause the same to be supplied and all costs which may 

attend such removal and substitution, are to be borne by the contractor. 

 

Clause - 10 B : The contractor on signing an indenture in the form to be specified by the 

Engineer-In- Charge, shall be entitled to be paid during the progress of the execution of 

work, 75 percent of the estimated value of any materials which are in the opinion of the 

Engineer-In-Charge non-perishable and are in accordance with the contract and which have 

been brought on the site in connection therewith and are adequately stored and/or 

protected against damage by weather or other causes but which have not at the time of 

advance been incorporated in the works. When materials on account of which an advance 

has been made under this sub clause are incorporated in the works, the amount of such 

advance shall be deducted from the next payment made under any of the clauses of this 

contract. 

Clause - 10 C : If during the progress of the works, the price of any materials incorporated 

in the works, (not being a materials supplied from the Engineer-In-Charge's stores in 

accordance with clause 10 hereof) and or wages of labour increases decreases as a direct 

result of the coming into force of any fresh law or statutory rule or order (but not due to any 

changes in sales tax), the amount to be paid/recovered to from the contractor shall be 

adjusted for each quarter of calendar year for increase or decrease in the rates of labour 

and material as under: 

(a) Price variation in labour cost: 
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 Price variation in labour cost shall be computed by the following two methods viz; (i) 

& (ii). The amount payable to recoverable from the contractor will be the amount computed 

either under (i) or under (ii) which ever is higher. 

(a) (i) If during  the  currency  of the work, the minimum daily wage of unskilled labour 

increases/ decreases as a direct result of coming into force any fresh law or statutory rule or 

order, as applicable to District Shimla (H.P) a corresponding increase or decrease in 

payment to the contractor, shall be computed on the basis of the following formula:- 

 

 V  = 25% x R x (W – Wo) 

     ------------ 

     Wo 

 

Where 

 V  = The amount of variation payable to/ 

   recoverable from the contractor. 

 

 R  = Value of work done after the date of increase/ 

   decrease of daily wages during the quarter under review. 

 W  = Revised minimum daily wages. 

 Wo  = Minimum daily wages on the date of opening of tender. 

 The above adjustment will be allowed only after taking a certificate from the 

contractor that revised wages referred to above have been actually paid to the labour by 

contractor. 

(a) (ii) If during the currency of the contract, there is an increase or decrease in the 

consumer price index number, for industrial workers in H.P. (General Index), a 

corresponding increase or decrease in the payment to the contractor shall be computed for 

each quarter on the basis of the following formula :- 

 

 V  = 25% of R x I – Io 

        ---------- 

     Io 

Where V = Amount of variation payable to /recoverable from the contractor during the 

quarter under review. 

 R = Value of the work done during the quarter under review. 

 Io = Average Consumer Price Index Number for industrial workers in H.P. 

(General Index) for the quarter in which the tender had been submitted. 

 I = Average consumer price index number for industrial workers in H.P. (General 

Index) for the quarter under review. 

 Price indices indicated above shall be those published in 'Indian Labour Journal', 

Labour Bureau, Ministry of Labour, Government of India. 

(b) Price Variation in cost of material : 

 

 (i) P.O.L. 
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 The contract is based on the prices including tax levies etc. of P.O.L. as prevalent on 

the date of opening the tenders. Variation, if any, the these rates including taxes, duties or 

levies etc. shall be adjusted on the following basis. 

 The base price of high speed diesel oil, petrol, lubricants (viz. mobile oil grade SAE 

30 and 40) shall be as per prices list of Indian Oil Corporation, Chandigarh. These 

commodities referred to above will be treated as representatives of all POL. the value of 

these commodities shall be taken as equivalent to 5% (five percent) of the total value of 

work put to tender. 

 Percentage of these three items constituting the P.O.L. will given as under. 

 

 High speed Diesel Oil-------------------------75% 

 

 

 Petrol-----------------------------------------------10% 

 

 Main Lubricants---------------------------------15% 

 

 Price variation i. e., increase or decrease in any of the above three items of P.O.L. 

will be adjusted on the above basis as illustrated below : 

(Say) With (+) 10% variation in price of 

 high speed diesel oil  10% of 75% = 7.5% plus 

 (+) Zero % variation in 

 price of petrol   Zero % of 10% = O.O. plus 

and (+) 15% variation in price 

 of main lubricants of 

 grade 30 and 40   15 % of 15 = 2.25% plus 

        ---------------- 

         9.75%  (+) 

 

 Therefore, increase in price payable to the contractor will be 9.75% x 5% i. e. 

O.4875% of the value of work done after the date of increase in rates of HSD, Petrol and 

Lubricants referred to above. 

 If during the currency of the contract, there is an increase or decrease in the cost of 

POL carried to above, a corresponding increase or decrease in the payments to the 

contractor shall be computed as illustrated above for the work done in the quarter following 

the date of such increase or decrease. 

(ii) All other materials: 

 If during the currency of the contract, there is an increase or decrease in the cost of 

material as reflected by the Index Number of Whole-sale price in India, all commodities 

(New Series base: 1993-94 = 100), a corresponding increase or decrease in the payments 

to the contractor shall be computed for each quarter on the basis of the following formula: 

 Vm = 15% of R  (m-mo) 

         ----------- 

    mo 
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 Where Vm = amount of variation payable to /recoverable from the contractor during 

the quarter under review. 

 R  = Value of work done during the quarter under review. 

 

 mo = Average Index No. of whole-sale prices in India 

 

  (new series base: 1993-94 = 100) all commodities. 

  for the quarter in which tender had been submitted. 

 m = Average Index number of whole-sale price in India 

  (new series base: 1993-94 = 100) all commodities, 

  for the quarter under review. 

 For the application of the above formula, the index number given in the Indian 

Labour Journal published by the Labour Bureau, Government of India shall adopted. 

 

(c) The price variation shall remain operative for contract  period as stipulated in this  

contract and authorised extension (s) thereof in case, the work is delayed due to 

contractor's fault or negligence, the contractor shall not get any benefit under this clause for 

the period of such delay. 

 

(d) No adjustment for variation in price except those included in this clause shall be 

admissible. 

 

(e) The  price  variation  clause  of 10 C (a) to 10 C (d) shall not apply to contract having 

completion period up to one year. 

 

Clause - 10 D : The contractor shall treat all material obtained during dismantling of a 

structure, excavation of the site for a work etc, as SJVN property and such materials shall 

be disposed of to the best advantage of SJVN according to the instructions in writing issued 

by the Engineer-In-Charge. 

 

Clause - 11 : The contractor shall execute the whole and every part of the  work in the most 

substantial and workman like manner and both as regards materials and otherwise in every 

respect in strict accordance with the specifications. The contractor shall also conform 

exactly, fully and faithfully to the designs, drawing and instructions in writing in respect of 

the work as signed by the Engineer-In-Charge and the  contractor shall be furnished free of 

charge all such designs, drawings and instructions as not included in the latest C.P.W.D. 

specifications or any other printed publication or General specifications referred to 

elsewhere in the contract Matters not covered by the specification given in this contract as a 

whole shall be covered by relevant and latest India Standard Codes. If such code on a 

particular subject has not been framed then relevant British standard code shall be 

followed. If such codes for a particular subject have not been framed, the decision of the 

Engineer-In-Charge will be final and binding. 

Clause - 12 : The Engineer-In-Charge shall have power to make any alterations or 

omissions from, additions to or substitutions for, the original specification drawings, designs 

and instruction that may  appear to him to be necessary during the progress of the work and 
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the contractor shall carry out the work in accordance with any instructions which, may be 

given to him in writing signed by the Engineer-In-Charge  and such alterations, omissions, 

additions, or substitutions shall not invalidate the contract and any altered, additional or 

substituted work which the contractor may be directed to do in the manner above specified 

as part of the work shall be carried out by the contractor on the same conditions in all 

respects on which he agreed to do the main work. The time for completion of the work shall 

be extended in the proportion that altered, additional and substituted work bears to the 

original contract work, and the certificate of Engineer-In-Charge shall be conclusive as to 

such proportion over and above this, a further period to the extent of 25% of the time so 

extended shall be allowed to the contractor. The rates for such additional, the altered or 

substituted work under this clause shall be worked out in accordance with the following 

provisions in their respective order. 

(i) If the rates for additional, altered or substituted work are specified  in the contract for  

the  work, the contractor is bound to carryout the additional, altered or substituted work at 

the same rates as are specified in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not specifically provided 

in the 

contract for the work, the rates will be derived from the rates for a similar class of work as 

are specified in the contract for the work. 

(iii) If the altered, additional or substituted work includes any work for which no rate is 

specified in the contract and cannot be derived from similar class of work in the contract, 

then such work shall be carried out at the rates entered in SJVN schedule of rate, Himachal 

Pradesh schedule of rates, Delhi schedule of rates based on which the estimate has been 

prepared minus/plus percentage which the total tendered amount bears to the estimated 

cost of the entire work put to tender. 

 

(iv) If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in clause (i) to (iii) above, then the rates for such work shall be worked out 

on the basis of the schedule of rates of the district specified above minus/plus the 

percentage which the total tendered amount bears to the estimated cost of the entire work 

put to tender.  Provided always that if the rate for a particular part or parts of the item is not 

in schedule of rates, the rate for such part or parts will be determined by the Engineer-In-

Charge on the basis of prevailing market rates when the work was done. 

(v) If the rates for the altered, additional or substituted work can not be determined in the 

manner specified in sub/clause (i) to (iv) above, then the contractor shall within 7 days of 

the date of receipt of order to carry out the work, inform the Engineer-In-Charge of the rate 

which  it is his intention to charge for such class of work, supported by analysis of the rate 

or rates claimed and  the Engineer-In-Charge shall determine the rate or rates on the basis 

or prevailing market rates, and pay the contractor accordingly. However, the Engineer-In-

Charge by notice in writing will be at liberty to cancel his order to carryout such class of 

work and arrange to carry it out in such manner as he may consider advisable. But under 

no circumstances, the contractor shall suspend the work on the plea of non-settlement of 

the rates of items falling under this clause. 

(vi) Except in case of items relating to foundation, provision contained in sub/clause (i) to 

( 
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v)  Above shall not apply to contract or substituted items as  individually exceed the 

percentage set out in  the tender documents (referred to here below as 'deviation limit' 

; as mentioned under clause-12 A hereof), subject to the following restrictions: 

 

(a) The deviation limit referred to above is the net effect (algebraically sum) of all 

additions and deductions ordered. 

(b) In no case shall the additions/deductions (arithmetical sum) exceed twice the 

deviation limit. 

(c) The deviations ordered on items of any individual trade included in the contract shall 

not exceed plus/minus 50% of the value of that trade in the contract as a whole or half the 

deviation limit, whichever is less. 

(d) The value of additions of items of any individual trade not already included in the 

contract shall not exceed 10% of the deviation limit. 

 

Note :  Individual trade means the trade sections into which a schedule of quantities 

annexed to the agreement has been divided or in the absence of any such division, the 

individual sections of the Himachal Pradesh Public Work Department schedule of rates 

specified above, such as excavation and earth work, concrete, wood work and joinery etc. 

 

The rate of any such work except the items relating to foundations which in excess of the 

deviation limit shall be determined in accordance with the provisions contained in clause-12 

(A). 

 

For the purpose of operation of Clause-12 (A) the following work shall be treated as work 

relating to foundations. 

 

(a) For building, plinth level or 1.2 metre (4 feet) above ground level which ever is lower 

excluding items of flooring and D.P.C. but including base concrete below the floors. 

(b) For abutments, piers, retaining walls of culverts and bridges, walls of water 

reservoirs the bed or floor level. 

(c) For retaining walls where floor level is not determined 1.2 metres above the average 

ground level or bed level. 

(d) For roads all items of excavation and filling including treatment of sub-base and 

soling   work. 

(e) For water supply lines, sewer lines, under ground storm water drains and similar 

works all items of work below ground level except items of pipe work, proper masonry work. 

(f) For open storm water drains, all items of work except lining of drains. 

 

Clause - 12 A : The Unit Rate entered in the bill of quantities for the individual items shall 

apply for the quantities or work increased or decreased by not more than twenty percent 

(20%) for each item. Should the quantity of work actually executed under any item except 

the items relating to foundation work exceed by more than twenty percent (20%) or the 

quantity provided in the Bill of quantities for that item, the rate for such excess over 120% 

quantity under the item may be revised in accordance with the procedure indicated under 
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Clause-12 hereof. In such an event, the contractor shall, with in seven (7) days from the 

receipt of order, claim revision of the rates supported by proper analysis. 

 Should the quantity of work actually executed under any item, get reduced by more 

than 20% of the quantity provided in the Bill of quantities for that item, the rate for that item 

may be revised in accordance with the procedure indicated in Clause-12 hereof. 

 The Engineer-In-Charge shall, however, be at liberty to cancel his order to carry out 

such increased quantities of work by giving notice in writing to the contractor and arrange to 

carry it out in such manner as he may consider appropriate. But under no circumstances 

the contractor shall suspend the  work on the plea of non-settlement of rates of items falling 

under this clause. 

 

Clause - 13 : If at any time after the commencement of the work the SJVN shall for any 

reason, whatsoever, not require the whole thereof as specified in the tender to be carried 

out, the Engineer-In-Charge shall give notice, in writing of the fact to the contractor who 

shall have no claim to any payment of compensation whatsoever on account of any profit or 

advantage which he might have derived from the execution of the work in full, but which he 

did not derive in consequence of the full amount of the work no having been carried out, 

neither shall he have any claim for compensation by reason of any alterations having been 

made in the original specifications, drawing, designs and instructions which shall involve 

any curtailment of the work as originally contemplated. 

 Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and  bonafide brought to the site of the work by the contractor and 

rendered surplus as a result of the abandonment or curtailment of the work or any portion 

thereof and then taken back by the contractor provided however that the Engineer-In-

Charge shall have in all such cases the option of taking over all or any such materials at 

their purchase price or at local current rates which ever may be less. In the case of such 

items having been issued from SJVN stores, supervision charges and storage shall be 

refunded in addition to the issue rate of materials. 

 

Clause - 14 : If it shall appear to the Engineer-In-Charge or his subordinate in charge of the 

work, that any work has been executed with unsound, imperfect or unskillful workmanship 

or with materials of any inferior description or that any materials or articles provided by him 

for the description of the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, the contractor shall, on demand in writing 

which shall be made with in six months of the completion of the work from the Engineer-In-

Charge specifying the work, materials or articles complained notwithstanding that the same 

may have been passed, certified and paid for, forthwith rectify or remove and reconstruct 

the work so specified in whole or in part, as the case may require or as the case may be, 

remove the materials or articles so specified and provide other proper and suitable 

materials or articles at his own proper charge and cost and in the event of his failing to do 

so within a period to be specified by the Engineer-In-Charge in his demand aforesaid, than 

the contractor shall be liable to pay compensation at the rate of one percent on the 

tendered amount for everyday not exceeding ten days while his failure to do so shall 

continue and in the case of any such failure, the Engineer-In-Charge may rectify or remove 
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and re-execute the work or remove and replace with others the materials or articles so 

complained of as the case may be, at the risk and expense in all respects of the contractor. 

 

Clause - 15 : All work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the Engineer-In-

Charge and his authorised subordinates and the contractor shall at all times during the 

usual working hours and at all other times at which reasonable notice of the intention of the 

Engineer-In-Charge or his subordinate to visit the works shall have been given to the 

contractors, either himself be present to receive orders and instructions, or have reasonable 

agent duly accredited, in writing present for that purpose. Order given to the contractor's 

agent shall be considered to have the same force as if they had been given to the 

contractor himself. 

 

Clause - 16 : The contractor shall give not less than seven days notice in writing to the 

Engineer-In-Charge or his subordinate-In-Charge of the work before covering up or 

otherwise placing beyond the reach of measurement any work in order that the same may 

be measured: and correct dimensions there of be taken before the same is so covered up 

or placed beyond the reach or measurement and shall not cover up and place beyond the 

reach of measurement any work without the consent in writing to the Engineer-In-Charge or 

his subordinate-In-Charge of the  work who shall within the aforesaid period of seven days, 

inspect the work and if any work shall be covered up or placed beyond the reach of 

measurement without such notice having been given or the Engineer-In-Charge's consent 

being obtained, the same shall be uncovered at the contractor's expenses, or in default 

thereof no payment or allowance shall be made for such work or the materials with which 

the same was executed. 

Clause - 17 : If the contractor or his work people or servants shall break, deface injure or 

destroy any part of the building in which they may be working or any building, road curve, 

fence, enclosure, water pipe, cable, drainage electric or telephone post or wires, trees, 

grass or land or cultivated ground continuous to premises on which the work or any part of it 

being executed or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work other than 

road work costing Rs. 20, 000 and below after a certificate final or otherwise of its 

completion shall have been given by the Engineer-In-Charge as aforesaid arising out of 

defective or improper materials or workmanship, the contractor shall have upon a receipt of 

a notice in writing in that behalf make the same good at his own expense, or in default the 

Engineer-In-Charge, may cause the same to be made good by other workman and deduct 

the expenses from any sums that may then or at any time thereafter may become due to 

the contractor or from his security deposit, except from the portion pertaining to asphaltic 

work, which is governed, by sub-para (ii) of clause 35 or the proceeds of sale thereof or a 

sufficient portion thereof. The security deposit of then contractor except the portion 

pertaining to asphaltic work, which is governed, by sub-para (ii) of clause 35 shall not be 

refunded before the expiry of 6 months (three months in the case of any work other than 

road work costing Rs. 20, 000 and below) after the issue of the certificate final or otherwise 

of completion of work or till the final bill has been prepared and passed, whichever is later, 

provided that in the case of road work if in the opinion of the Engineer-In-Charge Half of the 
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security deposit is sufficient to meet all the liabilities of the contractor under this contract 

half of the security deposit will be refundable after 3 months and the remaining half after 6 

months of the issue of the said certificate of completion or after the  final bill has been 

prepare and passed, whichever is later. 

 

Clause - 18 : The contractor shall supply and provide at his own cost all material (except 

such special materials if any, as may in accordance with the contract be supplied from the 

Engineer-In-Charges stores) plant, tools, appliances, letters, cordage, tackle, scaffolding 

and temporary works requisite or proper for the proper executing of the work, whether 

original, altered or substituted and whether included in the specification or the documents 

forming part of the contract or referred in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements or the Engineer-

In-Charge as to any matter as to which he is entitled to require together with carriage 

therefore to and from the work. The contractor shall also supply without charge the requisite 

number of persons with the means and materials necessary for the purpose of setting out 

works and counting, weighing and assisting of the measurement or examination at any time 

and from time to time of the work or materials, Failing his so doing, the same may be 

provided by the Engineer-In-Charge at the expense of the contractor and the  expenses 

may be deducted from any money due to the contractor, under the contract and/or from his 

security deposit or the proceeds of sale thereof or a sufficient portion thereof. 

Clause - 18 A : In every case in which by virtue of the provision of section 12, sub-section 

(1) of the workman's compensation Act, 1923, SJVN is obliged to pay compensation to a 

workman employed by the contractor in execution of the work. SJVN will recover from the 

contractor the amount of compensation so paid; and, without prejudice to the rights of the 

SJVN under section 12, sub-section (2) of the said Act, SJVN shall be at liberty to recover 

such amount or any part thereof by deducting if from the security deposit or from any sum 

due by SJVN to the contractor whether under this contract or otherwise. SJVN shall not be 

bound to contest any claim made against if under section 12, sub-section (1) of the said 

Act, except on the written request of the contractor and upon his giving to SJVN full security 

for all costs for which SJVN might become liable in consequence of contesting such claim. 

Clause - 19 : No labourers below the age of fourteen years shall be employed on the work. 

19 (a) In respect of all labour directly or indirectly employed on the work for performance of 

the contractor's part of the agreement the contractor shall comply with or cause to be 

complied with the SJVN Limited, Contractors Labour Regulations made by the Government 

from time to time in regard to payment of wages, wage period, deduction from wages, 

recovery of wages not paid and deductions unauthorizedly made, maintenance of wage 

books or wage slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of like nature. 

 

(b) The Engineer-In-Charge shall have the right to deduct, from the money due to the 

contractor any sum required or estimated to be required for making good the loss suffered 

by a worker or workers due to reasons of non-fulfillment of the conditions of the contract for 

the benefit of the workers, non-payment of wages or of deductions made from his or their 

wages which are not justified by their terms of the contract or non observance of 

regulations. 



       Contractor       For & on behalf of SJVN Ltd. 

 

 

(c) Under the provision of the minimum wages Act. 1948 and Himachal Pradesh 

Government Minimum Wages Rules, 1959, and any subsequent amendment the contractor 

is bound to allow or cause to be allowed to the labourers directly or indirectly employed in 

the works, one day's rest for six days continuous work and pay wages at the same rate as 

for duty. In the event of default the Engineer-In-Charge shall have the right to deduct the 

sum or sums not paid on account of wages for weekly holidays to any labourers and pay 

the same to the persons entitled there to from any money due to the contractor. 

 

(d) Vis-a-Vis the SJVN the contractor shall be primarily liable to all payment to be made 

under and for the observance of regulations aforesaid without prejudice to his right to claim 

indemnity from his sub-contractors. 

 

(e) The regulations aforesaid shall be deemed to be part of this contract and any breach 

there of shall be deemed to be a breach of this contract. 

 

(f) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadaras from the wage of the workmen. 

 

Clause - 19 A : No female labourers shall be employed within the limits of cantonment. 

 

Clause - 19 B : In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor's part of this agreement, the contractor shall at his own 

expense arrange for the safety provisions as per safety code framed from time to time and 

shall at his own expense provide for all facilities in connection therewith. In case the 

contractor fails to make arrangement and provide necessary facilities as aforesaid he shall 

be liable to pay a penalty as per regulations for each default and in addition the Engineer-

In-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and 

recover the costs incurred in that behalf from the contractor. 

 

Clause - 19 C : The contractor shall submit, by the 4th and 19th of every month to the 

Engineer-In-Charge, a true statement showing in respect of the second half of the 

preceding month and the first half of the current month, respectively (1) the number of 

labours employed by him on work, (2) their working hours, (3) wages paid to them, (4) the 

accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them and (5) the number of 

female workers who have been allowed maternity benefit according to clause 19F and the 

amount paid to them, failing which the contractor shall be to pay to SJVN a sum not 

exceeding Rs. 50 for each default of materially incorrect statement. The decision of the 

Engineer in-charge shall be final in deducting from any bill due to contractor, the amount 

levied as fine. 

 

Clause - 19 D : In respect of all labour directly or indirectly employed in the work for the 

performance of contractor's part of this agreement the contractor shall comply with or cause 
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to be complied with all the rules framed by SJVN from time to time for the protection of 

health and sanitary arrangement for workers employed by the SJVN and its contractors. 

 

Clause - 19 E : Leave and pay during leave shall be regulated as follows: 

 

1.  Leave : (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto 

and including the day of delivery and 4 weeks following that day. 

(ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 

 

2.  Pay (i) In case of delivery leave pay during maternity leave will be at the rate of the 

woman's average daily earnings, calculated on the total wages earned on the days when 

full time work was done during a period of 3 months immediately proceeding the date on 

which she gives notice that she expects to be confined or at the rate of minimum daily 

wages whichever is greater. 

(ii) In case of miscarriage leave pay at the rate of average daily earnings calculated on 

the total wages earned on the days when full time work was done during a period of 3 

months immediately preceding the date of such miscarriage. 

 

3. Conditions for the grant of maternity leave : No maternity leave benefit shall be 

admissible to a woman unless she has been employed for a total period of not less than 6 

months immediately preceding the date on which she proceeds on leave. 

 The contractor shall maintain a register of maternity benefit in the prescribed form as 

shown below and the same shall be kept at the place of work. 

 

register of maternity benefit (Clause - 19 F) 

 

Name and address of the contractor 

(s)........................................................................................................... 

Name and location of the 

work........................................................................................................................... 

Name of Employee Father/Husband's  Nature of  Period of     Date of 

     name   employment actual app-     which 

           ointment.

 notice of confinement 

            

 given. 

1.    2.   3.   4.  5. 

 

 

Date of delivery/   Date on which maternity leave commenced 

miscarriage    and ended. 

     In case of deliver   In case of miscarriage 

     Commenced   Ended  Commenced 

 Ended. 

6.     7.       8.   9.      10. 
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     Leave pay paid to the employee    

 Remarks 

In case of delivery    In case of miscarriage 

Rate of  Amount paid  Rate of leave Pay  Amount Paid 

leave pay 

11.        12.  13.           14.       15. 

 

Specimen from the register regarding maternity benefit admissible to the contractor's 

labour. 

1. Name of work. 

2. Name of contractor. 

3. Designation. 

4. Date of appointment. 

5. Name of woman and her husband's name. 

6. Dates with months and years in which she is employed. 

7. Date of discharge/dismissal, if any. 

8. Date of production of certificate in respect of pregnancy. 

9. Date on which the woman informs about the expected delivery. 

10. Date of delivery/miscarriage/death. 

11. Date of production of certificate in respect of delivery/miscarriage. 

12. Date with the amount of maternity/death benefit paid in advance of expected 

delivery. 

13. Date with the amount of subsequent payment of maternity benefit. 

14. Name of  the  person  nominated  by the woman to receive the payment of the 

maternity benefit after her death. 

15. If woman dies, the date of her death names of the person to whom maternity benefit 

amount was paid. 

16. Signature of the contractor authenticating entries in register. 

17. Remarks columns for the use of the Inspecting Officer. 

 

Clause - 19 F : In the event of the contractor (s) committing a default or breach of any of the 

provisions of the H.P. Govt./Central Govt./SJVN Limited. Contractor's Labour Regulations 

and Model Rules for the protection of Health and sanitary arrangements for the workers as 

amended from time to time or furnishing any information or submitting or filling any 

statement under the provisions, of the above Regulations and Rules. Which is materially 

incorrect, he/they shall without prejudice to any other liability pay to SJVN a sum not 

exceeding Rs. 50 for every default, breach or furnishing, making, submitting, filing such 

materially incorrect statements and in the event of the contractor (s) defaulting consciously 

in this respect, the penalty may be enhanced to Rs. 50 per day of default subject to a 

maximum of 5 percent of the estimated cost of the work put to tender. The decision of the 

Engineer-In-Charge shall be final and binding on the parties. Should it appear to the 

Engineer-In-Charge that contractor (s) is/are not properly observing and complying with the 

Model Rules for the protection of health and sanitary arrangements for work people 

employed by the contractor(s) (thereinafter referred as the said rules) the Engineer-In-
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Charge shall have power to give notice in writing to the contractor(s) requiring that the said 

rules be complied with and the amenities prescribed therein be provided to the work people 

within a reasonable time to be specified in the notice, if the contractor(s) shall fail within the 

period specified in the notice to comply with and observe the said rules and to provide the 

amenities to the work people as aforesaid, the Engineer-In-Charge shall have the power to 

provide the amenities here in before mentioned at the cost of the contractor(s) The 

contractor(s) shall erect, make and maintain at his/their own expense and to approved 

standards, all necessary huts and sanitary arrangements required for his/their work people 

on the site in connection with the execution of the works and if the same shall not have 

been erected or constructed, according to approved standards, the Engineer-In-Charge 

shall have power to give notice in writing to the contractor(s) requiring that the said huts and 

sanitary arrangements be remodeled and/or reconstructed according to approved standards 

and it the contractor shall fail to remodel or reconstruct such huts and sanitary arrangement 

according to approved standards within the period specified in the notice, the Engineer-In-

Charge shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of contractor (s). 

 

Clause - 19 G : The contractor (s) shall at his/their own cost provide his/their labour with 

sufficient number of huts (hereinafter referred to as the camp) of the following specification 

on suitable plot of land to be approved by the Engineer-In-Charge. 

 

1. (a) The minimum height of each hut at the eye level shall be 2.1 m and the floor area to 

be provided, will be at the rate of 2.8 sq meter for each member of the workers family 

staying with the laborer. 

 

(b) The contractor (s) shall in addition construct suitable cooking places having minimum 

area of 1.8 x 1.5 m adjacent to the hut for each family. 

 

(c) The contractor (s) shall also construct temporary latrines and urinals for the 

labourers on  the scale of not less than four per each one  hundred of the total strength, 

separate latrines and urinals being provided for women. 

 

(d) The contractor shall construct sufficient number of bathing and washing places, one 

unit for every 25 persons residing in the camp. The bathing and washing places shall be 

suitably screened. 

 

2 (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-In-Charge. In case of sun 

dried bricks the walls should be plastered with mud gobri on both sides. 

 

 The floor may be katcha but plastered with mud gobri and shall be at least 15 cm 

above the surrounding ground. The roofs shall be laid with thatched or any other materials 

as may be approved by the Engineer-In-Charge and the contractor shall ensure that 

throughout the period of their occupation the roofs remain water tight. 
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(b) The contractor (s) shall provide each hut with proper ventilation. 

 

(c) All doors, windows and ventilators shall be provided with suitable leaves for security 

purposes. 

 

(d) There shall be kept an open space of at least 7.2 m between the rows of huts which 

maybe reduced to 6 meters according to the availability of site with the approval of the  

 Engineer-In-Charge, back to back construction will be allowed. 

 

3. Water supply:  The contractor(s) shall provide adequate supply of water for the use 

of labourers. The provision shall not be less than 2 gallons of pure and wholesome water 

per head per day for drinking purpose and 3 gallons of clean water per head per day for 

bathing and washing purpose. Where piped water supply is available, supply shall be at 

stand posts and masonry, shall be provided. The contractor (s) shall also at his/their own 

cost makes arrangement for laying pipe lines for water supply to his/their labour camp from 

the existing mains, wherever available and shall pay all fees and charges therefore. 

 

4. The site selected for the camp shall be high ground, removed from jungle. 

 

5. Disposal of excreta : The contractor (s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be according to 

the requirements laid down by the local health authorities. If trenching or incineration is not 

allowed the contractor (s) shall make arrangements for the removal of the excreta through 

the Municipal Committee/Authority and inform it about the number of labours employed so 

that arrangements may be made by such committee/authority for the removal of the 

excreta. All charges on this account shall be borne by the contractor and paid directly by 

him to the Municipal Corporation. Then contractor shall provide one sweeper for every 8 

seats, in case of dry system. 

 

6. Drainage : The contractor (s) shall provide efficient arrangement for draining away 

salvage water so as to keep the camp neat and tidy. 

 

7. The contractor (s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

 

8. Sanitation : The contractor (s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the local public health and medical 

authorities. 

 

Clause - 19 H : The Engineer-In-Charge may require the contractor to dismiss or remove 

from the site of work any person or persons in the contractors employment on the work who 

may be incompetent or misconduct himself and the contractor shall forthwith comply with 

such requirement. 
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Clause - 20 : The contractor shall comply with all the provisions of the Minimum Wages Act. 

1948 and rules framed there under and labour laws affecting contract labour that may be 

brought into force from time to time. 

 

Clause - 21 : The contractor shall not assign or sublet the entire work or part thereof without 

the written approval of the Engineer-In-Charge. And if the contractor shall assign or sublet 

his contract or attempt to do so or become insolvent or commence any insolvency 

proceedings or make any composition with his creditors or attempt  to do so or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, be given promised or offered by the contractor or any of his servants or 

agent to any public officer or person in the employment of SJVN in any way relating to his 

office or any way directly or indirectly interested in the contract, the  Engineer-In-Charge on 

behalf of the corporation shall have power to adopt any of the courses specified in clause 3 

as he may deem best suited in the interest of the corporation and in the event of any of 

these courses being adopted; the consequences specified in the said clause 3 shall follow. 

 

Clause - 22 : Any sum(s) payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation (to be applied to the use of SJVN) without 

reference to the actual loss or damage sustained, and whether or not any damage shall 

have been sustained. 

 

Clause - 23 : Where the contractor is a partnership firm the previous approval in writing of 

the Engineer-In-Charge shall be obtained before any change is made in the constitution of 

the firm. Where the contractor is an individual or a Hindu undivided family business concern 

such approval as aforesaid shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partners of partnership firm would have the right to 

carry out the work undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been assigned in contravention of clause-21 

thereof and the same action may be taken and the same consequences shall ensure as 

provided in the said clause. 

 

Clause - 24 : All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-In-Charge who shall be 

entitled to direct at what point or points and in what manner they are to be commenced and 

from time to time carried on. 

 

Clause - 25 : Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship of materials used on the work 

as to any other questions, claim, right, matter or thing whatsoever, in any way arising out of 

or relating to the contract designs, drawings, specifications, estimates, instructions, orders 

or these conditions otherwise concerning the work or the execution or failure to execute the 

same whether arising during the progress of the work or after the completion or 

abandonment thereof, shall be referred to the single arbitrator of the person appointed by 

the Head of Project, NJHPS SJVN Ltd. It will be no objection to any such appointment that 
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the arbitrator so appointed is a Government/SJVN servant, that he had to deal with the 

matters to which the contract relates, and that in the course of his duties as 

Government/SJVN servant, he had expressed views on any or any of the matters in dispute 

or difference. The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, the Head of Project, NJHPS SJVN 

Ltd. at the time of such transfer, vacation of office or inability to act shall appoint another 

person to act as arbitrator in accordance with the terms of the contract. Such person shall 

be entitled to proceed with the reference from the stage at which it was left by his 

predecessor. It is also a term of this contract that no person other than a person appointed 

by the Head of Project, NJHPS SJVN Ltd. should act as arbitrator and if for any reason that 

is not possible, the matter is not to be referred to arbitration at all. In all case where the 

amount of the claim in dispute is Rs. 50, 000 (Rupees fifty thousand) and above, the 

arbitrator shall give reasons for the award. 

 Subject as aforesaid the provision of the Arbitration & Reconciliation Act. 1996, or 

any statutory modification or re-enactment thereof and the rules made there under and for 

the time being in force shall apply to the arbitration proceeding under this clause. 

 It is also a term of the contract that the party invoking arbitration shall specify the 

disputes to be referred to arbitration under this clause together with the amount of amounts 

claimed in respect of each such dispute. 

 

 It is also a term of the contract that if the contractor (s) does/do not make any 

demand for arbitration in respect of any claim in writing within 90 days of receiving the 

intimation from the SJVN and the bill is ready for payment, the claim of the contractor (s) 

will be deemed to have waived and absolutely barred and the SJVN shall be discharged 

and released of all liabilities under the contract in respect of these claims. 

 The arbitrator (s) may from time to time with consent of the parties extend the time 

for making and publishing the award. 

 

Clause - 26 : The contractor shall fully indemnify SJVN against any action, claim or 

proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or 

part thereof included in the contract. In the event of any claims, made under or action 

brought against SJVN in respect of any such matters as the aforesaid, the contractor shall 

be immediately notified thereof and the contractor shall be at liberty, at his own expenses, 

to settle any dispute or to conduct any litigation that may arise there from provided that the 

contractor shall not be liable to indemnify the SJVN if the infringement of the patent or 

design or any alleged patent or design right is the direct result of an order passed by the 

Engineer-In-Charge in this behalf. 

 

Clause - 27 : When the estimate on which a tender is made includes lump-sum in respect of 

part of the works, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates, as are payable under this 

contract For items not susceptible of measurement the Engineer-In-Charge, may at his 

discretion pay the lump-sum amount entered in the estimate and the certificate in writing of 
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the Engineer-In-Charge shall be final and conclusive against the contractor with regard to 

any sum of sums Payable to him under the provision of this clause. 

Clause - 28 : 

 

ACTION WHERE NO SPECIFICATION GIVEN 

In the case of any work or item of work for which there are no specification indicated in the 

tender document relating to technical specifications drawings appended to the tender, such 

work of items of work shall be carried out in all respects in accordance with the instructions 

and requirements prescribed by the Engineer-In-Charge. The rates for such work, shall be 

determined by the Engineer-In-Charge which shall be final and binding on the contractor. 

 

Clause - 29 : 1) Whenever any claim, against the contractor for the payment of a sum 

or money arises out of or under the contract, SJVN shall be entitled to recover such sum by 

appropriating, in part or whole, the security deposit of the contractor and to sell any 

Government promissory notes etc. forming the whole or part of such security. In the event 

of the security being insufficient or if no security has been taken from the contractor, then 

the balance or the total sum recoverable, as the case may be, shall be deducted from any 

sum then due or which at any time thereafter may become due from the contractor under 

this or any other contract with SJVN. Should this sum be not sufficient to cover the full 

amount recoverable, the contractor shall pay to SJVN on demand the balance remaining 

due. 

 

(2) SJVN shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc. to be 

made after payment of the final bill and if as a result of such audit and technical 

examination any 

 

sum is found to have been over paid in respect of any work done by the contractor under 

the contract or any work claimed by him to have been done by him under the contract and 

found not to have been executed, the contractor shall be liable to refund the amount of over 

payment and it shall be lawful for SJVN to recover the same from him in the manner 

prescribed in sub clause (1) or this clause or in other manner legally permissible, and if its is 

found that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the amount of such under payment shall be 

duly paid by SJVN to the contractor. 

Provided that SJVN shall not be entitled to recover any sum overpaid, not the contractor 

shall be entitled to payment any sum paid short where such payment has been agreed 

upon between the SJVN on the one hand and the contractor on the other under any term of 

the contract permitted payment for work after assessment by the Engineer-In-Charge. 

 The work (whether fully executed or not) and all material machine, tools and plants 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of 

the contractor until the work has been delivered to the Engineer-In-Charge and certificate 

from him to that effect obtained, in the event of the work or any material property brought to 

the site for incorporation in the work being damaged or destroyed in consequence of 

hostilities or war like operations the contractor shall, when ordered in writing by the 
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Engineer-In-Charge remove any debris from the site, collect and properly stack or remove 

in store all serviceable material salvage from the damage work and shall be paid at the 

contract rates in accordance with the provision of this agreement for the work clearing the 

site of debris, stacking or removal of serviceable material and for the reconstruction of all 

work ordered by the Engineer-In-Charge, such payments being in addition to compensation 

upto the value of the work originally executed before being damaged or destroyed and not 

paid for. In case of work damaged or destroyed but no already measured and paid for the 

compensation shall be assessed by the Engineer-In-Charge. The contractor shall be paid 

for the damage destruction suffered and for restoring the material at the rates, based on the 

analysis of rates, tendered for in accordance with the provision of this agreement. The 

certificate of the Engineer-In-Charge regarding the quality of material and the purpose for 

which they were collected shall be final and binding on all parties to this contract. 

 Provided always that no compensation shall be payable for any losses in 

consequence of hostilities’ or war like operation (a) unless the contractor had taken all such 

precautions against air raids as deemed necessary by the air officer or the Engineer-In-

Charge (b) for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffoldings, temporary buildings and other things not intended for the work. 

 In the case of contractor having to carry out reconstructions as aforesaid he shall be 

allowed such extensions of time for its completion as is considered reasonable by the 

Engineer-In-Charge. 

 Any sum of money due and payable to the contractor including the security deposit 

returnable to him under this contract may be appropriated by the SJVN and set off against 

any claim of the SJVN for the payment of sum of money arising out of or under any other 

contract made by the contractor with the SJVN. 

 

Clause - 30 : The contractor shall not employ coal mining or controlled area labour falling 

under any category whatsoever on or in connection with the work or recruit labour from area 

with a radius of 20 miles of the controlled area. Subject as above the contractor shall 

employ imported labour only i. e. depot imported labour imported by contractor from areas 

from which import is permitted. 

 

Where ceiling price for imported labour has been fixed by state or Regional Labour 

Committee not more than that ceiling prices shall be paid to the labour by the contractor. 

 The contractor shall immediately remove any labourer who may be pointed out by 

the Engineer-In-Charge as being a local mining or controlled area labourer. Failure to do so 

shall render the contractor liable to pay to SJVN a sum calculated at the rate of Rs. 10 Per 

day for labour. The certificate of the Engineer-In-Charge about the number of coal mining or 

controlled area labour and the number of days for which they worked shall be final and 

binding upon all parties to the contract. 

  

It is declared and agreed between the parties that aforesaid stipulation in this clause of one 

in which the public are interested within the meaning of the execution of section 74 of the 

Indian Contract Act, 1872 

Explanation : controlled Area means the following areas : 

Bihar : District of Manbhum, Hazaribagh, Jamtra Sub-Division of SantalParganas. 
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West Bangal : District of Bankura, Birbhum, Burdwan. 

Madhya Pradesh : District of Bilaspur. 

 

 Any other area which may be declared as 'Controlled Area' by or with the approval of 

the Central Government. 

Clause - 31 & 31 (a) for water charges : 

 

 Water required for the execution of work may be supplied to the contractor(s) at the 

direction of the Engineer-In-Charge on the following conditions: 

  

Payment by the contractor (s) @ 1.5% of the total cost of the entire work done under the 

contract. 

  

The contractor (s) shall make his/their own arrangement for water connection and laying of 

pipe line from existing main or source or supply lt would be clearly understood that SJVN do 

not guarantee to maintain the uninterrupted water supply and it will be incumbent on the 

contractor (s) to make alternative arrangements for water on his/their own cost in the event 

of any temporary break down in the SJVN water mains so that progress of his/their work is 

not held up for want of water. No claim of damage or required water charges will be 

entertained on account of such breakdown. 

Clause - 31 (b) electricity charges : 

  

The contractor shall make his own arrangements for power supply and charges payable for 

the same shall be paid by the contractor to the concerned authorities. 

 

Clause - 32 : (i) Where there is no piped water supply arrangement and the water is taken 

by the contractor from the wells or hand pumps, constructed by the Government /SJVN, no 

charge shall be recovered from the contractor on that account. The contractor shall 

however draw water at such hours of the day that it does not interfere with the normal use 

for which the hand pumps and wells are intended. He will also be responsible for all 

damage and abnormal repairs arising out of his use, the cost of which shall be recoverable 

from him. The Engineer-In-Charge shall be the final authority to determine the cost 

recoverable from the contractor on this account. 

 

(ii) The contractor shall be allowed to construct temporary wells in SJVN land for taking 

water for construction purpose only after he has got permission of the Engineer-In-Charge 

in writing. No charge shall be recovered from the contractor on this account, but the 

contractor shall be required to provide necessary safety arrangement to avoid any 

accidents or damage to adjacent building, roads and service lines. He shall be responsible 

for any accidents or damage cause due to construction and subsequent maintenance of the 

walls and shall restore the ground to its original condition after the wells are dismantled on 

completion of work. 

 

Clause - 33 : Notwithstanding anything to the contrary in any or all the clause of this 

contract, where any material for the execution of the contract are procured with the 
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assistance of SJVN either by issue from SJVN stocks or purchase made under orders or 

permits or licenses issued by SJVN, the contractor shall hold the said material economically 

and solely for the purpose of the contract and not dispose off them without the permission 

on the SJVN and return, if required by the Engineer-In-Charge, all surplus material that may 

be left with him after the completion of the contract or at its termination for any reason 

whatsoever on being paid for or credited such prices as the Engineer-In-Charge shall 

determine, having due regard to the conditions of the materials. The price allowed to the 

contractor however shall not exceed the amount charged to him excluding the storage 

charges, if any. The decision of the Engineer-In-Charge shall be final and conclusive. In the 

event of breach of the aforesaid condition, the contractor shall in addition to throwing 

himself open to action for contravention of the terms of the licences or permit and/or for 

criminal breach of trust, be liable to SJVN for all moneys, advantages or profits resulting or 

which in the usual course would have resulted to him by reason of such breach. 

 

Clause - 34 : The contractor shall be responsible to return the plant and machinery in the 

condition in which it was handed over to him and he shall be responsible for all damage 

caused to the said plant and machinery at the site of work or elsewhere during the 

operation or during transit including damage to or loss of parts and for all losses due to his 

failure and return the same soon after the completion of the work for which it was issued. 

The Engineer-In-Charge shall be the sole authority to determine the liability of the 

contractor and its extent in this regard and his decision shall be final and binding on the 

contractor. 

 

Clause - 35 : (i)  The contractor shall collect the total quantity of tar or bitumen required for 

the work as per standard formula, before the process of printing is started and shall 

hypothecate it to the Engineer-In-Charge. If any bitumen or tar remains unused on 

completion of the work on account of lesser use of materials, in actual execution for 

reasons other than authorised charges of specification and abandonment of portion of work, 

a corresponding deduction equivalent to the cost of unused materials as determined by the 

Engineer-In-Charge shall be made and the materials returned to the contractors. Although 

the materials are hypothecated to SJVN, the contractor undertakes the responsibility for 

their proper and safe custody and protection against all risk. The materials shall not be 

removed from site of work without the consent of Engineer-In-Charge. 

(ii) The contractor shall be responsible for rectifying defect noticed within one year from 

the date of completion of the work and the portion of the security deposit relating to 

asphaltic work shall be refunded after the expiry of this period. 

 

Clause - 36 : The contractor shall employ the following technical staff during the execution 

of this work. 

 

1. Two graduate Engineer when cost of work to be executed is Rs. 4.00 crores and 

proportionate increase in number with increase in quantum of work. 

2. The technical staff should be available at site, whenever required by Engineer-In-

Charge to take instructions. 
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 In case the contractor fails to employ the technical staff as aforesaid, he shall be 

payable to pay a sum of Rs. 5,000/- (Rupees Five thousand) for each month of default. 

 

Clause - 37 : Sale tax or any other tax on materials in respect of this contract shall be 

payable by contractor, and SJVN shall not entertain any claim, whatsoever, in this respect. 

 

Clause - 38 : In pursuance to or under any law, such notification order, any royalty, cost fee 

or the like becomes payable by the SJVN and does at any time become payable by the 

contractor, to H. P. Government Local authorities in respect of any material used by the 

contractor in work, then in such case it shall be lawful for the SJVN and it will have right and 

be entitled to recover the amount paid in the circumstances as aforesaid, from the dues of 

the contractor. 

 

Clause - 39 : Without prejudice to any of the rights or remedies under this contact, if the 

contractor dies, the Engineer-In-Charge on behalf of the SJVN shall have the option of 

terminating the contract with out compensation to the contractor. 

 

Clause - 40 : The Contractor shall not be permitted to tender for works if any of his near 

relative who is employed as Accountant or Officer in any capacity between the grades of 

Superintending Engineer and Assistant Engineer (both inclusive) and responsible for award 

and execution of contract in the Corporation. He shall also intimate the names of the 

persons who are working with him in any capacity or are subsequently employed by him 

and who are near relatives of any officer the Corporation. 

 

Note : By the terms relatives is meant wife, husband, parents children and grand children, 

brothers and sisters, uncles and cousins and their corresponding in laws. 

 

Clause - 41 : No Engineer of gazetted rank or other gazetted Officer employed in 

Engineering or Administrative duties in a Engineering Department of Himachal Pradesh 

Government/SJVN or the Government of India is allowed to work as a contractor for a 

period of two years of his retirement from Government service without the permission of 

Himachal Pradesh Government or Government of India. The contract is liable to be 

cancelled if either of contractor or any of his employee is found at any time to be such a 

person who had not obtained the permission of Himachal Pradesh Government or 

Government of India as aforesaid, before submission of the tender or engagement in the 

contractor's service as the case may be. 

 

Clause - 42 : (i) The contractor shall see that only the required quantities of material are got 

issued, any such material remaining unused and in perfectly good condition at the time of 

completion or determination of the contract shall be returned to the Engineer-In-Charge at a 

place as directed by him/by a notice in writing under this hand, he shall so required. Credit 

for such material will be given at the prevailing market rate not exceeding the amount 

charged from him, excluding the storage charges levied at the time of issue of materials to 

him. The contractor shall also not be entitled to cartage and incidental charges for returning 

the surplus materials from and to the stores where from they were issued. 
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(ii) Over this theoretical quantity of cement shall be allowed a variation upto 5% 

plus/minus for works upto the estimated cost of which as put to tender is not more than Rs. 

2 lakhs :upto 4% plus/minus for work, the estimated cost of which put to tender is more than 

Rs. 2 lakhs but upto Rs. 5 lakh and upto 3% plus/minus for work, the estimated cost of 

which put to tender is above Rs. 5 lakhs. 

 The difference in quantity of cement actually issued to the contractor and the 

theoretical quantity including authorised variation, if not returned by the contractor, shall be 

recovered at twice the issue rates including storage charges, without prejudice to the 

provision of the relevant conditions regarding return of materials governing the contract. In 

the event of its being discovered that the quantity of cement used is less than the quantity 

ascertained as hereinbefore provided (allowing variations on the minus side as stipulated 

above), the cost of the quantity of cement not so used shall be recovered from the 

contractor on the basis of stipulated issue rates including storage charges and cartage to 

site. 

(iii) The provisions of the foregoing sub-clause shall apply in the case of steel 

reinforcement or structural steel section, except that the theoretical quantity of steel shall be 

taken as the quantity required as per design or as authorised by the Engineer-In-Charge 

including authorised lap page plus 5% wastage due to cutting into pieces. Over this 

theoretical quantity, plus 5% and minus 4% shall be allowed as variation due to wastage 

being more or less. 

(iv) After the completion of the works, the actual quantity of cables (other than 

underground cables), wire, GI/MS sheets used in various items of work shall be calculated 

on the basis of the measurements recorded in the measurement books for the purpose of 

payment and for the assessing the consumption of materials used on work over this 

quantity variation of 5% plus shall be allowed for wastage of materials during execution in 

case of cable (other than under ground cables), wires, conduit pipes, GI pipes and 10% 

plus in case of GI/MS sheets. The difference in quantity of materials actually issued to the 

contractor (s) and the quantity recorded in the measurement book including the authorised 

variation as stated above, if not returned by the contractor shall be recovered at twice the 

issue rates including storage charges and carriage to site without prejudice to the provisions 

of the relevant conditions regarding return of materials governing the contract. 

 

Clause - 43 : If required by the contractor, Advance for the execution of works, whose 

tendered value is more than Rs.100 lakh the following cases: 

(A) Advance against preliminary and enabling works. Advance to the extent of 5% (five 

  percent) of the value of the contract can be granted for the following 

preliminary and   enabling works. 

(a) Overhaul, dismantling and transportation of contractor's plant and machinery to the 

  site of work including procurement of spare parts. 

(b) Construction of colonies, stores and workshops etc. 

(c) Construction of enabling works foundation for equipment and plant etc. 

(d) Mobilization of Labour. 

 The release of this advance shall be regulated and governed by the following 

conditions: 
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i) The advance shall be interest bearing at a rate to be decided by  SJVN at the time of 

award of work payment. 

ii) The advance to the extent of half of the total value admissible shall be released 

within one month of the date allotment of the contract. The rest of the advance may be 

released in two equal installments commensurate with the progress of above cited 

preliminary and enabling works on the certificate of the Engineer-In-Charge. 

iii) The advance shall be disbursed on production of irrevocable Bank Guarantee from 

the State Bank of India or any other scheduled bank in India on Performa at Appendix-I 

iv) The advance is recoverable and the recovery of the principle and interest thereon 

shall start after 20% of the  value of the contracted work is paid and shall be affected, billed 

in such a way that the full advance and interest thereon are recovered by the time 80% 

(eighty percent) of value of the contract work is billed for. 

(B) Machinery Advance : Advance to the extent from 1% of the value of the contract can 

be granted against new machinery/equipment acquired by the contractors for bonafide use 

on the work on the following conditions :- 

i) The item of machinery for which advance is required shall be approved by the 

Engineer-In-Charge. 

ii) The advance shall be interest bearing at a rate to be decided by SJVN of the time of 

a  work of work/payment. 

iii) The advance against indigenous equipment shall be released after the equipment 

has reached the site of the work and is duly hypothecated in favour of SJVN on Performa at 

Appendix-II. 

iv) The advance against imported equipment shall be released when the equipment 

reaches Indian port of destination and on production of documents as a proof thereof 

provided the equipment is fully insured from the port to the site of work and hypothecated in 

favour of SJVN. 

v) The plant and machinery, so purchase shall not be insured for its full value by the 

contractor on the Performa at Appendix-III. 

vi) The plant and machinery, so purchased shall not be removed from site without the 

written permission of the Engineer-In-Charge. 

vii) The machinery and equipments, so purchased, shall be maintained in good working 

condition during the entire period of hypothecation. 

viii) The advance is recoverable as follows: 

 Recovery shall start after 20% (twenty percent) of the value of contracted work is 

paid and shall be effected in such a way that the full advance is recovered by the time of 

80% (eighty percent) of the value of the work is billed for. 

 

Clause - 44 : Schedule showing materials to be supplied by the SJVN under clause 10 of 

the conditions of contract for work contracted to be executed and the rate at which they are 

to be charged for: 
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Particular     Unit  Rate at which  Place of 

        the material  Delivery 

        will be charged 

        to the contractor 

        Rs.  P. 

1. Cement    Tonne     Jhakri 

2. Steel (Mild)             Tonne     Jhakri 

3. Steel ( Tor)             Tonne     Jhakri 

4. Steel (structural) 

a) M. S. Angles of 

 All sizes    Tonne     Jhakri 

b) M. S. Plate 

 6 mm.               Tonne     Jhakri 

5. C.G.I. Sheets   Tonne     Jhakri 

6. Gelatine 80%         Rettanpur 

Magazine or any 

 or equivalent Kg.   other magazine in the     

     project area. 

7. Detonator 

 (Ordinary)               Each.     Jhakri 

8. Long Delay Detonators 

 With 3 m lead wire.               Each.              Jhakri 

 

9. Fuse Coil                Each.    Jhakri 

 

 

 

 

 

 

 

Note: The person or firm submitting the tenders should see that the rates in the above 

schedule are filled up by the Engineer-In-Charge in the issue of the form prior to the 

submission of the tender. 

 

 

 

 

 

 

 

 

 

 

 



       Contractor       For & on behalf of SJVN Ltd. 

 

Appendix-i 

section-iv 

Performa for bank guarantee for mobilization advance 

(On Non-Judicial Stamp Paper of the Requisite Value) 

1. In consideration of the SJVN Limited (hereinafter called the principal) having agreed 

to make advance payment to (*)......................................................................................... 

....................................................................................(hereinafter called : the said 

contractors (s) whose tender for 

(a).............................................................................................................................................

has been accepted and to whom the acceptance of the tender, other tender documents and 

the letter of acceptance have been communicated for execution of formal agreement on 

condition of production of a Bank Guarantee for Rs. 

(+).............................................................................................................................................

.. 

........................................................................................................................................... 

only 

we, the...................................................................................................................................... 

..................................................................................................................................................

.  

Bank Limited (A) scheduled bank within the meaning of clause (e) of Section-2 of Reserve 

Bank of India, Act, 1934 hereinafter referred to as "The Bank" do hereby undertake, 

promise and guarantee payment to the principal on demand all the amounts advanced by 

the principal to the said contractor and also the amount on account of losses and damages 

that may be caused to or suffered by the Principal by reason of any breach of the said 

contractor (s) of any of the terms and conditions contained in the said tender documents, 

letter of acceptance or in the agreement which is to be executed in this regard, including the 

terms and conditions of the tender documents to a maximum of Rs. 

(+)............................................ 

The decision of the Principal as to whether there has been any breach as aforesaid and as 

to the quantum of loss suffered as result there of shall be final and binding on the Bank. 

2. The Bank further agrees that the Guarantee herein contained shall remain in full 

force and effect, during the period that would be taken for the performance of the terms and 

conditions of the said tender documents, letter of acceptance and the agreement which to 

be executed as aforesaid and that it shall continue to be enforceable until all the dues of the 

principal have been duly paid and that it shall continue to be enforceable until all the dues of 

the Principal have been duly paid and its claims satisfied and discharged and till the 

principal discharge the guarantee in writing 

until............................................................................which ever is earlier. 

3. The Bank lastly undertakes not to revoke this guarantee until all the dues of the 

Principal have been duly paid except with the previous consent of the Principal in writing. 

Dated the     day of    202 

        Here affix the common seal 

        of the Bank for. 

            Bank Ltd. 

(*) Herein state the name and full address of the contractor. 
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(@) Herein specify the name of the work. 

(+) The amount should be specified in figures and in words. 
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Appendix-ii 

Performa for hypothecation deed for machinery advance 

 

 This indenture made this............................................................................................. 

day of....................................................................................................................................... 

between....................................................hereinafter called The Contractor (which 

expression shall include his successors and assignees) of the one part and the SJVN 

Limited herein after called "the SJVN" (which expression shall include their successor and 

assignee’s) of the other part. 

 

Whereas 

 

1. Pursuant to the SJVN'S Invitations of Tenders for construction of.................. 

..................................................................................................................................................

................................ of Rampur Hydro-electric Project in Himachal Pradesh as per 

stipulation contained in the SJVN item rate tender and contract for works for the guidance of 

the contractors the contractor submitted a tender 

dated............................................................and the SJVN accepted the contractor's said 

tender and awarded the work to the contractor under........................... letter No. 

............................................................................ 

2. The SJVN at the request of the Contractor agreed to make advance to the contractor 

upto a limit to Rs............................................................................................................ 

..................................................................................................................................................

. 

against hypothecation of unencumbered machinery to the extent of 1% of the value of the 

contract for bonafied use on the said work on the terms and condition hereinafter appearing 

SJVN this indenture witnessed and it is hereby agreed and declared by and between the 

parties here as follows: 

(i) That in consideration of the sum of Rs....................................................................... 

.........................................................................agreed to be advanced by the SJVN to the 

contractor, the plant and machinery and equipment of the contractor fully described in the 

Schedule hereto, which the Contractor declares as his absolute and unencumbered and 

unused property, having fully and wholly paid the cost thereof and which has been brought 

to the site work, shall be hypothecated by way of first and specific charges as security for 

the repayments the SJVN on demand, of the said sum of Rs...............................................or 

so much thereof as from time to time removal due and outstanding, with cost and expenses 

thereof. 

(ii) The above advance shall bear a simple interest of 12%. The recovery of the advance 

shall start after 20% of the value of work under the said Agreement is paid and shall be 

effected on prorata percentage basis to the value of work billed in such a way that the full 

advance is recovered the time 80% of the value of work is billed for. 

(iii) That during the continuance of this security the SJVN shall be entitled to deduct from 

the contractor's running bills prorata (as para - (ii) above) from each bill for the works 

executed by the contractor and appropriate the same towards payment of the contractor’s 

dues to the SJVN within the stipulated period as para (ii) above. 
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iv) That the contractor has insured that plant and machinery and equipment listed in the 

Schedule for their full value at this cost, against loss or damage with an Insurance 

Company, approved by the SJVN and that the Insurance Company has been notified that 

the SJVN has interest in the said policy the contractor undertakes to maintain this Insurance 

Policy in force till such time as the advance is fully repaid to the SJVN. 

(v) That the contractor hereby undertakes not to remove the plant and machinery and 

equipment described in the schedule from the site of work without the written permission of 

the SJVN. 

(vi) That the contractor hereby undertakes that the "will" not sell, transfer, convey pledge 

or otherwise encumber or part with the said plant and machinery and equipment described 

in the schedule untill the aforesaid sum of advance in fully repaid to the SJVN. 

(vii) That the contractor shall keep and maintain the plant and machinery and equipment 

in good working condition and shall not do anything to impair the value of the said plant and 

machinery and equipment except for normal depreciation and wear and tear and in the 

event off any loss or damage arising out of causes other than normal wear and tear during 

the period of hypothecation, the contractor shall make good such losses or damage to the 

satisfaction of the SJVN, failing which the SJVN shall be entitled to recover the cost of such 

loss or damage from the Security Deposit or from any money due to the contractor by the 

SJVN. 

(viii) That in the event of the Contractor not repaying the aforesaid advance on demand 

on the event of the contractor discontinuing or not completing the works entrusted to the 

contractor by SJVN in terms of the said Agreement in the event of the contractor becoming 

insolvent the SJVN shall be at liberty to take immediate possession of the said plant and 

machinery and equipment and sell or otherwise dispose of the same either by public 

auction or by private contract and appropriate the sale proceeds thereof, after meeting the 

expenses of such sale towards payment of outstanding advance without prejudice to the 

SJVN's other rights and remedies under the said Agreement. 

(ix) That the SJVN shall also be entitled without prejudice to the SJVN's other rights and 

remedies under the said Agreement, to relies the amount advanced or so much thereof as 

shall remain due and outstanding from any dues and security deposits of the contractor in 

respect of the said AGREEMENT or any other contract/agreement with the SJVN. 

(x) That the contractor hereby agrees to pay any stamp duty that may be assessed on 

this deed. 

 

 

The schedule above referred to 

 

Description  Marker's  Engine Chassis/  Purchase-    Tot. 

cost  90% 

of machinery  Name   No. No. Plant/No.  ed from    as per the of 

 No.      bill          cost. 

 

 in witness where of the parties have hereunder set and subscribed their respect 

hands hereinto the day and year first above written. 

     Signed, Sealed and delivered 
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          for and on behalf 

of.......................... 

         

 ............................................................ 

               (name and 

designation) 

 

 

1. 

2. 

                                                        In presence of :- 

1.       Signed for and on behalf of 

       the SJVN. 

 

 

 

 

 

 

          (name and designation) 

          

 .................................................... 
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appendix-iii 

Performa for insurance of machinery equipment 

From 

  

 Name of the Contractor 

 

To 

 

 

 Insurance Company (with whom the plan, machinery and 

 equipment is insured). 

 

Dear Sir, 

 

 I am to inform you that the SJVN is interested in the Insurance Policy No. secured in 

your company and to request that you will kindly interest a clause to the following effect in 

the policy. 

 

 

 Clause to be inserted in the Insurance Policy: 

 

1. It is hereby declared and agreed that M/s.................................................................... 

..................................................................................................................................................

............................... (the owner of the plant and machinery and equipment, hereinafter 

referred to as the insured in schedule to this policy) has hypothecated the plant and 

machinery and equipment to the SJVN as security and it is further declared and agreed that 

the SJVN is interested in any money which but for the endorsement be payable to the said 

Insured in respect of the loss or damage to the said plant and machinery and equipment 

(which, loss or damage is not made good by repaid reinstatement or replacement) and such 

money shall be paid to the SJVN as long as the SJVN is the mortgage of the plant and 

machinery and equipment and its receipt shall be full and final discharge to the company 

irrespective of such loss or damage. 

2. Save as by this endorsement expressly agree nothing herein shall modify or effect 

the rights of liabilities of the insured or the company, respectively, under or in connection 

with this policy or any term provision or condition thereof. 

 

 

Yours faithfully 

 

Place: ...................................... 

Date: ........................................................... 
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appendix-iv 

Performa bank guarantee in lieu of earnest money 

(on non-judicial stamp paper) 

Ref................................           Date...................................... 

  

 

To 

 

Bank Guarantee No...................................... 

 SJVN Limited 

 Himfed Building 

 New Shimla (H. P.) 

 

Dear Sir, 

 

 In accordance with your notice Inviting Tenders for......................under your 

specification No. ...................... Dated ........................... M/s. ........................................... 

(Hereinafter called the tender) with the following directors on their Board of 

Directors/partners on the 

firm.................................................................................................................................. 

1.................................................................. 2.................................................................. 

3.................................................................. 4.................................................................. 

5.................................................................. 6.................................................................. 

7.................................................................. 8.................................................................. 

9.................................................................. 10................................................................. 

wish to participate in the said tender/following tenders : 

1.................................................................. 

2.................................................................. 

3.................................................................. 

 Whereas it is a condition in the tender documents that the tenderer has to deposit 

Earnest money with respect to the tender with SJVN Limited  (thereinafter effect to as 

"Corporation") amounting to Rs..............................or alternatively the tenderer is required 

submit Bank Guarantee from a nationalized bank, irrevocable and operative till 30 days 

after validity of the offer, for the like amount which amount is likely to forfeited on the 

happening contingencies mentioned in the tender documents. 

 

 And whereas the tenderer desire, to secure exemption from deposit of Earnest 

Money and has offered to furnish a bank guarantee for a sum or Rs...............................to 

the Corporation for the purpose of securing exemption from the deposit of Earnest Money. 

 Now THEREFORE, we the..............................................................Bank, a body 

corporate 

 

constituted under the Bank the Contractor Companies Acquisition and Transfer of 

Undertakings Act, 1969 and having a branch office at.....................(hereinafter referred to 

as the 'Bank') do hereby undertake and agree to pay on demand in writing by the 



       Contractor       For & on behalf of SJVN Ltd. 

 

Corporation, the amount of 

Rs..........................Rupees............................................................................) to the SJVN 

Limited without any demur, reservation or recourse. 

 We, the aforesaid Bank, further agree that the Corporation shall be the sole judge of 

and as to whether the tenderer has committed any breach or breaches of any of the terms 

and conditions of the tender and the extent of loss, damage, costs charges and expenses 

caused to or suffered by or that may be caused to or suffered by the Corporation on 

account thereof. The extent of the Earnest Money required to be deposited by the Tenderer 

in respect of the said Tender Document and the decision of the Corporation that the 

tenderer has committed such breach or breaches and as to the amount or amount of loss, 

damage, costs charge and expenses caused to or suffered by or that may be caused to or 

suffered by the Corporation shall be final and binding on us. 

 We, the said Bank further agree that the Guarantee herein contained shall remain in 

full force and effect until it is released by the Corporation and change in the constitution, 

liquidation or dissolution of the Tenderer, shall not discharge our liability guaranteed herein. 

 It is further declared that it shall not be necessary for the Corporation to proceed 

against the Contractor before proceeding against the Bank and the Guarantee herein 

contained shall be enforceable against the Bank notwithstanding any security which the 

Corporation may have obtained or shall obtain from the Contractor at the time when 

proceedings are taken against the Bank for whatever amount may be outstanding or 

unrealized under the guarantee. 

 The right of the Corporation to recover the said amount of Rs...................................... 

(Rupees ..........................................................................) from us in the manner aforesaid 

will not be affected by reason of the fact that any dispute or disputes have been raised by 

the said M/s.....................................................................................(Tenderer) and/or that 

any dispute or disputes are pending before any authority, officer, tribunal or arbitrator (s) 

etc. 

 Notwithstanding anything stated above, our liability under this guarantee shall be 

restricted to Rs........................(Rupee............................................................) and out 

guarantee shall remain in force upto ....................................and unless a demand or claim 

under the guarantee is made on us in writing within three months after the aforesaid date 

i.e. on or before the.............................................................all your rights under the 

guarantee shall be forfeited and we shall be relieved and discharged from all liabilities there 

under. 

 Date.................................   Signature............................................ 

 Place...............................     Name............................................................. 

       

 Designation............................................... 

        Bank's common 

Seal............................................. 

        Authorization 

No.................................................... 

In presence of : 

Witness : 

1 ................................................ 
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2 ................................................ 
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appendix-v 

Performa bank guarantee in lieu of security deposit 

in individual contract 

(on non-judicial stamp paper) 

To 

 

 SJVN Limited 

 Himfed Building, New Shimla (H. P.) 

 

 In consideration of the Satluj Jal Vidyut Nigam Ltd. 

(............................................................) (hereinafter called the "Corporation" which 

expression shall unless repugnant to the subject or context include its administrators, 

successors and assigns) having agreed under the terms and conditions of Contract 

No..............................dated...............................made between *...............................and the 

Corporation in connection with..............................(hereinafter called the said Contract) to 

accept a Deed of Guarantee as herein provided for Rs.........................from a nationalized 

bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction to 

be made from the contractor's bills for the due fulfilment by the said contractor of the terms 

and condition contained in the said contract, we, the................ Bank, a body corporate 

constituted under the Banking companies (Acquisition and Transfer of Undertakings Act, 

1969 and having a branch office at.....................................................................(hereinafter 

referred to as "the said Bank") and having our registered office 

at................................................do hereby undertake and agree to indemnify the 

Corporation from time to time to the extent of Rs............................ 

(Rupees.......................................................................................................) only against any 

loss or damage, costs, charge and expenses caused to or suffered by or that may be 

caused to or suffered by the Corporation by the reason of any breach or breaches by the 

said Contractor of any of the terms and conditions contained in the said contract and to 

unconditionally pay the amount claimed by the Corporation on demand and without demur 

to the extent aforesaid. 

 

 We.......................................................Bank, further agree that the Corporation shall 

be the sole judge of and as to whether the said contractor has committed any breach or 

breaches of any of the terms and conditions of the said contract and the extent of loss, 

damage, cost charge and expenses caused to or suffered by the Corporation on account 

thereof and the decision of the corporation that the said contractor committed such breach 

or breaches and so to the amount or amounts of loss, damage, costs, charge and expenses 

caused to or suffered by or that may be caused to or suffered by the Corporation from time 

to time shall be final and binding on us. 

 

 We, the said Bank, further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said 

contract and till all the dues of the Corporation under the said contract or by virtue of any of 

the terms and conditions governing the said contract have been fully paid and its claims 

satisfied for discharged and till........................certified and properly carried out by the said 
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contractor and accordingly discharges the Guarantee after.......................... Years from the 

date of 

 

expiry of the Defect Liability Period as provided in the said contract or from the date of 

cancellation of said contract, as the case may be unless a notice of the claim under this 

Guarantee has been served on the Bank before the expiry of the said period 

of................................years in which case the same shall be force able against the Bank 

notwithstanding the fact, that the same is enforced after the expiry of the said period 

of......................years. 

 The Corporation shall have the fullest liberty without affecting in any way the liability 

of the bank under this Guarantee or indemnity, from time to time to very of any of the terms 

and conditions of the said contract or to extend time of performance by the said contractor 

or to postpone for any time and from time to time any of the performance by the said 

contractor or to protractor and either to enforce or forbear from enforcing any of the terms 

and conditions governing the said contract or securities available to Corporation and the 

said Bank shall not be released form its liability under these presents by any exercise by the 

Corporation of the liberty with reference to the matters aforesaid or by reasons  

of time being given to the said contractor or any other forbearance, act or omission on the 

part of the Corporation or any indulgence by the Corporation to the said Contractor or any 

other matter or things whatsoever which under the law relating to sureties would but for this 

provision have effect of so releasing the Bank from its such liability. 

 It shall not be necessary for the Corporation to proceed against the Contractor before 

proceeding against the Bank land the guarantee herein contained shall be enforceable 

against the Bank, notwithstanding any security which the Corporation may have obtained or 

shall obtain from the contractor at the time when  proceedings are taken against the Bank 

for whatever amount be outstanding or unrealized. We, the said Bank lastly undertake not 

to revoke this Guarantee during its currency except with the previous consent of the 

Corporation in writing and agree that any change in the constitution of the said contractor or 

the said Bank shall not discharge our liability hereunder. If any further extension of this 

Guarantee is required, the same shall be extended to such required period on receiving 

instruction from M/s......................................on whose behalf this Guarantee is issued. 

 

In the presence of : 

 

Witness :      For and on behalf of the Bank 

       Bank's Common 

Seal............................................... 

       Name & 

Designation................................................. 

      

 ................................................................................... 

       Authorisation 

No....................................................... 

       Date and 

Place.......................................................... 
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 ................................................................................... 

 

 The above Guarantee is accepted by the SJVN Limited 

 

 

       For and on behalf of the SJVN Limited 

      

 (................................................................................. 

       Hydro-electric Power Project) 

      

 of............................................................................... 

      

 Signature................................................................. 

      

 Dated........................................................................ 

       (Name and Designation) 

 

notes : 

* For Proprietary Concerns 

Shri................................................................son 

of......................................................................... 

resident 

of........................................................................................................................carring on 

business under the name style 

of....................................................................................................at  

which expression shall unless the context requires otherwise include his heirs, executors an  

legal representatives. 

* For Partnership Concerns 

 M/s..............................................................................................................a 

partnership firm  

with its office........................................................................(hereinafter called "the said 

Contractor"  

which expression shall unless the context requires otherwise include their heirs, executors,  

administrators); the names of the partners being (i) 

Shri........................................................son  

of.....................................etc....................... 

 

* For Companies 

 

M/s..................................................................................... a company under the Companies 

Act. 

1956 and having its registered office in the State 

of........................................................(hereinafter  
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called "the said Contractor" which expression shall unless the context requires otherwise 

include its administrators, successors and assigns). 
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section - V 

special conditions of contract 

 

1. While tendering for the work the contractor  is  supposed  to  have  seen the site of 

work and no special claims on account of difficulties arising due to the situation of the site 

will be entertained. 

 

2. The work shall be carried  out  as  per  the  drawings  supplied  by the department 

and as 

per the instructions of the Engineer-In-Charge. The General specification shall be  latest  

central  public works department standard specification with upto date correction slips 

except where otherwise specified in description of items given in the schedule of quantities. 

 

3. The work shall be  carried  out  in  manner complying in all respects with the 

requirements of relevant by laws of the local bodies in whose jurisdiction the work is 

situated. 

 

4. Hard  stone  and  other  materials  shall be obtained from approved quarries, 

royalties, taxes, municipal  octroi,  other  incidental  charges  in  connection with their supply 

to the site  of work shall be borne by the contractor himself. 

 

5. When any surplus earth is to be disposed off the site where the earth would be 

disposed off should be got approved form Engineer-In-Charge in writing before undertaking 

the work. The disposal of rubbish and debris due to construction work will be the 

contractor's responsibility and nothing shall be paid extra for this disposal. 

 

6. Owing to difficulty in obtaining certain material in open market, the SJVN have under 

taken to supply materials specified on page III-30 of the tender from at the rates stated 

therein there may be delay in obtaining the materials by the department and the contractor 

is therefore to keep himself in touch with day to day position regarding supply of materials 

from Engineer-In-Charge and so adjust the progress of work that his labour may not remain 

idle. 

 

 It  should  be  clearly  understood that no claim whatsoever shall be entertained by 

SJVN on account of delay in supplying materials. 

 

7. The contractor must ensure before taking delivery of materials from stores that these 

are good condition and on claim on account of the material being defective will be 

entertained later on. If these are delivered at any other site than specified in the agreement, 

the difference due to carriage will be adjusted accordingly. 

 

8. The cement shall be stacked by the contractor in  a  separate  godown built by him a 

this cost having water proof roof and wall and floor consisting of layer of dry bricks/stone 

laid on well consolidated earth at least 300 mm above ground level. These stacks shall be 

in rows of 2 bags deep and 10 bags high and with minimum 600 mm clear space around, 
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the bags shall be  placed  horizontally continuous in each line. Nothing extra will be paid for 

this. 

 

9. The contractor shall be required to make double lock arrangement for other valuable 

materials at the site of work. One key will  remain  in  the custody of Engineer-In-Charge of 

the work and the other with the representative of the contractor an locking arrangement 

should be such that godown cannot be opened unless the contractor and Junior Engineer 

are present. 

 

10. No hand mixing of the concrete will be allowed. The contractor will have to arrange 

for concrete mixers himself. 

 

11. The contractor shall also be responsible for watch and ward of other materials issued 

to him. If contractor fails to provide sufficient fencing, lighting and watch to the satisfaction  

of  the  Engineer-In-Charge, the later after notice to the contractor will provide sufficient 

fencing, lighting and watching staff. The cost of doing so shall be deducted from the 

contractor but such  action on the  part of the Engineer-In-Charge in providing 

sufficient, fencing and  lighting  shall  not  relieve  the contractor from responsibilities for 

damages caused by failure on his part. 

 

12. No  payment shall be made to the contractor for any  damages  caused  to work or 

material rains/snow or floods or due to any other cause, whatsoever, during the execution 

of the work and no such claim on this account shall be entertained. He will have to make 

good all such damages at his own cost. 

 

13. The contractor shall not deposit material on any site which will seriously cause 

inconvenience to the public. The Engineer-In-Charge may require the contractor to remove 

any material which is  considered by him to be a danger or inconvenience to the public 

caused at his cost. 

 

14. Recovery for damaged material due to defective storage of material issued by the 

department will be recovered from the contractor at double the issue rate. No claim on this 

account shall be entertained. 

15. The contractor should obtain permission from the Engineer-In-Charge for  extracting 

stores from road sides or approved  quarries  and  amount of royalty to be deducted on this 

account shall be fixed by the Engineer-In-Charge in consultation with the concerned 

department. 

 

16. The contractor shall be responsible to make good the damage caused to the lands 

and buildings of private persons which are continuous or otherwise to the premises on 

which the work or any part  of  it  is  being executed and on his failure to do so. The same 

will be  made  good by the Engineer-In-Charge at the cost of contractor. 
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17. Any damages  during  the execution of work will be the responsibility of the 

contractor. He will  have  to restore such damages at his own cost and nothing will be paid 

by  SJVN on this account. 

 

18. Sample of all materials to be used on the work be submitted for approval to the 

Engineer-In-Charge before hand. The same Principle will hold good for all the items of 

work. 

 

19. The design of shuttering must be submitted by the contractor to the Engineer-In-

Charge before hand for obtaining his written approval before erection of the same. The 

contractor shall be entirely responsible for the failure of the shuttering due to 

noncompliance of the instructions and due to imperfection in erection and execution. 

 

20. All reinforcement has to be placed in the position as shown in the drawings. In case 

any reinforcement is found to have been misplaced/displaced, the contractor alone will be 

responsible for the same. The Engineer-In-Charge will be at liberty to reject all such work or 

sub work as sub-standard or to deduct for reduction due to wrong placing. 

 

21. All jungle clearance such as shrubs etc. will be done by the contractor at his  own  

cost but  the trees big or small shall not be felled without prior permission. Cost of damage 

to the forest or to some other Government or  private  properties  will be made good by the 

contractor at his own cost or recovery shall be made from his bill. 

 

22. The contractor shall produce a labour clearance certificates from the labour inspector 

concerned, before final payments are released to him. 

 

23. The contractor shall himself remain or keep his duly authorised representatives at 

site during all working hours of execution to  receive  instruction  from  Engineer-In-Charge 

or his subordinate officer to carry out the work accordingly. 

 

24. All material brought to the site or work during the time of execution should be 

stacked properly as per instructions issued by the Engineer-In-Charge. 

 

25. The Engineer-In-Charge will be at liberty  to  debit the contractor's  account  with  any 

dues  outstanding against him in respect of some other work entrusted to him by SJVN. 

 

26. In case the contractor obtains route permit for plying his own or hired truck for the 

carriage of materials to the site of work,  he  shall  tender  full account of the carriage work 

done by him duly supported with the log book of the vehicles weekly, failing which he will be 

liable to pay fine at the rate of Rs. 5 per day for extra days that the truck has plied. 

 

27. The rates  of  different  items  are  for all heights, depths and widths unless otherwise 

specified against the items. 
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28. For testing the strength of concrete cubes shall be prepared by the contractor under 

supervision of an officer of the department not below the rank of sub-division officer. 

Sample of concrete and its testing shall be done as per relevant specification and also as 

per relevant I. S. Codes of practice and tested in recognized laboratory approved by the 

Engineer-In-Charge. The cost of making cubes and carriage to laboratory shall be borne by 

the Contractor. The Contractor shall, however, abide by the decision of the Engineer-In-

Charge. In case the result of test shows the work not being upto the specified standard, 

contractor will carry out any order necessitated thereby at his own cost. 

 

29. The contractor shall get frames and other items of wood work approved by the 

Engineer-In-Charge before fixing the same. All wood work shall be done out of properly 

seasoned wood. The wood work should not be painted or treated in any other way until it is 

approved by the Engineer-In-Charge. 

 

30. The samples of iron fittings and other fitting i. e. fan  clamp,  hooks, rings wooden 

handrail, iron railing, paints of different shades, marble, chips etc. shall be approved by the 

Engineer-In-Charge before fixing and laying 

 

31. In  case  where  brick  work  is  exposed and is required to be finished with pointing 

or otherwise selected brick should be used and nothing extra will be paid to the contractor 

on this account. 

 

32. In case of brick masonry items, the classification of bricks brought by the contractor 

shall strictly confirm to the relevant specification referred to above irrespective of the 

classification shown on the permit if any issued to the contractor by the supply department. 

The contractor shall have no claim whatsoever on this account. 

 

33. The contractor shall clear the site properly after the completion of the work. 

 

34. The contractor shall maintain in good condition all works during execution till 

completion of entire work allotted to the contractor. 

 

35. The contractor must take all precautions to avoid all accidents by exhibiting day and 

night necessary sign boards, speed limit, boards, red flags and red lights and providing 

barriers. He shall be responsible for all damages and accidents caused due to negligence 

on  his  part. No hindrance shall be caused to traffic during the execution of work. 

 

36. Any departmental officer is authorised to have access to the godown for purpose of 

inspection of materials at any time.  Any material  which  inspecting  officer may point out as 

being below the required standard will be removed entirely at once from the site of work by 

the contractor and not used on SJVN work. No claim on this account shall be entertained. 

 

37. Wherever pipes are to be fixed to wall or R. C. C. surface the contractor may be 

required to use raw  plugs  for  which  nothing  extra  shall  be  payable. The contractor shall 

ensure that vertical pipes are truly vertical and horizontal pipes are truly horizontal. 
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38. In the event of dispute of any kind arising out of this contract the law court at the 

district headquarter of  the  Engineer-In-Charge  or  high  Court  of  Himachal Pradesh 

Shimla, shall have the jurisdiction. 

 

39. The contractor shall allow deduction of income tax at source as required under 

section194 (C) of the Income Tax Act, 1961. 

 

40. The material shall be issued to the contractor at the place of delivery as mentioned in 

the schedule showing materials  to  be supplied by SJVN under clause  

 

43 (B). If these are delivered at any other site, the different due to cartage will be adjusted 

accordingly. The contractors have to card at their cost the material to the site of the work as 

soon as these are issued. The contractor shall   bear all incidental charges for cartage, 

storage and safe custody of materials. 

 

41. The  contractor  shall  make his own arrangements for obtaining electric and water 

connections and make necessary payments direct to the  Deptt.  concerned. SJVN will only 

help in recommending the same to the concerned department. 

 

42. contract quality assurance 

The bidder shall include in his proposal the Quality Assurance Programme Covering the 

overall  quality management and procedures which he proposes to follow in the 

performance of the works during various phases as detailed in relevant of the Technical 

specifications. 

At the time of award of contract, the detailed quality Assurance and Testing Plan to be 

followed for the execution of  the contract  will be discussed and mutually agreed to and 

 

 such agreed programme shall form a part of the contract. 

 

(A) quality assurance programme 

To ensure that equipment and services under the scope of this contract  whether 

manufactured or performed within the Contractor's Works or at his Sub-Contractor's 

premises or at the owner's site or at any other place of work are in accordance with the 

specifications, the Contractor shall adopt suitable quality assurance programme, to control 

such activities at  all points necessary. Such programme shall be outlined by the Contractor 

and shall be finally accepted by the Engineer after discussions before the award of the 

contract. A quality assurance programme of the contract shall generally cover the 

following:- 

 a) His organization structure for the management and implementation of the 

proposed quality assurance programme. 

 b) Documentation of control system. 

 c) Qualification data for bidder's key personnel. 
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 d) The procedure  for  purchase  of  materials,  parts components and selection 

of    Sub-contractor's  services  including  vendor  analysis,  source 

inspection, incoming raw material inspection, verification of materials purchases etc. 

e) System for shop manufacturing and site  erection controls including process 

controls and fabrication and assembly controls. 

 f) Control of non-conforming items and system for corrective actions. 

 g) Inspection and test procedure both for manufacturer and field activities. 

 h) Control of calibration and testing of measuring and testing equipments. 

 i) System for indication and appraisal of inspection status. 

 j) System for quality audits. 

 k) System for maintenance of records. 

 l) System for authorizing release of manufactured product to the owner. 

 m) System for handling storage and delivery. 

 n) A quality plan detailing  out  the  specific  quality  control procedure adopted 

for controlling the quality characteristics relevant to each item of equipment furnished. 

 The Engineer or his duly authorised representative reserves the right to carry out 

quality audit and surveillance of the system and procedure of the Contractor/his vendor's 

quality management and control activities, 

(b)  

(c) quality assurance documents 

 

The contractor shall be required to submit the following Quality Assurance Documents 

within three weeks after dispatch of the equipment: 

 

(i) All Non-destructive Examination procedure, stress relief and weld repair procedure 

actually used during fabrication. 

 

(ii) Welder and Welding operation qualification certificates. 

 

(iii) Welder identification list, listing Welder's and Welding operator's qualification 

procedure and welding identification symbols. 

 

(iv) Material mill test reports on components as specified by the specification. 

 

(v) The inspection plan with verification, inspection plan check points, verification 

sketches, if used and methods used to verify that the inspection and testing points in the 

inspection plan were performed satisfactorily. 

 

(vi) Sketches and drawings used for indicating the method of tractably of the radiographs 

to the location on the equipment. 

 

(vii) All Non-destructive Examination result report including radiography interpretation of 

reports. 

 

(viii) Stress relief time temperature charts. 
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(ix) Factory test results for testing required as per application  codes an standard 

referred in the specifications. 

 

(x) The Engineer or his duly authorised representative the right to carry out Quality audit 

and Quality Surveillances of the systems and procedures of the contractors/his vendor's 

Quality Management and Control activities. 

 

43. The contractor shall have to manage a portable explosive magazine at the site of 

work at is own cost. 

 

44. Explosive material issued to the contractor will have to be used as per explosive Act 

and in case no more than one day's requirement will be lifted from the explosive magazine. 

 

45. The contractors may have to  do  controlled  blasting  in  some reaches of the roads 

as per the directions of Engineer-In-Charge in order to avoid damage to the existing nearby 

structures. 

46. Serviceable stones from the excavation of foundation and road cutting available will 

be stacked properly along site development road site, keeping width of the road clear by the 

contractor at his own cost. 

 

47. All trees failing in the alignment of road in the private and acquired for the 

construction of road shall be felled/cut by the contractor and quantity of wood timber, so 

received shall handed over to the department. No extra payments shall be made on this 

account. In case of the contractor fails to handover the same  to the department, the cost of 

trees shall be recoverable from the contractors at the rate of acquisition of such trees. 

 

48. One third (1/3rd) useful stones as obtainable from the quantity of blasting work shall  

be stacked properly at site being SJVN property by the contractor as per the instructions  of 

the Engineer-In-Charge, failing which recovery market rates only per cum will be made from 

the contractor. 

 

49. No extraction of stone will be allowed surrounding the site of work/project area the 

contractor should arrange stone himself from the approved quarry. 

 

50. In case dewatering is required to be done by the contractor, it shall be done entirely 

by him at is own cost. No claims in this regard shall be entertained. 

 

51. Contractor shall have  to  produce  M-forms  for  the material utilised such as stone 

aggregate, sand etc. 
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Annexure–A 

Section – vi 

 

safety code 

 

(referred to under clause 19 – C of the tender) 

 

(i) Suitable scaffolds should be provided for workman for all works that cannot safety be 

done from the ground or from solid construction except such short period work as can be 

done safety from ladders, When a ladder is used an extra Mazdoor shall be engaged for 

holding the ladder and if the ladder is used for carrying materials as well suitable  foot  

holds  and  hand  holds  shall be provided on the ladder and ladder shall be given an 

inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 

(ii) Scaffolding or staging more than 3.6 m above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a  guard  

rail  properly  attached bolted, braced and otherwise secured at least 90 cm  high  above  

the  floor  or  platform of such scaffolding or staging and  extending along the entire length 

of the outside  and  ends  therefore with only such opening as may be necessary for the 

delivery of the materials. Such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure. 

 

(iii) Working platform, gangways should be so constructed that they should not sag 

unduly or un equally and if the height of the platform or the gangway or the stairway is more 

than 3.6 m above ground level or floor, they should be closely boarded, should have 

adequate with and should be suitable fastened as described in  

(ii) above. 

 

(iv) Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fail of persons or materials by providing suitable fencing or 

railing whose minimum height shall be three feet. 

 

(v) Safe means of access shall be provided  to  all  working  platform and other working 

place every ladder shall be securely fixed. No portable single ladder shall be over 9 m in 

length while the width between side rails in hung ladder shall in no case be less than 20 cm 

for ladder upto and including 3 m in length. For longer ladder this with should be increased 

at last 20 mm for each  additional metre of length. Uniform step spacing shall not exceed 30 

cm. Adequate  precautions  shall  be taken to prevent danger from electrical equipment . No 

materials on  any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to any  person  or  the  public.  The contractor shall provide all necessary 

fencing and lights to project the public from accident and shall be found to bear the 

expenses or defense of every suit, action or other proceedings  at law that may be brought 

by any person for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit, action or proceedings to any 
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such persons or which may with the consent of the contractor be paid to compromise any 

claim by any such person. 

 

(vi) All Trenches, 1.2 m or more in depth, shall at all times be supplied with at least one  

ladder for each 30 m in length or fraction thereof. Ladder shall be extended from  bottom of 

the trench to at least 90 cm above the surface of the ground. The site of the trenches  which 

are 1.5 m or more in depth shall be stopped back to give suitable slope or securely held by  

timber  bracing, so as to avoid the danger of sides to collapse. 

 

The excavated material shall not be placed within 1.5 m of the edges of the trench or  half 

of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 

Under no circumstances under mining or under cutting shall be done. 

(vii) Before any demolition work is commenced and also during the process of the work : 

a) All roads and open areas adjacent to the work site shall either be closed or 

suitable protected. 

 

b) No electrical cable or apparatus which  is  liable  to  be source of danger over 

acable or apparatus used by the operator shall remain electrically charged. 

 

(c) All practical step shall be taken to prevent danger to persons employed from 

risk of fire or explosion of flooding No floor, roof or other part of the building shall  be  

so  over  loaded with debris or materials to render it unsafe. 

(viii) All necessary personal safety equipment as considered adequate by the 

Engineer-In- 

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. 

  

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 

b) Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes shall be provided with protective goggles. 

 

c) Those engaged in welding works shall be provided with welder's protective 

eye sightless. 

 

d) Stone breakers shall be provided with protective goggles and protective 

clothing and seated as sufficiently safe intervals. 

 

e) When workers are employed in sewers and manholes, which are in use the 

Contractor shall ensure that the manhole covers are opened and are ventilated at 

least  for  an  hour before the works are allowed to get into the manholes and 

manholes so opened shall be cordoned off suitable raining and provided with 

warning signals or boards to prevent  accident to the public. 



       Contractor       For & on behalf of SJVN Ltd. 

 

 

f) The contractor shall not employ men below the age of 18 years and women 

on the work of painting with products containing lead in any form. Whenever men 

above the age of 18 are employed on the work of lead painting the following 

precautions should be taken. 

 

i) No paint containing lead or lead products shall be used except in the form of paste or 

ready made paints. 

ii) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray on a surface having lead paint dry rubbed and scrapped. 

  

iii) Overalls shall be supplied by the contractors to the workman and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of 

work. 

 

ix) When  the  work  is  done  near  any  place  where  there is risk of drowning, all 

necessary equipments should be provided and  kept  ready  for use and all 

necessary steps taken for prompt rescue of any person in danger and adequate 

provision should be made for prompt first aid treatment of all injuries likely to be 

sustained during the course of the work. 

 

x) Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions. 

 

1. a) These shall be of good mechanical constriction, sound  material  and 

adequate strength and free from patent defect and shall be kept  in  good  repair  and  

in  good  working order. (b) Every rope used in hoisting or lowering materials or as  a  

means  or  suspension shall be of durable quality adequate strength and free from 

patent defects. 

 

2. Every crane or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be incharge of  any hoisting machine including any 

scaffold or which given single to operator. 

3. In case of every hoisting machine  and  of  every  crane ring hook, shackle  survival  

and pulley block used in hoisting or as means suspension the safe working load shall 

be as curtained by adequate means. Every hoisting machine and all gear referred to 

above shall be plainly; marked with the safe working load in case of hoisting machine 

having variable safe working load each safe working load of the conditions under 

which it is applicable shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond the safe working load 

except for the purpose of testing. 

 

4. In case of departmental machines, the safe working load shall be notified  by  the  

Electrical Engineer-In-Charge. As regards contractors machine  the  contractors  

shall notify the safe working load of the machine to the Engineer-In-Charge 
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whenever he brings any machinery to site of work and get it verified by the Electrical 

Engineer concerned. 

 

(xi) Motors Gearing, Transmission, Electric wiring and other dangerous part of 

hoisting appliance should be provided with efficient safeguards, hoisting appliances 

should be provided with such mean as will reduce to minimum the risk of any 

accidental descent of the load, adequate precaution should be taken to reduce to the 

minimum the risk of any part  of suspended load becoming accidentally displaced. 

When worker employed is on electrical installations which are already energized 

insulating mates, wearing apparel, such as gloves sleeves and both as may be 

necessary should be provided. the workers should not  wear any  rings, watches and 

carry keys or other material which are good conductors of electricity. 

 

(xii) All scaffold ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and scaffold, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities should be provided 

at or near places or work. 

 

(xiii) These safety provision should be brought to the notice of all  concerned  by  

display on a  notice board be at prominent place at work spot. The person  

responsible  for  compliance of the safety code shall be named therein by the 

contractor. 

 

(xiv) To ensure  effective  enforcement  of  the rules and regulations relating  to  

safety precautions, the arrangements by the contractor shall  be  open  to  inspection 

by the labour officer/ Engineer-In-Charge of the department or their representative. 

 

(xv) Notwithstanding the above  clauses from (i) to (xiv) there is nothing  in  these  

to exempt the contractor from the operation of any other Act/Rule in force in the 

Republic of India. 
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Annexure–B 

Model Rules for the Protection of Health and 

Sanitary arrangements for workers employed by 

SJVN Limited or its Contractor 

 

Application : These rules shall apply to all building and construction work in charge of 

SJVN. 

 

Definitions : 

 

1. 'Work place' means a place at which at an average fifty or more workers are 

employed   connection with construction work. 

 

2. 'Large  work  Place' means a place at which, at an average 500 or more workers are 

  employed in connection work. 

 

3. First Aid : (a) At every work place, there shall be  maintained  in a readily accessible 

place first aid appliances including an adequate supply  of  sterilized dressing and 

sterilized cotton wool. The appliances shall be kept in good order and in large work 

place, they shall be placed under charge of a responsible persons who shall be 

readily available during working hours. 

 

b) At large work places, where hospital facilities are not available within easy 

distance of the works, First Aid posts shall be established and be run by a trained 

compounder. 

 

c) Where  large  work  places are remoter from regular hospitals, an indoor ward 

shall be provided with one bed for every 250 employees. 

 

d) Where large work places are situated  in  cities,  towns or in their suburbs and 

no beds are considered necessary owing to the proximity of city or town hospitals, 

suitable transport shall be provided to facilities removal or urgent cases to the 

hospitals. At other work places conveyance facilities such as a car, shall be kept  

readily  available to  take  injured  persons suddenly taken seriously ill to the nearest 

hospital. 

 

4. Drinking water : (a) In every work place, there shall be provided and maintained at 

suit able places, easily accessible to labour, a sufficient supply of cold water fit for 

drinking. 

 

b) Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water shall be 

storage. 
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c) Every water supply source or storage shall be at a distance of not less than 15 

mtr. from any latrine, drain or other source of pollution. Where water had to be drawn 

from an existing well which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly  chlorinated  before  water  is  drawn 

from it for drinking. All such wells shall be entirely closed in and be provided with a 

trap door which shall be dust and water proof. 

  

d) A reliable pump shall be fitted to each covered well, the trap door shall  

be kept locked and opened only for cleaning or inspecting which shall be done at 

least once a month. 

 

5. Washing and bathing places : (a) Adequate washing and bathing places shall be pr 

vided, separately for men and women. 

 b) Such place shall be kept in clean drained condition. 

 

6. Scale  of accommodation in  latrines and urinals. These shall be provided within the 

precincts of every work place, latrines and urinal in an accessible place and the 

accommodation separately for each of their shall not be less than the following scale 

: 

  

(a) Where the number of persons does not exceed 50 2 seats 

  

(b) Where the number of persons exceeds 50 but does not exceed 100    3 seats 

  

(c) For every additional 100    3 seats per 100 

 In particular cases, the Engineer-In-Charge shall have the powers to very the 

scale, where necessary. 

 

7. Latrines and urinals for women : If women are employed separate latrines and 

urinals screened from those for men and marked in the vernacular in conspicuous 

letters "For Women only" shall be provided on the scale laid in rule 6. Those for men 

shall be similarly marked "For Men Only". A poster showing the figures of a man and 

woman shal also be exhibited at the entrance of latrines for each sex. There shall be 

adequate supply of water close to the urinals and latrines. 

 

8. Latrines and urinals : Except in work places provided with water flushed, latrines, 

connected with a water borne sewage system, all latrines shall be provided with 

receptacles on dry earth system which shall be cleaned at least four times daily and 

at least twice during working hours and kept in  a strictly sanitary conditions. The 

receptacles shall be tarred inside and outside at least once a year. 

 

9. Construction of latrines : The  inside  wants  shall  be  constructed of masonry or 

some suitable heat resisting nonabsorbent materials  and  shall  be  cement  washed  

inside and outside at least once a year. The dates of cement washing shall be noted 
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in a register maintained for this purpose and kept available for inspection. Latrines 

will not be of a standard lower than bore hole system and should have thatched roof. 

 

10. Disposal of excreta : Unless otherwise arranged for by the local  sanitary  authority, 

arrangements for proper disposal of excreta  by  incineration  at  the  work  place  

shall  be made by means of a suitable incinerator approved by the Assistant Director 

of Public Health or the  Municipal Medical Officer of Health, as the case may be in 

whose jurisdiction  the  work  place  is  situated. Alternatively, excreta may be 

disposed off by putting a  layer  of  night  soil  at  the  bottom of pucca tank prepared 

for the purpose and covering it with 15 cm layer of waste or  refuse and then 

covering it up with a layer of earth for a fortnight (when it will turn into manure). 

 

11. Provision of shelters during rest : At every work place there shall be provided,  free  

of cost, two suitable sheds one for meals and the other for  rest separately for men 

and women for the used of labour. The height of the shelter shall not be less than 3.3 

m from the lowest part of the roof. The sheds should be roofed with at least thatch 

and mud flooring will be provided  with a  dwarf will around not less than 75 cm. 

Sheds should be kept clean and the space should be on the basis of atleast 0.46 

square meter per head. 

 

12. Crèches : (a) At every work place, at which, 50 or more women workers are 

ordinarily-employed, there shall be provided two huts for the use of children under 

the age of 6 years, belonging to such women. One huts shall be used for infants, 

games and play and the other as their bed room. The huts shall not be constructed 

on a lower standard than following : 

  

(i) Thatched roofs 

  

(ii) Mud floors and walls 

  

(iii) Planks spread over the mud floor and covered with matting. 

 

The huts shall be provided with suitable and sufficient openings for light  and  

ventilation. There   will be adequate provision of sweepers to keep the place clean. 

There shall be two Dais in attendance. Sanitary utensils shall be provided  to  the  

satisfaction  of  the  Health  Officer  of  the  area concerned. The use of the hut shall 

be restricted to children, their attendants and mothers of the children. 

 

b) Where the number  of   women   workers  are  more  than 25 but less than 50, 

the contractor shall provide atleast one hut and one dia to look after the children of 

woman workers. 

 

c) The size of creche shall very according to the number of women workers. 
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d) The creche or creches shall be properly maintained and necessary equipment 

like toys etc. shall be provided. 

 

13. Canteen : A cooked food canteen on a moderate scale shall be provided for the 

benefit of workers wherever it is considered expedient. 

 

14. The above rules shall be incorporated in the contractors and in notices inviting 

tenders and shall from an integral part of the contracts. 
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Annexure–C 

 

Nathpa Jhakri Hydro-electric Project Contractors Labour 

 

Regulations Extended to SJVN LIMITED 

 

1. Short title : These regulations  may  be called the Rampur Jhakri Hydro-electric  

 Project Contractors Labour Regulations. 

 

2. Definitions : In these regulations, unless otherwise expressed or indicated, the 

following words and expressions shall have the meaning hereby assigned to them 

respectively that is to say. 

(i) 'Labour' means workers employed by SJVN Ltd.  Contractor directly, or 

indirectly through a sub-contractor or other persons or by an  agent  on his behalf on 

a payment as per rules of H. P. Govt. will not include supervisory staff like Overseers 

etc. 

 

(ii) 'Fair wages' means wages whether for time or piece work  notified  at  the  

time  of inviting tenders for the  work  and  where  such  wages  have  not  been  so  

notified, the wages prescribed by the SJVN for wages the district in which the work is 

done. It will be notified/prescribed by the SJVN in consultation with the officer of the 

industrial Relations Machinery located in  the respective  areas and will not be less 

than the minimum  rates of wages fixed by the Government for the class of employee 

engaged on the same type work in the same area. 

 

(iii) 'Contractor'  shall  including  every person whether  a sub contractor or 

headman or agent, employing labour on the work taken on contract. 

(iv) 'Wages' shall have the same meaning as defined in the payment of wages Act 

and includes time and piece rate wages. 

 

2. (a) Normally working hours of an employee should not exceed 9 hours  a day The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 

spread over more than 12 hours on any day. 

 

(b) When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week he shall be paid overtime for the extra hours put in 

by him at double the ordinary rate of wages. 

 

(c) Every workers shall be given paid weekly holiday normally on Sunday.  In  

accordance with the provisions  of  Minimum  wages Central  Rules, 1950 as 

amended from the time to time irrespective whether such workers to be governed by  

the Minimum wages Act, 1948 or not. 

 

3. Display of Notice regarding wages etc : The contractor shall 
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(a) Before he commences his work on contract, display and correctly  maintain  

and continue to display and correctly maintain in a clean and legible condition in 

conspicuous places on the work, notices in English and in the local Indian Language 

spoken by the majority  of the workers giving the rate of wages which has been  

certified  by  the  Executive Engineer  the Chief Executive Officer Regional Labour 

commissioner, as fair wages and  the  hours  of work for which such wages are 

earned, and. 

  

b) Send a copy such notice to the certifying officer. 

 

4. Payment of wages : (i) Wages due to every worker shall be paid to him direct. 

  

ii) All wages shall be paid in current coin or currency or in both. 

  

iii) Arrears claimed after 2 months after completion of the work shall not be entertained. 

 

5. Fixation of wages periods : (i) The contractor shall fix the wages periods in respect of 

which the wages shall be payable. 

  

ii) No wages period shall exceed one month. 

  

iii) Wages of every worker employed  on  the  contractor  shall be paid (a) in case of 

establishments in which wages period in one week within  3  days from the end of 

the wages period and (b) in the case of other establishments before the expiry of the 

7th day from the end of the wages period according as the number  of  workers  

employed  in  such establishment does not exceed 1,000 or exceeds 1,000. 

 

iv) When the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the day 

succeeding the on which his employment is terminated. 

 

v) All payments of wages shall be made on a working day except when the work 

is completed before the expiry of the wages period, in which case final payment shall 

be made within 48 hours of the last working day at work site and during the working 

time. 

 

Note :  The term 'working day' means day on which the labour is employed, is in progress. 

6. Wage book and wages slip etc : (I) The contractor shall maintain  a  wage book of 

each worker in such from as may be  convenient  at  the  place of work, but the same 

shall include the following particulars : 

 a) Name of the worker. 

 b) Rate of daily or monthly wages. 

 c) Nature of work on which employed. 

 d) Total number of days worked during each wage period. 

 e) Dates and period for which worked overtime. 
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 f) Gross wages payable for the work during each wage period. 

 g) All  deductions  made  from  the  wage  within indications in each case of the 

for which the deduction is made. 

 h) Wages actually paid for each wage period. 

 i) Signature or thumb impression of the workers. 

 

(II) The contractor  shall  also  issue a wage slip containing the aforesaid each worker 

employed by him on the work at least a day period to the day wages. 

 

(III) The contractor shall issue an Employment Card in the prescribed Form-III to each 

worker on the day of work on entry into employment. It the worker has already any 

such card with him from the previous employer, the contractor shall merely endorse 

that Employment Card with relevant entries. On termination of employment the 

Employment Card shall again be endorsed by the  contractor and returned to the 

worker. 

 

(IV) Wage book and wage slip etc :  The  contractor  shall issue an attendance-cum-

wagecard as per Form-IV to each worker on the day of work or entry into his 

employment. 
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FORM-IV 

 

Attendance :- Cum–wage card 

Card No..............................................................................Dated................................... 

Name of contractor.............................................................................................................. 

Name of worker.................................................................................................................. 

Name of work......................................................................................................... 

Address.......................................................................................................................... 

Designation....................................................................................................................... 

Rate of wages 

Date   Attendance   Signature of person   Remarks 

        marking attendance 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

 

7. Register  of  unpaid  wages : The contractor shall maintain a register  of  unpaid  

wages in such forms as may be convenient at the place of work but the same shall 

include the following particulars : 

 

 a) Full particulars of the labourers whose wages have not been paid. 

 b) Reference number of the muster roll and wages register. 

 c) Wage period. 

 d) Rate of wages. 

 e) Total amount not paid. 

 f) Reasons for not making payment. 

 g) How the amount of unpaid wages was utilized. 

 h) Acquaintance with dates. 

 

8. Register of accidents : The contractor shall maintain a register of accidents in such 

from as may be convenient at the work place but the same shall include the following 

particulars : 

 

 a) Full particulars of the labourers who met with accident. 

 b) Rate of wage. 

 c) Sex. 

 d) Age. 

 e) Nature of accident and cause of accident. 
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 f) Time and date of accident. 

 g) Date and time when admitted in hospital. 

 h) Date of discharge from the hospital. 

 i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by medical 

officer. 

 k) Claim required to be paid under workmen's Compensation Act. 

 l) Date of payment of compensation. 

 m) Amount paid with details of the persons to whom the same was paid. 

 n) Authority by whom the compensation was assessed. 

 o) Remarks. 

9. Fines and deductions which may be made from wages : 

 

(i) The wages of a worker shall be paid to him without any deductions of any kind 

except the following : 

 a) Fines. 

  List of acts and omission for which fine can be imposed : 

  

1. Willful insubordination or disobedience, whether alone or in combination with 

another. 

  

2. Theft, fraud or dishonesty, in connection with contractors business or property of the 

SJVN. 

  

3. Taking or giving bribes or any illegal gratification. 

  

4. Habitual late attendance. 

  

5. Drunkenness, fighting, riotous or disorderly or indecent behavior. 

  

6. Habitual negligence. 

  

7. Smoking near or around the area where combustible or other materials are stacked. 

  

8. Habitual indiscipline 

  

9. Causing damage to work in progress or to property of the SJVN, the contractor. 

  

10. Sleeping on duty. 

  

11. Malingering or slowing down work. 

  

12. Giving false information regarding name, age father's name. 

  

13. Habitual loss of wage cards supplied by the employer. 
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14. Unauthorized use of employer's property or manufacturing making of unauthorized 

articles at the work places. 

 

15. Bad  workmanship  in  construction  and  maintenance  by  skilled workers 

which is not approved by the Deptt. and for which contractors are penalized. 

  

16. Making false complaints and/or misleading statements. 

  

17. Engaging in trade within the premises of the establishment. 

  

18. Any unauthorised divulgence of business affairs of the employer. 

  

19. Collection or canvassing for  the collection of any money within the premises of any 

establishment unless authorised by the employer. 

 

20. Holding meeting inside the premises without previous sanction of the 

employer. 

 

21. Threatening or intimidating any workman or employer during the working 

hours within the premises. 

 

(b) Deductions for absence from duty  i. e.  from the place or the places where by 

the terms of his employment he is required to work. The  amount  of  deduction  shall   

be in proportion to the period for which he was absent. 

 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed 

persons for custody, or for loss of money or any other deduction which he is required 

to account where such damage or loss is directly attributable to his neglect or 

default. 

 

(d) Deduction for recovery of advances or for adjustment of over payment of 

wages, Advances granted shall be entered in register. 

  

(e) Any  other  deduction  which the Central Government or Himachal Pradesh 

Government or SJVN may from time to time allow. 

ii) No fine should be imposed on any workers save in respect of such acts and 

omission on his part   as have been approved of by the Chief Labour 

Commissioner or any other person authorised by the Himachal Pradesh 

Government. 

 

iii) No fine shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages untill the workers has been given an 

opportunity of showing cause against such fines or deduction. 
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iv) The total amount of  fine  which may be imposed  in  any  one  wage  period 

on a worker  shall not exceed an amount equal to three paise in a rupee of the 

wages, payable to him in respect of that wages period. 

 

v) No  fine  imposed on  any worker shall be recovered form him by instalment or 

after the expiry or sixty days from the date on which it was imposed. 

 

vi) Every fine shall be deemed to have been imposed on the day of the Act or 

omission in respect of which it was imposed. 

 

10. Register of Fines etc. (i) The contractor shall maintain a register of fines and a 

register of deductions  for  damage  or  loss  in forms No. 1 and 2 respectively which 

should be kept at the place of work. 

 

ii) The contractor shall maintain both in English and the local Indian Language  a  

list approved  by the Chief Labour Commissioner or any other persons authorised  by  

Himachal  Pradesh  Government clearly stating the act and omission for which 

penalty  of  fine  may  be imposed on a workman and display it in a good condition in 

a conspicuous place of the work. 

 

11. Preservation of register : The wage book, the wage slips, the register of unpaid 

wages, the register of accidents, the register of fine, deduction required  to  be  

maintained  under these regulations shall be preserved for 24 months after the date 

of last entry made in them and shall be made available for inspection by the 

Engineer-In-Charge. Labour  Welfare  Officer  or any  other  officer authorised by the 

Ministry of W. H. & S. or Himachal Pradesh Government or SJVN in this behalf. 

 

12. Power of labour welfare officer to make investigation enquiry : The labour welfare 

officer or other person authorised by the Central Government or Himachal Pradesh  

with  a  view  to  ascertaining and enforcing due and proper observance of the fair 

wage  clause  and  the  provisions  of  these regulations. He shall investigate into any 

complaint regarding the default made by the contractor sub-contractor in regard to 

such provision. 

 

13. Report of labour welfare officer : The labour welfare officer or other persons 

authorized as aforesaid shall submit a report of result of his investigation  or  enquiry  

to  the  Executive  Engineer concerned indicating the extent, if any, to which the 

default has been committed, with a note that necessary deduction from the 

contractors, will be made and the wages and other dues be paid to the labourers 

concerned. In case an appeal is made by the contractor under  clause  14  of  these 

regulations actual payment to labourers will be made by the Executive Engineer after 

the Regional Labour Commissioner has given his decision on such appeal. 

The Divisional Engineer shall  arrange  payments to the labourers concerned within 

45 days from the receipt  of  the  report  from the labour welfare officer or the 

regional labour commissioner as the case may be. 
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14. Appeal against the decision of labour welfare officer : Any person aggrieved by the 

decision and recommendations or the labour Welfare Officer or other person so 

authorised may appeal against such decision to the Regional Labour Commissioner 

concerned  with  30  days  from the date of decision. Forwarding simultaneously a 

copy of his appeal to the Executive Engineer concerned but subject  to  such  

appeal,  the  decision  of the officer shall be final and binding upto the contractor. 

 

15 Prohibition regarding representation through lawyer : 

  

i) A  workman  shall  be  entitled to be represented in any in investigation or enquiry 

under these regulations by : 

  

a) An officer a registered trade union of which he is a member. 

  

b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a), is affiliated. 

 

c) Where the workers is not a member of any registered trade union, by an 

officer of an registered  trade  union, connected with or by any other workman, 

employed in, the industry in which the workers is employed. 

 

ii) An employer shall be entitled to be represented in any investigation or enquiry 

under these regulation by : 

  

a) An officer of an associations of employers of which he is member. 

  

b) An officer of a federation of associations of employers to which the association 

referred to in clause (a) is affiliated. 

 

c) Where the employer is not a member of any association of employer, by an 

office  of association of employer connected with or by any other employer,  engaged  

in   the  industry  in which the employer is engaged. 

 

iii) No  party  shall  be  entitled  to be represented by legal practioner in any 

investigation or enquiry under these regulations. 

 

16. Inspection of Books and Slips : The contractor shall allow inspection of the wage 

books and the wage slip, the register or unpaid wages, the register of accident and  

the  register of fines and deductions to any of his workers or to his agent at a 

convenient time and place after due notice is received or to the labour welfare officer 

or any other person, authorised  by  the  Central  Government or H. P. Govt. on his 

behalf. 
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17. Submission  of  Returns : The contractor shall submit periodical returns as may be 

specified from time to time. 

 

18. Amendments : The Central/H. P. Government, SJVN may, from time to time, add to 

or amend the  regulations and on any question as to the application, 

interpretation or effect of those regulation the decision of the Chief Labour 

Commissioner or Deputy Chief-Labour Commissioner  Government  of  India  or  any 

person authorised by Himachal Pradesh Government, SJVN in this behalf shall be 

final. 
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Form -i 

Register of fines; regulation 10 (1) 

Sl. Name  Father's/ Sex Depart. Nature Whether Rate   

Date     Date     Remarks 

No.   Husband's  ment  and day workman of   

and     on 

   Name     of the  showed wages  

amount  which 

        offence caused    of 

fine  fine 

        for which against 

 imposed  realised 

        fine  fine or 

        imposed not, if so, 

          enter date 

1 2  3  4 5  6  7  8    9

      10  11 
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Form -ii 

regulation 10 (1) 

Register of Deductions for Damages or loss caused to the 

employer by the neglect or default of the employed persons. 

 

 

Sl. Name  Father's/ Sex Depart. Damage Whether Date   

No. of   Date     Remarks 

No.   Husband's  ment  or loss workman and instal- on 

   Name     caused showed amount  

ment   which 

        with date deducti- of    if

 deduc- 

          ons  deduc-   

any tion 

            tions 

 realised 

           

1 2  3  4 5  6  7  8    9

      10  11 
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Form -iii 

employment card regulation 6 (iii) 

Name and sex of the 

worker............................................................................................................. 

Age or date of 

birth........................................................................................................................... 

Father's Name......................................................... Indent faction 

mark............................................... 

Address.....................................................................................................................................

......... 

Particulars of next of his kin (wife and children, if any) or of dependent next of kin, in case 

the worker has no wife and child. 

Name........................................................................................................................................

........... 

..................................................................................................................................................

........... 

Full address of department (specify village, district and state) 

 

 

Sl. Name &  Particulars of  Total period Actual     Leave taken (number 

No. address of  work site and  for which  number of    of days 

should be 

 employer  description of  the worker  days worked  specified) 

 (specify  work done   is employed 

 whether a      (from-to) 

 contractor or 

 sub contractor) 

1        2            3           4             5 

  6 

 

 

Give Sl. No.  Nature of Wage period Wage rate  Total wage     

Remarks        Sign ofas on reverse work done   (with  

 earned by the employer 

   period wise    particulars  worker during 

        of unit in case the period 

        of piece work) shown under 

           column (5) 

 

 

        7       8  9        10         11  12         13 
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N. B. If the worker is employed both in piece and the rate, relevant entries in each case 

 should be made separately 

 

Responsibilities under contract labour 

(regulation and abolition) act 1970 

Licensed Contractor 

 

(1) It should be ensured that no contractor be engaged for undertaking any work through 

contract labour unless a Licence has been obtained by such contractor from the Labour 

Department (State) in requisite Form. This is also applicable to the sub-contractors 

engaged in the establishment. 

 

(2) Form of certificate of principal employer needs to be issued duly signed by the 

principal employer as declared in the Registration Certificate in Form–V. As regarding 

issuance of such Certificate in respect of sub-contractor signature of the contractor 

recommending such issuance should be obtained. The contractor while issuing such 

recommendation should clearly state that he shall be bound to follow provisions of the Act 

and rules framed therein and shall be liable for any default on the part of such sub-

contractor. It should be ensured that the no. of sub contractors to be engaged are kept 

minimum. 

 

(3) The Nodal Officer of the HR Department should maintain a register duly endorsing 

the details of the contractor and the Licence No., periodicity etc. and ensure that the 

Licence is renewed before its expiry. 

Welfare And Health Of Contract Labour 

 

(1) The provisions of the contract Labour Act with respect to the aforesaid provisions 

should be clearly brought to the knowledge of the principal contractor and the sub 

contractor in respect to maintenance of canteen, rest room, facility of wholesome drinking 

water, first aid facility etc. and ensure that the same is being properly maintained so as to 

avoid any liability of principal employer on such account. The site in-charge should be 

informed about the above so that the same is monitored by him or his authorized 

representative. 

Responsibilities For Payment Of Wages 

 

(1) As per the provisions of the Act contractor is responsible for disbursing wages to 

each worker employed by him before expiry of 7th day of the month. 

 

(2) The Engineer-in-Charge shall nominate a representative duly authorized by him to 

be present at the time of disbursement of wages by the contractor every month. The 

authorized representative of the EIC shall record under his signature a certificate at the end 

of the entries in the register of wages in the following form 

 (i) "Certified that the amount shown in Column No.___________has been paid to 

the    workman concerned in my presence 

on_________________at___________________ 
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(3) It should be clearly understood that in case the contractor fails to make payment of 

wages within the prescribed period or make short payment then the principal employer shall 

be liable to make payment and wages in full or the unpaid balance to the contract labour 

employed by the contractor. However, such amount shall be recoverable from the 

contractor from any amount payable to the contractor under any contract. 

 

Maintenance of Registers and other records. 

Registers to be maintained by the principal employer 

Register of contractors in form-XII. 

Registers to be maintained by the contractor. 

 

(1) Register of persons employed in Form XIII. 

 

(2) Muster Roll and Register of Wage in Form XVI, and Form XVII. Register of 

deductions   for damage or loss, Register of fines and Register advances in 

Form XXI and XXII  respectively. 

 

(3) Register of overtime in Form XXIII. 

All registers and other records required above shall be maintained complete and up 

to date and available in English or Hindi. 

 

(4) Where no deduction or fine has been imposed or no overtime has been worked 

during the wage period a nil entry shall be made across the body of the register at 

the end of the wage period. 

Employment Card 

 

Every Contractor is required to issue an Employment Card within three days of employment 

to contract labour. 

Notices 

 

(1) Notices showing register of wages, hours of work, wage periods, dates of payment of 

wages, names and address of the inspectors having jurisdiction should be displayed 

in English and Hindi at the establishment site by the principal employer/contractor. 

 

(2) The principal employer or the contractor shall display the abstracts of the Act and 

rules in English and Hindi. 

Returns 

 

(1) It may be ensured that every contractor including sub-contractor sends half yearly re 

turn in Form XXIV (in duplicate) to the Licence Officer not later than 30 days from the 

closure of the half year. 

 

(2) It should be ensured that the principal employer sends annual return in Form XXV so 

as to reach the registering officer concerned not later than the 15th February 
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following the end of the year to which it relates. Collection of data and sending return 

will be the responsibility of the HR Department. 

Inspections 

 

(1) Representative of HR Department should inspect the records of the establishment of 

the contractor once in three months to ensure the compliance of the provisions for 

contract labour (R&A) Act/rules. A schedule for inspection may be prepared and 

finalized in consultation with the Engineer-in-Charge. 

 

Responsibilities under inter state migrant workmen act 1979 and rules framed there 

in. 

 

(1) The principal employer to which the provision of the Act applies is required to obtain 

registration certificate from the registering officer under the Act. 

 

(2) The contractors engaging inter state migrant workmen are required to obtain 

separate Licence under the Act employing five or more inter state migrant workmen. 

Duties and Obligations of Contractor 

 

(1) Every contractor engaging inter state migrant workmen are required to furnish  

Return in form X to the State Labour Department with a copy to the principal 

employer. 

 

(2) Every contractor shall issue to every inter-state migrant workman a Pass Book in 

fixed with their passport size photograph for their workmen in Hindi containing the 

following details. 

  

(i) Date of recruitment; 

  

(ii) Date of employment; 

  

(iii) The name and place of the establishment wherein the workman is employed; 

  

(iv) The period of employment; 

  

(v) The proposed rates and modes of payment of wages; 

  

(vi) The displacement allowance payable; 

  

(vii) The return fare payable to the workman on the expiry of the period of his 

employment and in such contingencies as may be prescribed and in such other 

contingencies as may be specified in the contract of employment; 

  

(viii) Deduction made; and 
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(ix) Name and address of the next kin of migrant workman; 

Displacement Allowance 

(1) The contractor shall pay Displacement Allowance at the time of recruitment to each 

workman equal to 50% of the monthly wages payable to him in addition to the normal 

wages which shall not be refundable. 

Journey Allowance 

 

(1) A Journey Allowance of a sum not less than the fare from the place of residence of 

the inter-state migrant workman in his state to the place of work shall be payable by the 

contractor for both outward and return journeys including wages for such journey. 

Other facilities 

 

The contractor is liable to provide the following : 

 

(1) Provide and maintain suitable accommodation during the period of their employment. 

 

(2) Provide medical facilities free of cost for treatment of ailment of self and any member 

of his family may suffer during the employment including hospital charges, travel expenses 

for the patient from place to his her residence to the hospital and back. 

 

(3) Contractor shall provide protective clothing to the workmen including woolen 

clothing's before onset of winter season of the area. 

 

(4) In case of fatal accident or serious bodily injury to any such workman, the contractor 

shall promptly report to the State Authorities and also to the next kin of the workman. 

 

Responsibilities for Payment of Wages 

 

The provisions as per Contract Labour Act shall be applicable. However, in addition to the 

same other payments as per the provisions of the Act as mentioned above shall have to be 

ensured by the principal employer. The provisions of welfare and health of the contract 

labour as per the provisions of the Contract Labour Act shall also be applicable to the inter- 

state migrant workmen. 

Maintenance of Registers and Records 

 

Every principal employer shall maintain register of contractors in Form-XII. 

Contractor 

 

Every contractor shall maintain register of persons employed in Form-XIII, displacement-

cum- outward journey allowance register in Form XV and XVI. 

Returns 

 

Periodical returns, display of abstracts of the rules, notices etc. as per the Contract Labour 

Act and rules shall also be followed in this case. 

Responsibilities under workmen compensation act 1923 
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(1) Principal employer shall ensure Notification of Commissioner for workmen 

compensation by the State Government. The liabilities under the Act including payment of 

compensation etc. shall be clearly brought to the notice of the contractor including sub 

contractor at the commencement of the contract. 

 

(2) It should be ensured that the compensation in case of fatal accident as well as non 

fatal accident to any contract labour arising out of and during the course of employment is 

deposited with the Commissioner as per the provisions of the Act immediately. 

Report of fatal accident and serious bodily injuries 

 

(1) In case of fatal accident and any serious injury occurring in the premises of the 

establishment report may be sent to the Commissioner, Inspector of Factories (State), Chief 

Medical Officer and other authorities under the Act including CMD and Directors. 

 

(2) An inquiry may be conducted by the Safety Officer and other member to be 

associated as per the approval of the head of the establishment to inquire into the cause of 

accident and suggest remedial measures to avoid recurrence of such accidents. 

Returns 

 

(1) It should be ensured that the principal employer/contractor engaging the contract 

labour submits annual returns in terms of the schedule every year to the authority as 

notified from time to time. 

Safety and Health 

 

It shall be the endeavor of principal employer to ensure as far as reasonably practical health 

and safety of all contract labours working in the project/factory. The objective should be to 

develop safety consciousness among all employees including contract labour. The basic 

motto should be to bring about improvement in the overall work environment by timely 

monitoring and having adequate control in operation resulting in the reduction in accidents. 

 

The contract provision regulating the Health and Safety aspect shall be closely coordinated 

by the Safety Officer as well as the in-charge of Safety in respect of Contractor's 

establishment. The Safety Officer shall conduct regular monitoring of Health and Safety 

aspects and conduct Safety Committee Meetings as well as Safety Audit. The contents of 

the Safety Assurance Plan which forms part of the agreement shall be complied with. 

Responsibilities under Minimum Wages Act 1948 

 

(1) It has to be ensured by the principal employer that the wages paid by the contractor 

to its labours are as per the wage formula including DA differential in terms of the contract 

provisions laid down in the contract. 

 

(2) In no case such wages should be less than the minimum wage prevailing in the State 

for such scheduled employment and as revised from time to time. 
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(3) The Engineer-in-Charge or his representative while certifying the wages being 

disbursed by the contractor in his presence should verify the same. 

Responsibilities under Employees Provident Fund and Miscellaneous Provisions Act 1952 

 

(1) It has to be ensured by the principal employer that the contractor including the sub 

contractor obtains independent PF Code from the office of RPFC, Shimla before engaging 

contract labour. 

 

(2) Deductions in terms of the provisions of EPF Act 1952 should be made from the 

wages payable to the contract labour. 

 

(3) Matching contribution equal to the contribution/deduction made from each contract 

labour should be made by the contractor and deposited with the RPFC, Shimla every 

month. 

(4) A copy of the PF monthly return submitted to the RPFC should be obtained from 

each, contractor by the Nodal HR Officer. 

 

(5) It should be ensured by the principal employer that the register and records be 

maintained by the contractor under the EPF Act 1952 is maintained properly and be 

inspected accordingly. 

 

Inspection 

 

Representative of HR Department should carryout inspection of the contractor's 

establishment once in three months or on lesser frequency as need be to ensure 

compliance of the labour laws. 

 

An inspection report may be prepared bringing out details of deviation/violation. Such report 

should be submitted to Project-in-Charge with a copy to CC and contractor. 
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Annexure-A

Sr. No. Description of Items Unit Qty. Rates  (Excl. GST) Amount (Excl. GST)

1

Earth work in excavation by mechanical means (Hydraulic 

excavator)/manual means over areas (exceeding 30 cm in depth, 1.5 m 

in width as well as 10 sqm on plan) including getting out and disposal 

of excavated earth lead upto 50 m and for all lift, as directed by 

Engineer-in-charge. All kinds of soil.

Cum 360.00 144.16 ₹ 51,898.00

2

Demolishing cement concrete manually/ by mechanical means 

including disposal of material within 50 metres lead as per direction of 

Engineer - in - charge. Nominal concrete 1:3:6 or richer mix (i/c 

equivalent design mix).

Cum 91.20 1464.23 ₹ 1,33,538.00

3

Preparation and consolidation of sub grade with power road roller of 8 

to 12 tonne capacity after excavating earth to an average of 22.5 cm 

depth, dressing to camber and consolidating with road roller including 

making good the undulations etc. and re-rolling the sub grade and 

disposal of surplus earthwith lead upto 50 metres.

Sqm 1200.00 134.59 ₹ 1,61,508.00

4 Supplying and stacking at site. (90 mm to 45 mm size stone aggregate). Cum 240.000 1730.34 ₹ 4,15,282.00

5

Laying, spreading and compacting stone aggregate of specified sizes to 

WBM specifications in uniform thickness, hand picking, rolling with 3 

wheeled road/ vibratory roller 8-10 tonne capacity in stages to proper 

grade and camber, applying and brooming requisite type of screening / 

binding material to fill up interstices of coarse aggregate, watering and 

compacting to the required density .

Cum 240.000 680.68 ₹ 1,63,363.00

Name of Work: Strengthening of approach road to SFT outfall from HIMPESCO checkpost (between RD 0.00 to 240.0 m) at NJHPS, 

Nathpa.

Bill of Quantity (BOQ) - PCD - 2967(Civil)2026



Bill of Quantity (BOQ) - PCD - 2967(Civil)2026

6

Centering and shuttering including strutting, propping etc. and removal 

of form work for :Foundations, footings, bases for columns Sqm 432.000 277 ₹ 1,19,664.00

7

Providing and fixing in position 12mm thick bitumen impregnated fiber 

board confirming to IS: 1838, i/c. cost of primer, sealing compound 

Grade-A in expansion joints.

Sqm 81.000 530.49 ₹ 42,970.00

8

Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering - All work up to plinth 

level : 1:3:6 (1 Cement : 3 coarse sand (zone-III) derived from natural 

sources : 6 graded stone aggregate 40 mm nominal size derived from 

natural sources)

Cum 223.200 5376.79 ₹ 12,00,100.00

9

Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering - 1:1½:3 (1 Cement: 1½ 

coarse sand (zone-III) derived from natural sources : 3 graded stone 

aggregate 20 mm nominal size derived from natural sources)

Cum 396.000 6335.05 ₹ 25,08,680.00

10
Providing weap holes in brick masonry/stone masonry/plain reinforced 

concrete abutment,wing wall, return wall with 110mm dia PVC Pipe.
Rmtr. 105.600 199.75 ₹ 21,094.00

Total amount (without GST) ₹ 48,18,097.00



 

Registered & 

Corporate Office 

SJVN Corporate Head Quarter, Shanan, Shimla, 

Himachal Pradesh Pin No.-171006 

Expediting 

Office 

SJVN Limited, Office Block, Tower-1, 6th floor, NBCC 

Complex, East Kidwai Nagar, New Delhi-110023. 

 

Annexure-B 

Bid Security Declaration 

Tender No: SJVN/NJHPS/P&C/PCD-2967(Civil)/2026          Date: 

 

To  

        HOD,  

        Procurement and Contract Deptt.  

        NJHPS, SJVN Ltd. Jhakri,  

Distt. Shimla-H.P.-172201. 

 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the 

bidder_________________________________________________(Name of the bidder) shall 

not be withdrawn or varied during the period of bid validity as stipulated in Tender Document.  

 

I, on behalf of the bidder ____________________________________________________(Name 

of the Bidder), also accept the fact that in case the bid is withdrawn or varied any term & 

condition in regard hereto during the period of bid validity , except as provided in Tender 

Document or in the case of a successful bidder ,if we fail within the specific time limit to sign the 

agreement or we fail to furnish the required performance security as provided in Clause  3 of 

Annexure C (Additional Special Terms & Conditions)  of Tender Document or if we adopt 

the corrupt or  coercive or fraudulent  practices covered  under Clause 12 of NIT of  Tender 

Document, then  ___________________________________ (Name of Bidder) will be 

suspended for participation in the tendering process for the work of SJVN Ltd. and its 

subsidiaries and work under other centrally sponsored schemes, for a period of one year from the 

date of issue of notice of such suspension by the Employer.  

 

 

Date:      (Signature of Authorised Signatory)* 

Place:      (Name)……………………………………..… 

      (Designation)………………………………... 

      (Common Seal)……………………………… 

 

 

*In case of a Sole Bidder, Bid Security Declaration should be on the letterhead of the 

Bidder/firm and should be signed by a person competent and having the Power of Attorney to 

bind the Bidder. 

 
 

   

 



Annexure-C 

 Special Terms and Conditions of Contract -PCD-2967(Civil)/2026  

1. Time is the essence of the contract and no hindrance shall be considerable unless intimated 

by the contractor within 24 hrs. from its occurrence. 
 

2. The clause at Sr. No. 15 of the Section-1 (Information’s and Instructions for Tenderers) of the 

tender document may read as: 

 Earnest money (unless exempted @ 2% of the estimated cost should be deposited by each 

tenderer in any one of the following forms payable at any schedule bank favouring. SJVN Ltd. 

Jhakri.  

a) Fixed deposit receipt issued by scheduled banks endorsed in favour of SJVN Ltd.  Jhakri. 

b) The Earnest Money Deposit at call shall not attract interest from the SJVN Limited. 

c) EMD submitted by the contractor may be forfeited on the following grounds:- 

i) On revocation of the tender or revision in rates after opening of the tender but before 

the validity of the quotation expires. 

 ii) On refusal to enter into a contract after the award of contract. 

iii) If the work is not commenced after the work is awarded to a contractor 

 

3. The clause at Sr. No. 16 of the Section-1 (Information and Instructions for Tenderers) of the 

tender document may read as:  

 The tenderer, whose tender is accepted (unless exempted) will be required to furnish security 

deposit for the due fulfilment of his contract. 

The Security Deposit shall comprise the following: 
   
i. Performance Security Deposit to be furnished by the Contractor within 15 days from the date 
of issuance of Letter of award.  

ii. Retention Money to be recovered from Interim bills of the Contractor.  

 
(a) The Contractor within 15 (Fifteen) days from the date of issuance of Letter of Award, shall 

furnish a Performance security deposit of 3% (Three percent) of the Contract Price for 
due performance of contract. The Performance Security Deposit shall be in the form of a 
FDR pledged to SJVN Ltd. issued by a Nationalized/ Scheduled Indian Bank located in 
India acceptable to SJVN Ltd.  

 
Note: 
(i) The interest* shall be charged on delay period for breach in timely submission of 

Performance Security deposit without prejudice to right of SJVN to other remedies available 
under the contract. The GST shall be levied & recovered extra on interest as per applicable 
rule of GST. 
 
*interest shall be chargeable on per day basis on the amount of CPG/PSD @ SBI 
MCLR as on date of bid submission specified in the tender document +200 basis 
points. 
 

(ii)  In case last day of submission of performance security deposit happens to be a bank 
holiday, the last day of submission shall be the next working day. 
 

(b) Retention money shall be deducted by the Engineer-in-Charge from the interim bills of the 



Contractor @ 3% (three percent) of the total value of each bill of the work done towards 
security deposit. 

 
(c) The security deposit shall be valid for a period of six months beyond the date of issue of 

completion certificate. The security deposit shall not attract any interest from SJVN Limited. 
 

(d) The Notification of Award/ Letter of Acceptance will constitute the formation of the Contract 
until formal agreement is signed and further subject only to the furnishing of a performance 
security deposit in accordance with the relevant provisions of Tender/ bid Document. 
 

4. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority.  The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention by the 

Contractor of any of the provisions of any Act or rules made there under, regulations or 

notifications including amendments. 

If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause 

or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/acts/rules/regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer.  

 

The employees of the Contractor and his sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time.  

 

Some of the major labour laws that are applicable to construction industry are given below.  

 

(i) Workmen Compensation Act 1923 as amended by Amendment Act No.65 of 1976. 

(ii) Payment of Gratuity Act 1972 

(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS- 71/EPS-95. 

(iv) Maternity Benefit Act  1961 (Amended) 

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as 

amended.  

(vi) Minimum Wages Act 1948 (Amended) 

(vii) Payment of Wages Act 1936 (Amended) 

(viii) Equal Remuneration Act 1979 

(ix) Payment of Bonus Act 1965 and Amendment Act No.43 of 1977 and No.48 of 1978 and any 

amendments thereof. 

(x) Industrial Disputes Act 1947(Amended) 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 

(xii) Trade Unions Act 1926  

(xiii) Child Labour (Prohibition and Regulation) Act 1986  

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act 

1979  

(xv) The Building and Other Construction Workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996 



(xvi) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications   thereof 

and rules made there under from time to time. 

 

5      Contractor will have to produce W-Form/X-form (as applicable) for material to be utilized 

(such as stone, aggregate, sand etc.) for construction work under H.P Mineral Rules, 

2015 (Prevention of illegal Mining, Transportation and Storages). 

 

6        Recovery of serviceable stone:- Serviceable stone shall be recovered minimum @ Rs. 
1511/-Plus@18% GST of Rs. 271.98/-= Rs. 1783/- per cum (if applicable). If a tender 
is awarded higher than the estimated cost then the rate for recovery of stone (per cum) 
shall be increases in proportion. 

 
7 It should be ensured that the following clauses of Indian Standard Code are complied with: 

a) Clause 26.1 of IS 456: 2000, which states that "Reinforcing steel of same type and grade shall 

be used as main reinforcement in a structural member. However, simultaneous use of two 

different types of grades of steel for main and secondary reinforcement respectively is 

permissible". 

b) Note given along with Clause 1.0 of SP-34 stating "Different types of reinforcing bars, such as 

plain bars and deformed bars of various grades, say Fe415 (N/mm2) and Fe50() (N/mm2), 

should not be used side by side as this practice will lead to confusion and error at site. 

However, secondary reinforcement such as ties and stirrups, may be of mild steel throughout 

even though the main steel may be of high strength deformed bars". 

8 Owing to lower bond strength any grade of plain bars shall be avoided as reinforcement in 

RCC constructions. 

9 Contractor should be instructed to plan the reinforcement steel requirements of various types 

grades sufficiently in advance and place his orders accordingly so that, appropriate types and 

grade are available at site when required and no such changes in grade or type are 

necessitated by non-availability of required reinforcement. 

10 The type and grade of reinforcement steel should be specified clearly in design drawings. 

Appropriate notes should be given to avoid any ambiguity. 

11 Quality control department at site should conduct checks to ensure that correct grade of 

reinforcement is being used at site. Regular audits should be conducted. Non-compliance, if 

any, observed by site quality control department, shall be reported immediately to concerned 

Corporate Deign department / Corporate Quality department. 

12 Appropriate measures should be taken at site to ensure that different grades of steel are easily 

distinguished and do not get mixed up during, transportation, storage and placement. 

 
13 SPECIAL TERMS AND CONDITIONS  

 

a) The scope of work includes all labour and equipment’s, lead, lift as the provision made in 

estimate / bill of quantity. The Contractor is responsible for payment of taxes, duties, and 

obtaining necessary clearances from statutory bodies for construction and maintenance. 

b) The Contractor must have examined and explored all site work conditions, including the 

nature of the work, site access, and site conditions, before submitting their quotation or 

rates. 



c) The contractor shall bear all the expenses related to fuel, lubrication, maintenance of 

machineries and insurance of machinery (if required). 

d) SJVNL shall not provide compensation for any damage caused to equipment, 

machinery, or their accessories during the course of the work. 

e) The Contractor shall bear the responsibility of maintaining an adequate stock of 

materials throughout the entire duration of the Contract. 

f) The Contractor is responsible for arranging all materials, manpower and machinery in 

accordance with the site requirements as directed by the Engineer-in-Charge (EIC).  

g) The Contractor must deploy manpower and machinery, on receipt of communication 

from EIC or representative either through telephonic, email, WhatsApp, or letter. 

h) Prior to starting work, the Contractor must ensure the following and these requirements 

must be fulfilled before deploying vehicles, machinery, and manpower.: 

A. For vehicles/machinery: 

 Valid insurance for machinery. 

 Fitness certificate for machinery. 

B. For drivers/operators: 

 Valid driver/operator license. 

 Insurance coverage for manpower. 

i) The contractor shall co-operate with all contractors and organizations related to the 

construction of permanent works where the material or equipment is to be fixed to, or 

embedded in, the concrete structures. 

j) The work shall be executed in accordance with the approved schedule/milestone. The 

approval given by the Engineer-in-Charge to the contractor’s plants and equipment or 

their operation, or of any construction methods shall not relieve the Contractor of his full 

responsibility for the proper and safe execution of concrete works or any obligations 

under this contract. 

k) Contractor shall ensure minimum breakdown of machineries within entire contract 

period. In case break of down of machinery, substitute shall be provided within 48 hrs.  

l) Time is the essence of the Contract and no hindrance shall be considerable unless 

intimated by the contractor within 24 hrs. from its occurrence.  

m) Time Period: The allowed time to complete the work is 6 months, which includes 

holidays. 

n) Casting and testing of concrete cubes for strength shall be the responsibility of the 

contractor. Any additional testing required shall also be borne by the contractor.  

o) The frequency of sampling of concrete shall be taken in accordance to IS 456:2000 Cl 

15.2.2 



p) Payment:  Payment shall be made as per the actual execution/measurement at site. 

Approach Road:  

q) Approach roads will be available as and where basis for which contractor shall visit the 

site and satisfy himself about their adequacy. All other access and approach roads to 

different work area, quarries, batching plant, staff quarters, labour camps, site offices, 

store, etc. shall be constructed and maintained by the contractor himself at his own cost. 

He shall submit a detailed proposal indicating the layout, cross section, construction 

details etc. of the road proposed to be constructed by him to the Engineer-in-Charge 

before start of construction. Suitable culverts etc. shall be provided for drainage of 

existing drains, streams etc. so as not to obstruct the natural drainage and prevent and 

inundation/flooding of adjoining areas. 

r) Contractor shall also be responsible for maintenance of access roads provided by SJVN 

at his own cost. The access roads provided by SJVN as well as the access roads etc. 

constructed by him shall be kept in proper motor-able conditions all through the contract 

period by him. Contractor shall ensure the access to these roads to SJVN as well as 

other agencies working parallel. 

 

s) The SJVN shall not entertain any claim of the contractor whatsoever and no time 

extension entertained by SJVN under any circumstances on account of any obstruction/ 

blockage/disruption including but not limited to land slide, accidents, dharna, movement 

of cattle etc. on approach road, access roads and haulage roads owned and maintained 

by SJVN or contractor and/ or by central/ state Authorities. 

t) SJVN shall however, not be responsible for maintenance of these approach roads nor 

shall provide any additional approach roads. The contractor shall construct and maintain 

approach roads at their own cost including improvement and maintenance of such 

approach roads which are available at the time of bid and award. The contractor is 

permitted to create a temporary approach road if needed. After work completion, the 

contractor must remove the road and restore the area as per direction of EIC.  

u) The SJVN shall not entertain any claim of the contractor including but not limited to claim 

for Extension of Time (EOT), cost compensation thereof any claim for consequential 

damages, and claim for maintenance, construction/ re-construction etc. on account of 

approach road. The SJVN shall also not be responsible for roads constructed and 

maintained by State Govt./ Central Govt. 
 

v) No mobilization or demobilization charges will be paid extra to the contractor. 

w) No idle time charges will be paid to the contractor on any account. 



x) Electricity required for carrying out the work at site (NJHPS Nathpa) will be provided by 

SJVN Ltd at Chargeable Basis. 

y) The Contractor have to submit the X & W forms for material (used in the work) during 

execution of work.  

z) Payment for the hydraulic excavator and tipper shall be made on a pro-rata basis, 

calculated based on the daily operation of the vehicles, with an 8-hour workday as the 

reference. However, in the absence of a hydraulic excavator, payment for the tippers as 

well as hydraulic excavator will not be considered. Similarly, in the absence of a tipper, 

the operation of the hydraulic excavator shall follow as per the instructions of the site 

representative.  

 

Compliance of Govt. Norms: 

aa) The Contractor shall make monthly wage payments and EPF contributions to workers 

through online banking or digital payment methods. 

bb) The Contractor shall bear the expenses related to all insurance charges and any other 

taxes/levies applicable in the state of Himachal Pradesh. 

cc) The Contractor shall disburse payment to the manpower actual deployed at the site 

through online/digital payment mode. 

dd) The Contractor/ party shall follow all the labour law & take care of safety of Workers 

during the execution of work. 

 

Minimum Machinery & Equipment 

The Contractor will have to arrange following minimum machinery and equipment in 

good condition before commencement of work: 

 

i. Machinery and Equipment:  

1 Vibrator (Diesel/Electric)-     Plate-01 

                                             Needle-01 

2 No’s 

2 Transit Mixer (Concrete)  1 No. 

3 Road Roller 1 No. 

4 Concrete Cube Mould (15x15x15 cm) 06 No’s 

5 Water Tanker with Pump. 01 No. 

 

ii. Material  

1 Cement OPC-43 grade ACC, Ambuja, Ultratech, 

equivalent  

2 Aggregate Crushed 



3 Sand Natural Sand or as per 

suitable to achieve the 

mix design. 

4 Hume pipe RCC Hume pipe as per 

BOQ. 

5 Bituminous fibre board As per BOQ 

 

14 SCOPE OF WORK 

 

i)  Strengthening of Approach Road to SFT Outfall from HIMPESCO Check Post (Between 
RD 0.00 to 240.00 m) at NJHPS, Nathpa. 

  
ii) Strengthening of existing parapet wall and providing new parapets wherever is required 

as depicted in drawings. 
 
iii) Hill side gabion wall protection by providing Cement concrete and plastering wherever is 

required as depicted in drawings. 
 

iv) Strengthening of existing side drain and associated works. 
 

v) Channelization of water from Adit-II by providing RCC Hume pipe or suitable method as 
per site conditions. 

 

vi) Completion of work as whole. 
 

 
 

                     Head of Department, 
                    Procurement & Contract Deptt., 

          NJHPS  Jhakri, Distt. Shimla (HP).  



      Annexure-“D” 

PCD-2967(Civil)2026 

 

Undertaking  

I/We, M/s................................................................(Name of Bidder) hereby 

certify that I/We would adhere to the fraud prevention and detection policy of SJVN 

and not indulge myself/ourselves or allow anybody else working in our organization to 

indulge in fraudulent activities and would immediately apprise the SJVN authorities 

regarding the fraud/suspected fraud as soon as it comes to my/our notice. 

 

 

Date:                                                                        For and on behalf of the bidder                                                                   

                                                                                                                                                               

....................................................... 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure-II 

  (PCD-2967) 

Guidelines on Debarment of Business Dealings for SJVN Limited (including its 
Subsidiaries and Joint Ventures) 

1.0 Introduction 
 

SJVN (including its subsidiaries, and joint ventures) deal with various bidders, 
contractors, suppliers, consultants, and service providers, who are expected 
to adopt ethics of highest standards and a very high degree of integrity, 
commitments and sincerity towards the work undertaken. It is not in the interest 
of SJVN to deal with Agencies who commit deception, fraud or other misconduct 
in the tendering process. 
These Guidelines are issued with a view to ensuring transparency, integrity, 
and fairness in public procurement undertaken by SJVN Limited, its 
Subsidiaries and Joint ventures. 

These guidelines are framed in alignment with the ‘Guidelines on Debarment 
of firms from Bidding’ issued by the Department of Expenditure, Ministry of 
Finance, Government of India. 

2.0  Scope  

These Guidelines shall apply to all procurements financed, executed, or 
managed by SJVN, its Projects, Power Stations, Regional Offices, Liaison 
Offices including its subsidiaries, and joint ventures, and shall be binding upon all 
categories of bidders, contractors, suppliers, consultants, and service providers 
dealing with SJVN or its associated entities. 

 

3.0 Definitions 
 

a) SJVN means SJVN Ltd., its Projects, Power Stations, Regional Offices, 
Liaison Offices including its subsidiaries, and joint ventures. 
 

b) Debarment means disqualification of a bidder from participation in any 
procurement process undertaken by SJVN for a specified period in accordance 
with Rule 151 of GFR 2017. 

For the purposes of these Guidelines, the expressions banning of firm, 
suspension, and blacklisting shall convey the same meaning as debarment. 

c) Firm: The term ‘Firm’ or ‘Bidder’ has the same meaning for the purpose of 
these guidelines, which includes an individual or person, a company, a co-
operative society, a Hindu undivided family, and any association or body of 
persons, whether incorporated or not, engaged in trade or business. 
 

d) Allied Firm means any concern within the sphere of effective influence of a 
debarred firm. In determining such influence, the following factors shall be 
considered— 

(i) whether the management is common; 

(ii) whether majority interest in the management is held by the partners or 
directors of the debarred firm; 

(iii) whether substantial or majority shares are owned by the debarred firm 
and, by virtue thereof, it has a controlling voice; 

(iv) whether the firm directly or indirectly controls, or is controlled by, or is 
under common control with another bidder; and 



(v) all successor firms shall also be treated as allied firms. 

 
e) Unit shall mean the Project/ Power Station/ Regional Office/ Liaison 

Office/Subsidiary/JV, as the context requires. 
 

4.0 Authorities and Jurisdiction 
 

(a) SJVN-level Debarment. 

       Competent Authority: Functional Director, SJVN. In case of subsidiaries, the 
Competent Authority shall be CEO. 

       Appellate Authority: Chairman & Managing Director (CMD), SJVN. In case of 
subsidiaries, the Appellate Authority shall be Chairman of the subsidiary. 

(b) Ministry of Power (MoP)-level Debarment. 
      Debarment orders issued or endorsed by the Ministry of Power shall be 

governed by the Competent and Appellate Authorities as may be notified by the 
Ministry from time to time, and shall be binding on SJVN, its subsidiaries, and 
joint ventures for the period specified therein. 

(c) Department of Expenditure (DoE)-level Debarment. 
     Debarment orders issued or endorsed by the Department of Expenditure, 

Ministry of Finance, Government of India, shall be governed by the Competent 
and Appellate Authorities specified by the said Department, and shall be binding 
on SJVN, its subsidiaries, and joint ventures for the period specified therein 

 
5.0 Initiation of Debarment proceedings 

 

  During bidding: Action for banning of business dealings with any Firm shall be 
initiated by the department responsible for invitation of bids after noticing the 
irregularities or misconduct on the part of Firm concerned. 

  During execution: Action for banning of business dealings with any Firm shall be 
initiated by the respective department responsible for execution of 
works/services after noticing the irregularities or misconduct on the part of Firm 
concerned. 
Besides the concerned department, Vigilance Department of each Unit/ 
Corporate   Vigilance may also be competent to initiate such action. 

 
6.0 Grounds for Debarment 

Without prejudice to Rule 151 and Rule 175 of GFR 2017, a bidder or any of its 
successors may be debarred from participation in procurement undertaken by 
SJVN and its subsidiaries and JVs for any of the following reasons— 

a) conviction under the Prevention of Corruption Act, 1988, the Indian Penal 
Code or Bhartiya Nyaya Sanhita, 2023, or any other law in force, for causing 
loss of life, damage to property, or threat to public health in the course of 
execution of a public procurement contract; 
 

b) breach of the Code of integrity prescribed under Rule 175 of GFR 2017, 
including bribery, collusion, bid-rigging, anti-competitive conduct, false 
declaration, obstruction of investigation or audit, or undisclosed conflict of 
interest; 

 

c) submission of false or forged information, misrepresentation, or concealment 
of material facts, resorting to corrupt or fraudulent practices; 

d) persistent failure, default, or non-performance of contractual obligations; 
e) supply of substandard material, non-supply of material, abandonment of 

works, sub- standard quality of works, or failure to abide by the Bid Securiñg 



Declaration etc.; 
f) misuse of SJVN's premises or its facilities, forcefully occupies or damages 

SJVN's properties including land, water resources, forests / trees or tampers 
with documents/records etc.; and 

g)  Any other act or omission which, in the opinion of SJVN, warrants debarment in 
the interest of probity, fairness, and public interest. 
 

7.0 Debarment Review Committee (DRC) and Procedure for Debarment 
 

a) Constitution of DRC: 
    Prior to the initiation of debarment proceedings, the Competent Authority shall 

constitute a Debarment Review Committee (DRC) for examination of the case. 
The Committee shall comprise officers not below the rank of General Manager 
or Head of Department / Head of Project, as under— 

• One officer from Contracts or Procurement of the concerned Unit or the 
Corporate Office; 

• One officer from Finance (Corporate / Projects) of the concerned Unit or 
Corporate Finance; 

• One officer from Corporate Law / Legal; and 

• One officer representing the user or indenting department at the Corporate or 
Unit level, or the Head of Project / Engineer-in-Charge representing the 
concerned project site, as the case may be. 

The officer belonging to the department initiating the proposal for debarment 
shall act as the Coordinator of the DRC and shall be responsible for convening 
meetings, facilitating examination of relevant records etc. The DRC shall 
submit its report to the Competent Authority. 

b) Mandate and Process: 
   The DRC shall, 

(i) examine all facts, records, and evidence pertaining to the case; 

(ii) ensure that a show-cause notice has been issued and that a reasonable 
opportunity of representation, including personal hearing if sought, has been 
afforded; 

(iii) assess the applicability to allied and successor firms; and 

(iv) submit a reasoned and self-contained recommendation to the Competent 
Authority within eight (08) weeks, extendable with recorded justification. 

c) Decision: 
    The DRC shall function in an advisory capacity. The final decision shall rest 

with the Competent Authority, who shall, after due consideration of the DRC's 
recommendation, issue a speaking order specifying the reason (in brief), scope, 
jurisdiction, and duration of debarment. 
The entire proceeding shall, as far as practicable, be concluded within twelve 
(12) weeks from the date of initiation. 
 

8.0 Period and Effect of Debarment 
 

a)  Maximum period — up to three (3) years for conviction-based cases under 
Rule 151(i) (DoE-wide), and up to two (2) years for breach of the Code of Integrity 
or performance-related grounds at the SJVN/MoP level. 
 

b) Minimum period —ordinarily not less than six (6) months. 
 

c) Commencement — the period of debarment shall commence from the date of 
issue of the debarment order by the issuing entity. 



 

d) Contract Placement Bar — no contract of any kind shall be placed on a 
debarred firm, including its allied firms; this prohibition shall also apply in cases 
of risk purchase. 
 

e) Bid/Contract Dates — only bids from firms that are not debarred on (i) the date 
of submission/opening of the tender and (ii) the date of issuance of Letter of 
Award/ Signing of Contract Agreement shall be considered. 
 

f) Bids by Debarred Firms — if a debarred firm submits a bid, such bid shall be 
ignored. If such firm is the lowest (L-1), the next lowest eligible bidder shall be 
considered as L-1. Any bid security submitted by the debarred firm shall be 
returned. 
 

g) Existing Contracts —contracts concluded prior to the issue of the debarment order 
shall not be affected. 
 

h) Removal from approved/empanelled lists — the debarred firm shall also be 
removed from any approved/empanelled lists. 

 
9.0  Applicability to Allied and Successor Firms 

Debarment of a firm shall automatically extend to its allied and successor firms 
unless otherwise directed by the Competent Authority for reasons recorded in 
writing. 
In the case of debarment of a joint venture or consortium, all partners shall 
stand debarred for the period specified in the debarment order, and the names 
of all such partners shall be explicitly mentioned in the order. 

 
10.0 Jurisdiction and Recommendation of Debarment 

 
a) SJVN-Level Debarment: for misconduct confined to SJVN or its 

subsidiaries/joint ventures, including non-performance, false declarations, or 
breach of integrity obligations. 

b) Recommendation to Ministry of Power (MoP): for cases having sector-wide 
or systemic implications affecting multiple PSUs under the administrative 
control of MoP, or integrity breaches such as corruption, bribery, or 
cartelization in tenders of SJVN. 

c) Recommendation to Department of Expenditure (DoE): for conviction-
based cases or offences causing loss of life, property, or threat to public health, 
warranting Government-wide debarment under Rule 151. 
Where such Government-wide debarment is warranted, the department 
responsible for initiation of debarment proceedings shall forward a self-
contained proposal, along with complete supporting documentation, to the 
Ministry of Power for onward transmission to the Department of Expenditure, 
in accordance with the DoE OM. 

 
11.0 Effect of Debarment by Other Authorities 

 

      SJVN shall give effect to debarment orders issued by the Department of 
Expenditure (Ministry of Finance), the Ministry of Power, or any other 
Government entity, where such orders expressly provide for applicability 
across Ministries, Departments, or PSUs. 

       Note (GeM). The Government e-Marketplace (GeM) may debar bidders for a 
period of up to two (2) years on its portal. SJVN shall honour such debarments 



for procurements undertaken on or through GeM, in accordance with GeM 
provisions. 

 
12.0 Publication of Debarment Orders 

Debarment orders issued by SJVN shall be displayed on SJVN's website and 
shall be binding upon all subsidiaries and joint ventures of SJVN. For the 
purpose, the concerned department shall forward the name and details of the 
Agency(ies) banned to IT&C Division of SJVN's Corporate Office for 
displaying the same on SJVN website. The details shall also be displayed on 
the respective subsidiary's website. 

  Debarment orders of the Ministry of Power shall be displayed on the Ministry's 
website, and those of the Department of Expenditure shall be displayed on the 
Central Public Procurement Portal (CPPP) maintained by DoE. 

 
13.0 Appeal and Review (SJVN Level) 

     An aggrieved firm may prefer an appeal to the CMD, SJVN, within thirty (30) 
days from the date of communication of the SJVN-level debarment order. 

    The CMD may, after due consideration of the record and representation, uphold, 
modify, or set aside the order. 

  Appeal against MoP/DoE orders shall be dealt as per Guidelines on Debarment 
of firms from Bidding’ issued by the Department of Expenditure, Ministry of 
Finance, Government of India. 

 
14.0 Revocation and Reinstatement 

 
(a) A debarment order shall stand automatically revoked upon expiry of the 

period specified therein; no separate order shall be required. 

(b) For debarments issued by SJVN, the CMD, SJVN shall be the sole authority 
competent to review or revoke the order prior to its expiry, either suo motu 
or upon representation by the firm, based on new facts or sufficient 
justification. 

Such revocation shall be issued by formal order and shall take effect from 
the date specified therein. 

(c) For debarments issued by the Ministry of Power or the Department of 
Expenditure, revocation or modification prior to expiry shall rest exclusively 
with the respective issuing authority. 

(d) Upon receipt of a revocation or modification order, the concerned department 
shall promptly update internal records and, where applicable, SJVN's 
website or the CPPP. 

Note: In case of shortage of suppliers/contractors/service providers in a 
particular group, such debarments may also hurt the interest of procuring 
entities. In such cases, endeavour should be to pragmatically analyse the 
circumstances, try to reform the supplier and may get a written commitment 
from the suppliers / contractors / service providers that its performance 
will improve. 

 

15.0 Record-Keeping and Reporting 

All proceedings, communications, and decisions under these Guidelines shall 
be duly forwarded for record to Corporate Civil Contracts Deptt. 

A consolidated list of firms debarred and reinstated at the SJVN level shall be 
maintained by Corporate Contracts Deptt. and published on SJVN's website. 

Matters having inter-ministerial or sectoral implications, including those 



requiring consideration by the Department of Expenditure, Ministry of Finance, 
shall be reported to the Ministry of Power through the Corporate Civil 
Contracts Department, in accordance with the procedure prescribed under 
the DoE OM. 

 

Form of Declaration of Eligibility 

Undertaking 

 

 
I/We, ……………………………………………………[Name of the Bidder / Firm 

/ Company], having our registered office at 

[………………………………………..], do hereby certify that neither I/we nor any 

of our allied firms, successor entities, consortium / joint-venture partners (as 

applicable) are currently under debarment by SJVN Limited (including its 

subsidiaries/JVs), the Ministry of Power, Government of India, or the Department 

of Expenditure (DoE), Ministry of Finance, Government of India. 

 

I/We fully understand that if this declaration/undertaking is found to be false or 

misleading, our Bid shall be liable for rejection and, if the Contract has been 

awarded, the same shall be liable for termination, in addition to any other action as 

may be taken under law. 

 

Date. ...................... 

Place....................... 
 

(Name & Signature of Authorised Representative  
With Seal/Stamp of Company) 

 
Notes: 

• In case of subsidiaries registered outside India, the reference of relevant 
Government Department dealing with Banning may also be incorporated. 

• The undertaking shall be obtained at the time of submission of bids as well as 
before placement of LOA/Signing of Contract Agreement. 

• The undertaking shall be submitted by Bidder including each of the 
JV/Consortium partners and any sub-contractors proposed. 

 

  

(Seal & signature of the Bidder) 



 

ANNEXURE-“E” 

 

(Format for Undertaking of Self certification regarding Local Content In line with PPP-M II order, 2017 

& Revision PPP-M II order, 2017 dated 16/09/2020, 28/07/2020 &  if applicable, to be provided on a 

company letterhead by authorized person)  

 Tender of Description: “PCD-2967(Civil)/2026- “Strengthening of Approach Road 

to SFT outfall from HIMPESCO Check Post (Between RD 0.00 to 240.00 m) at 

NJHPS, Nathpa. 
Bidder's Name and Address (Bidder) : 

Name: 

  

To:  

Procurement and Contract Deptt. 

NJHPS, SJVN Ltd. Jhakri 

Distt. Shimla HP 172201 

 

 Dear Sir,  

 Format for Self-certification regarding Local Content in line with PPP-M II order, 2017  and Revision 

PPP-M II 2017 date 04/06/2020 & 28/07/2020 if  applicable, to be provided on company letterhead by 

the authorized person. 

Date: - 

I_______________________________________S/o,D/o,W/o__________________________________  

Resident of___________________________here by  solemnly affirm and declare as under:- 

That I will agree to abide by the terms and conditions of the Public Procurement (Preference to Make in 

India) Order, 2017 (hereinafter PPP-M II order) of Government of India issued vide Notification No:P-

45021/2/2017-BE-II dated 15/06/2017, its revision dated 04/06/2020, Notification No. P-45021/2/2017-

PP(BE-II)-part(4) Vol.II date 19/07/2024   & in MOP Letter Public procurement (Preference to make in 

India) to provide for purchase preference (linked with local content) in respect of Hydro Power Sector 

Order 28/07/2020, and any subsequent modifications/ Amendments, if any the information furnished 

hereinafter is correct to the best of my knowledge and belief and I undertake to produce relevant records 

before the procuring entity/ SJVN Ltd or any other Government authority for the purpose of assessing 

the local content of goods/services/works supplied by me for ……………………….………  (Enter the 

name of the Tender).  

That the local content for all inputs which constitute the said goods/ services/works has been verified by 

me and I am responsible for the correctness of the claims made therein. That the goods/ services/works 

supplied by me for --------------------------------------------------------------------   (Enter the name of the 

Tender) meet the 'Minimum Local Content' as defined in the PPP-M II order and MoP order 28/07/20 

and value of local content (in……………… %).  

That the value addition for the purpose of meeting the 'Local Content 'has been made by me at 

............................................................................................................................................. {Enter the 

details of the location(s) at which value addition is made}. 

 

We ensured that the imported items sourced locally from resellers/distributors are excluded from 

the calculation of local content.  Details of the cost of locally sourced imported items (inclusive of 

taxes) along with the breakup on license/royalties paid/technical expertise cost etc. sourced from outside 

India are as under:- 

i. Cost of 

locally sourced imported items (inclusive of taxes) in Rs……………….. 

ii. Cost of 

license/royalties paid outside India in Rs……………….. 

iii. Cost of 

technical expertise cost etc. sourced from outside India in Rs……………….. 

   

That in the event of the local content of the goods/ services/works mentioned herein is found to be 

incorrect and not meeting the prescribed Local Content criteria, based on the assessment of procuring 

agency (ies)/ SJVN Ltd/Government Authorities for the purpose of assessing the local content, action 

shall be taken against me in line with the Revision PPP-MII order dated 04/06/2020and MOP order 



dated 28/07/2020 and provisions of the Bidding Documents. 

 I agree to maintain the following information in the Company's record and shall make this available for 

verification to any statutory authority. Further, Self-declarations/ auditor’s/ account’s certificates 

submitted by the manufacturer/ supplier may be verified randomly by the committee constituted 

as per MoP order 28-07.2020. In case of false documents/misrepresentation of the facts requisite 

action against such manufacturer/supplier will be taken based on the recommendation of the 

Committee.” 

i Name and details of the Local Supplier  

(Registered Office, Manufacturing unit location, nature of legal entity)  

ii. Date on which this certificate is issued  

ii. Goods/services/works for which the certificate is produced     

For and on behalf of...............................................................................(Name of firm/entity). 

 

 

 Authorized signatory (To be duly authorized by the Board of Directors) 

 Name:- 

 Designation:-  

 Contact No. 

  Date :  
 



Sr. No. Data Particular Data

1 Supplier/ Reccipient name SJVN Limited

2
Type of supplier/ Reccipient (for B2B 

Suppliers)

Registered/ unregistered, Composite/ 

Foreign/ Casual/ Consumer (Strike out 

which is not applicable)

ARN No. AA020317004466N

Prov. GSTIN/GSTIN (for B2B 

Suppliers)
02AAICS1307F1ZY

4

Address of registered place of

Business of the Suppliers under GST

along with State code and PIN code

(for B2B Suppliers) which is also the

location of the business of SJVN Ltd.

SJVN Ltd., Corporate Office Complex, 

Shakti Sadan, Shanan, Shimla (HP)-

171006 State Code-02

5 PAN AAICS1307F

6 TAN PTLS13839A

7 UID No. in case of Embassy/UN Not applicable

8

Status of suppliers i.e. whether SEZ, 

EOU, DTA, Government, Local 

Authority

Not Applicable

9
Name & Designation of Contact 

Person

Sh. S.K.Sood, Chief General Manager 

(F&A)

10 Email Address corporate .finance@sjvn.nic.in

11 Mobile No. 94184-68573

12 Phone No. 0177-2660232

                                              (PCD-2967(Civil)/2026)                              ANNEXURE-F

Registration details of Corporate Offfce, Shimla (Principle Place of Business)
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                                                        PCD-2967(Civil)/2026                             Annexure-“G” 

 

Undertaking  

I/We …………………………………………….................................................hereby     

undertake/certify as under:- 

 

1. That I/We have read all the documents uploaded along with the NIT and there 

are no deviations from the standard terms and conditions of the tender document 

& NIT etc.  

 

2. That the documents as uploaded by me/us are as per original document.   

 

 

Date:                                                                        For and on behalf of the bidder                                                                   

                                                                                                                                                               

....................................................... 



 

Annexure-H 

 

UNDERTAKING 
 

 (In compliance of Ministry of Finance, Government of India order no F. No. 

6/18/2019-PPD dated 23.07.2020) 

I have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India.  

I certify that ……..…………………………………………………………………………..(name 

of Bidder) is not from such a country or, if from such a country, has been registered with 

the Competent Authority. I hereby certify that 

………………………………………..…………..(name of Bidder) fulfills all requirements in 

this regard and is eligible to be considered.  

Note:- Evidence of valid registration by the Competent Authority shall be attached 

(if applicable) 

 

 

Place: 

Date: 

                                                                                                           (Signature) 



Annexure - I 

 

1) The contractor should be asked to apply for photo gate pass to all the 

labourers who are engaging for work with their full residential address 

as per Form-B.  

2) The Character and Antecedents of all the labours are required to be 

verified through their respective local Police as per address in 

AADHAR Card, 10 days before start of work.  

3) The Labour of Nepal, Bangladesh, J &K and Tibet origin are required 

to be registered in the local Police stations before engaging by the 

contractor for work and their finger impression and photographs are 

required to be recorded in the local Police Station.  

4) The Labour will not use a Dangri, Army / Police force uniform colour 

while Work in the project site(s). 
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DELETION OF CLAUSES -PCD-2967(Civil)/2026 

 

 

The following clauses mentioned in the Tender Document may be read as 

deleted. 

 

(i) Section –III 

 

Clause No. 10 C. 

 

Clause No. 30 

 

Clause No. 43. 

 

Clause No. 44 

 

(ii)  Section-IV 

 
 

       

 

         विभागाध्यक्ष 

                                                 izki.k ,oa lafonk foHkkx] 

,l0ts0oh0,u0]fy0 >kdMh। 
 



Sl. 

No.

Description

1 Bidder's Name & Complete Address With Postal Code

2 Bid reference No.

Contact Persons

Date of Birth of Contact Person

4 Contact Numbers

5 Fax No.

6 Website if any

7 e-mail id

8

(i) Name of the Beneficiary (Exactly same as mentioned in

the Bank Account)

(ii) Name of the Bank

(iii) Name of Branch

(iv) IFSC Code No.

(v) Bank Account Number

9 PAN No.

10 GST No.

11 Registration No.

12 EPF No.

13 whether Micro/small Enterprises

14 Whether Micro/small Enterprises owned by

SC/ST/Woman

15 Type of Category of Micro/ small Enterprises

(General/ SC/ST)

Date :

Place :

3

Bank Account  Details (For release of payment / EMD through NEFT/RTGS)

Schedule-1Name of work : “Strengthening of approach road to SFT outfall from HIMPESCO checkpost

(between RD 0.00 to 240.0 m) at NJHPS, Nathpa.” (PCD-2967)"

"General Information & Bank Account Detail"

Techno-commercial bid part

SJVN Ltd.

The Following is the general information regarding Contact Person, Contact Detail and Phone/ Fax Nos. and Bank Account Detail for

“Strengthening of approach road to SFT outfall from HIMPESCO checkpost (between RD 0.00 to 240.0 m) at NJHPS, Nathpa.” PCD-

2967(Civil)/2026"  - if the order is awarded then the payment is to be released through RTGS as per the following detail:

 

NJHP Station ( 1500 MW)

Detail



To

Head of Department

 Procurement & Contract Deptt.

 NJHPS, SJVN Ltd. , Jhakri.

Sr.No. Description of document Reference No. / Certificate No. Relevant detail.

1 Financial Turnover as per

NIT

(a) F.Y.-2022-23

(b) F.Y.- 2023-24

(c) F.Y. - 2024-25

2 Work Experience as per NIT.

(a)

(b)

(c) 

Name of Work: “Strengthening of approach road to SFT outfall from HIMPESCO checkpost (between RD 0.00 to 240.0

m) at NJHPS, Nathpa.” PCD-2967(Civil)/2026"

Bidder's Name & Address :

Tech.Evaluation Detailed-PCD-2967(Civil)/2026                                 Page of 1 of 1

                                                                                  SJVN Limited

                           (6X250MW Nathpa Jhakri Hydro Power Station)

                         Schedule-2



INFORMATION  & INSTRUCTIONS FOR BIDDER -PCD-2967(Civil)2026         

    1.0   SUBMISSION AND FILLING OF BIDS: 
 

1.1 Please note that bids in physical form shall not be entertained under any 
circumstances and are only to be submitted through e-tendering at 
https://etender.sjvn.co.in.  

 

1.2 DIGITAL SIGNATURES: To participate in an e-Tender, bidder need to have a valid 
Class-3 Digital Certificate (Signing & Encryption/Combo) from certifying authority of India 
as per the IT Act, 2000. Valid Digital Certificate must be installed in a computer system 
from where you want to login on website. Perform the below steps to confirm whether 
valid digital certificate is available on your computer system or not. Perform the below 
steps to confirm whether valid digital certificate is available on your computer system or 
not.  
Steps: 

 Open Internet Explorer. 

 Select Tools menu from menu bar. OR (Press Alt + T on your keyboard). 

 Click on Internet Options >>Content >>Certificate button. 
The bidder should view your digital certificate under “Personal” heading 

Requirement of Digital Signature Certificate 

 Please enable ActiveX Controls & Plug-ins. (Tools->Internet Options-> 
Security- >Custom Level)  
 
Active-X controls need to be enabled in your Internet browser. In order to 

ensure this, please do the following: 

a. In Menu Bar ---Click on Tools - Internet Options – Security – Click on Trusted 
Sites Icon – Click on Sites button. 
Add 2 Website in Trusted Sites https://etender.sjvn.co.in 

After that, click on 

Tools menu of Internet explorer - Internet Options – Security – Click on Internet Icon. 

After Click on Custom Level button – 

From below ActiveX controls and plug-ins ---- Select below 5 Items to be enabled 

1) Download signed ActiveX controls –select Prompt or Enable  

2) Download unsigned ActiveX controls – select Prompt or Enable  

https://etender.sjvn.co.in/
https://etender.sjvn.co.in/


3) Initialize and script ActiveX controls not marked as safe for scripting – select Prompt 

or Enable  

4) Run ActiveX controls and plug-ins-select Enable  

5) Script ActiveX controls marked safe for scripting – select Enable 

After completed this above selection----Below option has available---Reset custom 

settings---Reset To: Select low or medium ---Click on OK. 

Also, please check your system Date & Time it should be set as current date & 

time. 

 Please disable or uninstall Third Party Toolbar / Add-ons from Browser. 
 

1.3 VENDOR RERGISTRATION PROCESS: After obtaining digital signature as indicated 
above, the bidder is to register with SJVN e- tendering portal https://etender.sjvn.co.in 
to participate in the tendering process. Perform below mentioned steps to register 
yourself: 

• Click on a “New Bidder Registration” link available on home page 

• You need to furnish individual details as well as of company details in registration 
form 

• After filling all mandatory fields, you need to click on “submit” button to complete 

registration process. 

• On successful completion of registration, you will be prompted a message saying 

that “You have successfully registered on SJVN Limited’s e-tender Portal” 

Already valid registered vendors in SJVN systems with Vendor Id need not follow 
registration process and may contact support email:  

 

1.4 Down loading Bid Documents: Bidder to access https://etender.sjvn.co.in to 
download NIT document, after completing registration formality (if required) and 
successful login vendor need to process for Tender Fee/ Document Fee as per the 
provisions of bid documents and thereafter bidder can download detailed tender 
document. 

1.5 Bid Submission: 

I. Bidder needs to login on SJVN tendering portal i.e. https://etender.sjvn.co.in 

II. Search tender by filling necessary searching criteria after Login. 

III. Please refer to attached document of “Bidder User manual”. 

 

https://etender.sjvn.co.in/
https://sjvn.abcprocure.com/
https://sjvn.abcprocure.com/


All the bidders are requested to get themselves registered well in advance and no extra 
time will be considered for submission of bids for the delay in on-line Vendor 
Registration, if any. 

 

Bidder(s) are also advised to keep on visiting the websites as mentioned below for any 
Notification/ Amendment / Addendum/ Corrigendum from SJVN's side in respect of this 
tender: 

(i) https://etender.sjvn.co.in. 

(ii) www.sjvn.nic.in. 

(iii) www.eprocure.gov.in 
 

1.6 For any assistance/ clarification for e–tendering registration, submission of bid 
through e-tendering/ procurement, bidder may contact the following person: - 

 

1. Sh. Ranjan Kumar: Mobile no. 85805-48817 (E-mail ID: etender.support@sjvn.nic.in) 
 

For any other clarifications regarding the tender bidder may contact the following 

persons/ representatives of M/s SJVN:- 

(i) Sh. Vineet Kukreja,  (E-mail ID: vineet.kukreja@sjvn.nic.in) 
(ii) Sh. Devender Kumar, (E-mail ID: devender.kumar@sjvn.nic.in).  

 

 

 

Head of Department 

Procurement & Contract Deptt. 

NJHPS, SJVN Ltd. Jhakri, Tehsil 

Rampur Bsr., Distt Shimla (HP)-

172201. 

 

https://sjvn.abcprocure.com/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
mailto:devender.kumar@sjvn.nic.in

