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SJVN Limited 
         (A Joint venture of Govt. of India and Govt. of H.P) 

Navratna CPSE 
    CIN: L40101HP1988GOI008409 

 

PRESS NOTICE 

E- Tender No. PCD-2961(civil)/2026 

 
Online bids (e-tender) on Domestic Competitive Bidding (DCB) are invited on 

behalf of SJVN Ltd. for “Painting Work on Ventilation Ducts of NJHPS 

Power House Complex”  PCD-2961(Civil)/2026.”  

 

Last date for downloading of bid document is 24/03/2026 (12:00 Hrs.) 
Last date for bid submission is  25/03/2026 (13:00 Hrs.).  

 
For details & all future Amendments/Corrigendum to the NIT please visit websites 
https://etender.sjvn.co.in,  www.sjvn.nic.in, and www.eprocure.gov.in.   

 

 All other terms and conditions will remain unchanged.  

 

 
 

For and on behalf of SJVN Ltd.  

 
  

 

      विभागाध्यक्ष 

        izki.k ,oa lafonk foHkkx] 

 ,uts,pih,l] ,ltsoh,u fy0 ]  

                                                >kdMh&172201 
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एसजवेीएन लिलिटेड SJVN Ltd. 
(भारत सरकार तथा हिमाचल प्रदेश सरकार का साांझा उपक्रम) 

(Navratna CPSE) 
(6X250MW  नाथपा  झाकड़ी  जि लवद्यतु स्टेशन) 

प्रापण एव ंसलंवदा लवभाग, झाकड़ी, लजिा  लशििा, हि॰ प्र॰-. 172201 
फोन. 01782-275236  http://www.sjvn.nic.in 

 जी एस टी सांख्या   (GST  No.) 02AAICS1307F1ZY 
लसन ्सखं्या (CIN No.)  L40101HP1988GOI008409 

 

 NOTICE  INVITING  TENDERS  
Open e-tenders under two bid system are hereby invited on behalf of SJVN Limited from  

appropriate class of registered / eligible contractors (Except JV/ Consortium) for road, building and 
other civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any other Govt./ 
Semi Govt. Organization for the following work: - 

Tender 

 No. 

Name of Work. Estimated 

Cost. 

(In Rs.) 

 Tender 

 Documents   
cost 

  (In Rs.) 

 

EMD 

(In Rs.) 

Date  

of availability/ 
downloading  

of bid document. 

 

Last date 

of 
submission/ 
uploading 

of bids. 

Date of 
opening of 

bid 

Completi
on.   
Time 

 

PCD- 
2961 

Painting Work 
on Ventilation 
Ducts of 
NJHPS Power 
House 
Complex 

40,93,072 

(without 

GST) 

  3540/-   

(Rs.3,000
/- + GST 
@18% 
i.e. Rs. 
540/-) 

        

   81861 

 03/03/2026 
(20:00 Hrs.) 

to 

24/03/2026 

(12:00 Hrs 

25/03/2026 

(13:00 Hrs) 

25/03/2026 
(14:00 Hrs) 

05 

months 

Note :-  

(i) The detailed NIT, Tender document, IFB, Schedule-1 (General Information & Bank Account 
Detail) & Schedule-2 and Annexures shall be available at https://etender.sjvn.co.in, 
www.sjvn.nic.in & www.eprocure.gov.in  w.e.f. 03.03.2026   (20:00 Hrs.)    
 

(ii)  The bids are to be submitted electronically through e-tendering at https://etender.sjvn.co.in 
 

(iii)  The corrigendum’s and amendments if any shall be uploaded on https://etender.sjvn.co.in  
and above websites; therefore, all bidders requested to frequently visit the web sites till the 
schedule date of submission of bid. 
 
 
 
 
 
 
 
 
 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
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 TERMS AND CONDITIONS : 
1.       BID SUBMISSION : 

(A) The tender shall be comprises of two parts in the following manner : 
(a)   Techno-Commercial Bid: 

            Part-I – Techno-Commercial Bid comprises of the following:- 

1.  EMD/Bid Security  
2.  Cost of tender Document 
3.  Registration certificate as contractor (Except JV/ Consortium) for road, 

building and other civil works enlisted with HPPWD / CPWD / HPSEB / 
Public Undertakings / any other Govt./ Semi Govt. Organization 

4. GST No., PAN  
5. EPF Code No.   
6. Schedule -1 & Schedule- 2  
7.  Documents as per Qualification requirements as per Cluause-5 below 
8.   Bid security Declaration as per Annexure - B,  
9.  Undertaking as per  Annexure-D along with Annexure-II (Guidelines on   

Banning of Business Dealings),  
10. Undertaking of Self certification regarding Local  content as per Annexure-E  
11.   Undertaking as per Annexure - G 
12.   Undertaking as per  Annexure- H   

(I) The bid documents shall be uploaded electronically and submitted online along with scanned 
copies of all the requisite documents. Some of the documents viz. Bid Security (if in the form 
of FDR/TDR), Power of Attorney, etc. are required to be submitted in physical form also. 

 (II) The time limit for submission of documents required in physical form shall be ten (10) days 
after the deadline for submission of e-bids in respect of following documents:-  

(i) EMD  (If not received online) 
(ii) Power of Attorney (if applicable) 
(iii) Any other documents required to be submitted in physical form in addition 

to above as per the requirement of particular tender. 
(III) The original documents in physical form submitted after the period as specified above shall 

not be entertained and such bids shall be treated as late bids. If the original documents in 
physical forms are found to be at variance than the scanned copies submitted earlier along 
with e-bids, the bids will be treated as non-responsive.   

(b) Price bid : 
                 Part-II- Price bid  

  (B) The above dynamic schedule is to be filled ONLINE. The price quoted by the bidder only in the 
dynamic schedule shall be considered for price bid evaluation.  

2. BID OPENING : 

 The bid shall be opened in the following sequence: 

(i) First of all, the Part-I i.e. Techno-commercial part shall be opened. 
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     (ii) The Part-II i.e. Price bid shall be opened of only those firms whose Part-I of bid found techno 
commercially responsive. Necessary information will be given to successful bidders through 
website only. 

3. Tender for works shall remain open for acceptance for the period of ninety (90) days from the date 
of opening of tenders.  

4. Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 
 

4.1     The cost for purchase of bid document is Rs. 3540- (Rupees Three thousand five hundred forty 
only) (Non-refundable) i.e. (Rs. 3,000/-+GST @18% i.e. Rs. 540/-).. 

4.2      EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money as part of the bid 
amounting to  Rs. 81,861/-   (Rupees Eighty One Thousand  Eight  Hundred Sixty One only). 
This EMD/Bid security is to be submitted through online or FDR/TDR as mentioned at 4.4 
below. 

4.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be submitted / 
deposited through online payment gateway on SRM Portal/e-tendering portal. 
Caution: In the event of funds remitted to wrong beneficiary account number, SJVN Limited or 
its Bank or its service provider would not responsible for the same. 

4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 
FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The EMD 
(Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be submitted by 
the deadline of submission of physical documents indicated above at Sr. No. 1 (A) (a) (I, II & 
III) in a sealed envelope through post / courier or by hand on the address of HOD (P&C), 
NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, failing which the 
bid shall be considered as non-responsive & financial bid will not be opened. 

Remarks: - The EMD submitted in the form of BG, DDs, local Cheque/ outstations Cheque 
will not be considered. 

 4.5     Bid security shall remain valid for a period of 45 days beyond the original bid validity period and 
beyond any extension subsequently requested. Any correction, alteration and addition in 
computer generated / other hand written instrument subsequently needs to attested by the 
appropriate authority of bank. 

4.6     Being Civil work tender MSEs/NSIC/Startup India registered firms are not exempted from 
the submission of Cost of Tender Document & Earnest Money Deposit/Bid Security. 
 

4.7 EMD of the bidder shall be forfeited/necessary action may be taken as per bid security 
declaration, if the bidder withdraws or amends its bids or impairs or derogates from the bid in 
any respect with in the period of validity of the bid. The EMD of the successful bidder shall be 
retained as contract security until such period the contractor furnishes the required security 
deposit and shall be released within 30 days from the receipt of the performance security & 
verification/confirmation thereof. If the contractor is failed to fulfill his obligations, the EMD, 
retained as contract security shall be forfeited/necessary action may be taken as per bid security 
declaration submitted by the firm along with their bid. 
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4.8 The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30) days after 
the declaration of result of 1st stage i.e technical evaluation. 

4.9 EMD of bidder(s) will be refunded only to designated account submitted by the bidder at 
the time of registration with SJVN irrespective of mode of payments made. 

4.10      No interest shall be payable by the SJVN on EMD.  

 4.11    Tender without cost of document & Bid security/EMD will be rejected. 

          5.    Qualification requirements : 

Before the submission of bids the bidder in his own interest ensures that he meets the requisite 
qualification criteria as given below and shall upload copies of the same along with the techno-
commercial bid: - 

               SJVN Limited has to finalize its tender within a limited time schedule. Therefore it may not 
be feasible in all case for SJVN Limited to seek clarifications in respect of incomplete 
offers. The decision will be made based on available documents. Prospective bidders are 
advised to ensure that their bids are complete in all respects and confirm to our terms and 
conditions.  Bids not complying with SJVN Limited requirements may be rejected without 
seeking any clarifications.  

 (A). The intending Tenderer must have their registration / license, PAN, GST No., EPF Code No. etc. 
and upload along with their Techno- commercial bid. 

(B)       Eligibility for the tender shall be restricted to those parties / contractors who will fulfill the 
following conditions and upload documentary proof:- 

(i) Financial Turnover: The Average Annual Financial turnover of the bidder during the last three 
(03) years, ending 31st March 2025 should be at least  Rs. 12,27,922/- (Rs. Twelve Lakh  
Twenty Seven Thousand  Nine  Hundred  Twenty Two  only). 
Remarks: Annual financial turnover should be supported by Annual Report (Balance Sheet and 
Profit & Loss Statement) of last 3 (three) years ending 31/03/2025. In case the financial turnover 
of previous financial year 2024-25 is not finalized till the submission of bid, the provisional 
financial turnover for the year ending 31/03/2025 should be submitted by the bidder duly 
authenticated/audited by the concerned statutory auditor or an authorized practicing Chartered 
Accountant or an authorized firm of Chartered Accountants. 
  

   (ii)   Work Experience: The bidder should have an experience of having successfully completed 
similar works/contracts as any of the following criteria during last seven (07) years ending last 
day of month previous to the one in which applications are invited should be either of the 
following:  

 (a)  Three similar completed works costing not less  ₹ 16,37,229/- (Rupees  Sixteen   Lakh   Thirty 

Seven  Thousand  Two Hundred  Twenty Nine  only) each.                   
                                                       OR 
 (b) Two similar completed works costing not less than  ₹ 20,46,536/- (Rupees   Twenty  Lakh   Forty 

Six   Thousand  Five Hundred  Thirty Six  only)  each.                 
                                                         OR                             
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(c) One similar completed work costing not less than  ₹ 32,74,458/- (Rupees   Thirty Two   Lakh    
Seventy Four  Thousand  Four  Hundred  Fifty Eight  only) . 
 
*Remarks: - The above-mentioned values are exclusive of taxes. 

Note:- 

 (i)       Similar Works means works related to:- “Civil work which involves the execution of most of 

the items related to the B.O.Q. of this work and/or civil work of higher specification.” 

(ii) In the support of similar work experience, the bidder must have to submit/upload documentary 
proof of the work experience along with copies of the B.O.Q. of the executed work. In case 
documentary proof of work experience is issued by private company (ies) /firm (s), then copy 
(ies) of TDS for the same work are also needs to be submitted by the bidder. 

(iii)    Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for the already     
  submitted “work experience” along with bid can be sought.  However, NO new work   
experience/LOA/ Contract shall be asked during the evaluation of bids. 

 
 Remarks:- Being Civil work MSEs/NSIC/Startup  India registered firms are not relaxed from the 

condition of Prior Financial turnover and prior work done experience . MSE’s/NSIC/Startup India  

registered firms have to submit/upload financial turnover and work done experience certifícate of 
similar work fulfill indepedently as per Qualifying criteria of tender 

 (C)  The above mentioned requirements are minimum and the SJVN Limited, reserves the right to 
ask for any additional information. 

6.      Not with standing anything stated above, the SJVN Limited reserves the right to assess 

bidder’s capability and capacity to perform the works, should the circumstances warrant such 
an assessment in the overall interest of the SJVN Limited.        

7.       The item of work is given in the Bill of Quantities along with estimated rate & amount of the 
Bidding Documents. The Bidder shall be required to offer their rates and prices in %age (i.e. 
upto two (02) decimal places) for the whole work, which shall include material, labour, 
equipment, taxes & duties etc. except GST.  

           The applicable GST shall be released separately on submission of GST invoice as per GST 
act. 

                        8.     Payment Procedure: 

If the payment due to the Contractor for any undisputed amount for which interim bill has been 
approved by the Engineer – in – Charge, is delayed by more than 15 days from the due date of 
payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per annum and 
acceptance thereof by Engineer in Charge, shall be payable to the Contractor for the actual   
number of days of delay in payment of bill beyond the above said period of 15 days.  

in case of Micro & Small Enterprise (MSE) following provision shall apply :  

All the payments for the supplies and/or services (as applicable) rendered by MSEs (Micro & 
Small Enterprises) supplier/Contractor under the contract shall be released within forty five (45) 
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days from the day of acceptance, subject to submission of invoice on or before the day of 
acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of services; or where 
any objection is made in writing by SJVN regarding acceptance of Plant or service within fifteen 
days from the date of delivery of Plant or the rendering of services, the day on which such 
objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal amount plus 
compound interest with monthly rests from the date immediately following the date agreed upon 
@ three times of bank rates as notified by Reserve Bank of India from time to time.  

09     The successful bidder must submit the attested copy of valid labour license in the O/o Engineer 
Incharge before start of work at site. 

10 The work will be awarded to L-1 bidder whose bid will be found substantially responsive on 
overall basis. The tender has been invited on one %age figure (i.e. at par/ above / below basis). 
Bidder has to quote the %age unit rate in figure upto 2 decimal places and same shall be applicable 
uniformly on all items of Annexure-A. For example, if a bidder has quoted 5 %, the same shall be 
considered as 5.00%. 

          11.      Correction of Errors (Applicable to extent possible). 

      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 

A. The bidder has to fill the Unit Rates in %age only after selecting at                
par/above/below option up to 2 decimal places. 

B.  The entered %age in figures shall be automatically converted in to total amount. 

12.    Corrupt or Fraudulent Practices 
It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its 
Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or their 
employees that they will observe the high standard of ethics during the bidding process and 
execution of such Contracts. In pursuance to this policy: 

a)       For the purpose of this provision, the terms set-forth below shall mean as under: 
i)    "Corrupt practice" means the offering, giving, receiving or soliciting of anything 

of value to influence the action of a public official in the procurement process or in 
Contract execution. 

ii)       "fraudulent practice" means a misrepresentation or omission of facts in order to 
influence a procurement process or the execution of a contract to be detriment of the 
Employer, and includes collusive practice among Applicants (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and to 
deprive the Employer of the benefits of free and open competition. 

b) A Bid shall be rejected by the Employer if it is determined at any stage that respective 
bidders / Contractor and/or any of its personnel, or its agents, or its Sub-contractors, 
manufacturer, sub-consultants, services providers, suppliers and/or their employees 
has engaged in corrupt or fraudulent or collusive practices in competing for the 
Contract in question. 

c)   The Employer will declare a bidder/ contractor ineligible or may terminate the 
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contract, either indefinitely or for a stated period of time, to be awarded a Contract if it 
at any time determines that the bidders/Contractor and/or any of its personnel, or its 
agents or its Sub-contractors, manufacturer, sub-consultants, services providers, 
suppliers and/or their employees has engaged In corrupt or fraudulent or collusive 
practices In competing for or in executing the Contract In question.  

 
 d)   All the bidders/service providers/vendors /consultants etc. shall be requested to furnish a 

certificate regarding presentation and detection of fraud as per Annexure-D along with 
Annexure II  of Guidelines on Banning of Business Dealings. 

e)   Any fraud / suspected cases involving bidders/ contractor/ supplier/ consultant or any outside 
party required action, if any, shall be taken by SJVN as may be deemed fit in the respective 
cases depending upon the outcome of the investigation carried out in line with the 
Investigation procedure mentioned in “Fraud prevention and detection policy of SJVN” 

 
13.   Procurement of Goods/Services/Works from Local Suppliers under Public Procurement 

(Preference to Make in India), 2017 and revised PPP MII order, dated 16-09-2020 and 

MOP orders dated 20-12-2018 & 28-07-2020. 

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting domestic 

manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 Purchase 

Preference (Linked with local content) for Thermal, Hydro and Transmission Sub-sectors and 

for distribution sector vide order dated 17.03.2020. DPIIT issued a revised PPP MII order, 

dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020. 

Local Content:-‘Local Content’ means the amount of value added in India which shall, unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item procured (excluding 

net domestic indirect taxes) minus the value of imported content in the item (including all 

custom duties) as a proportion of the total value, in percent. 

Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose 

goods, services or works offered for procurement , has minimum 50% local content, as defined 

in DPIIT order dated 16-09-2020.  

(i) In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 20.12.2018 & 

28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this tender and the 

bidder shall upload the Self-Certification as per Annexure-E,  certifying that the item offered 

meets the Local Content requirement for Class-I Local Supplier, on letter head of Firm. 

(ii) “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ supplier 

may be verified randomly by the committee constituted as per MOP Order 28-07-2020. In case 

of false documents/misrepresentation of the facts requisite action against such manufacturer/ 

supplier will be taken based on the recommendation of the Committee”. 
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        14      Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall submit 
the bills in SJVN vendor bill tracking portal available in SJVN official website 
https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of bills 
online through Vendor Bill tracking system. In order to use this system, a user manual for 
supplier is available under Vendor bill tracking system section. Supplier is required to enter the 
user ID, password and OTP (one time password) for every log in. The user ID and password 
shall be obtained from the concerned department of SJVN Ltd. However, the OTP will be 
received to the supplier in the registered mobile number provided by supplier to the concerned 
department. Once the supplier has received its username and password from the concerned 
department, supplier shall follow the below mentioned steps: 

(i) Once supplier received the user ID and password from the concerned department, the supplier 
can log in to vendor bill tracking system with user ID, password and OTP. 
 

(ii) After log in, supplier shall enter the details required in the vendor portal screen and submit the 
invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), after 
submission a unique VITMS number (Reference Number) will be generated and supplier will 
receive an automated unique VITMS 
 number (Reference Number) both in its automated unique email ID and mobile number. 

(iii) On receipt of the physical bill, concerned SJVN official shall online acknowledge the receipt of 
the bill. All the actions taken by the concerned officials of SJVN can be easily been tracked in 
the “Invoice Status Section” by supplier. 

(iv) After the final payment, vendor can download the details of the payment under check 
forwarding details section on the invoice upload and track screen. 

15.     The bids in physical form /Conditional / telegraphic tenders or tenders without earnest money 
shall not be considered. 

16. If it happens to be holiday or poor internet connectivity on the date of receipt / opening of the 
tenders, the same shall be opened on the next working day at the same time. 

17.      SJVN Ltd. reserves the right to accept or reject any or all tenders without assigning any reasons 
thereof. 

18.      SJVN Limited reserves the right to cancel/withdraw the invitation for bid without assigning any 
reason and shall bear no liability whatsoever consequent upon such a decision 

19.      In case of any contradiction between Hindi & English version of NIT, the   provision of English 
version of NIT will prevails. 

20.      SIGNING OF THE CONTRACT AGREEMENT. 

►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of 
undersigned within 15 days from the date of issue of LOA. 

►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial Stamp Paper 
(02 Nos) of ₹ 100/- each along with two (02Nos) copies of judicial paper of ₹ 1/-each within 
fifteen (15) days from the issue of Notification of awards/letter of Awards The non-judicial 
stamp papers & judicial papers are to be purchased from Himachal Pradesh only. 

►    The agreement shall be signed by the authorized signatory of service provider/contractor , 
While signing of agreement, satisfactory evidence of authority of the Authorized 
Signatory signing on behalf of the service provider shall be furnished on non-judicial 
stamp paper of an appropriate value in the form of a Power of Attorney/Authorization 
Letter, duly notarized by a Notary Public, indicating that the Authorized Signatory 

https://www.sjvn.nic.in/
mailto:abcd@sjvn.nic.in
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signing the agreement have the authority to sign the agreement and that the agreement 
is binding upon the service provider.  
 

21.       RESTRICTIONS IMPOSED BY GOVT OF INDIA: 
Any bidder from a country which shares a land border with India will be eligible to bid in this 
tender only if the bidder is registered with the Competent Authority specified in Annexure-I of 
Ministry of Finance, Government of India order no F. No. 6/18/2019-PPD dated 23.07.2020 and 
various amendment/clarification issued in this regard. The bidders for the purpose of 
compliance and its procedure for registration from Competent Authority etc. The bidder has to 
submit the undertaking as per Annexure-H (enclosed) regarding compliance of above-
mentioned order. In case the undertaking given by the bidder whose tender has been accepted by 
the Employer is found false at the later stage, this would be a ground for immediate termination 
and further legal action shall be taken in accordance with law.  

 
 

                  Head of Dept.(HOD) 
 Procurement & Contract Deptt.,NJHPS,                      

SJVN Ltd., Jhakri, Distt. Shimla (HP). 
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Section-1 
Information’s and instructions for tenderers 

 
1. The tender documents will state the work to be carried out as well as the date of 

submitting and opening of tenders and the time allowed for carrying  out  the  work,   
the  amount  of earnest money to be deposited with the tender and the percentage at 
which the security deposit shall be deducted from the bills of the successful 
tenderers. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by 
each partner thereof, or in the event of the absence of any partner, it must be signed 
on his behalf by a person holding a power of attorney authorizing him to do so, such 
power of attorney to be produced with the tender, and it must disclose that the firm is 
duly registered under the Indian partnership Act. 

 
3. Receipt for payments made on account of work, when executed by a firm, must also 

be signed by the several partners, except where the contractors are  described  in  
their tender as a firm, in which case the receipts must be signed in the name of the 
firm by one of the partners, or by some other person having authority to have 
effectual receipts for the firm. 

 
4. The firm who submits upload a tender shall fill up the schedule of quantities annexed 

at Schedule-I of tender documents, stating at what rate they  are  willing  to  
undertake each item of the work. No single tender shall include more than one work, 
but contractors who  wish  to  tender  for  two or more  works shall submit a separate 
tender for each work. Tender cost & EMD shall have the  name  and  tender 
reference number of the work to which  they refer, written outside the envelope. 

 
4 A The rates and/or amounts must be quoted in decimal coinage upto two places of 

decimals. 
 
5. Incharge PCD or persons duly authorised by  him  will  open tenders in the presence  

of any  intending contractor who may be present  at  the  time and will enter  the  
amount  of  the  several tenders in a comparative statement in a suitable form. 

 
6. The officer inviting tenders shall have the right of rejection of all or  any  of  the  

tenders without assigning any reason there of and will not be bound to accept the 
lowest tender. 

 
7. The memorandum of work tendered for the schedule of  material  to  be  supplied by 

the SJVN Limited and their issue rates, shall be filled in and completed before the 
tender documents is issued. If a form is issued to an intending Tenderer without 
having been so filled in and complete, he shall request the officer to have this done 
before he completes and delivers his  tender. 
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8. i) The tenders shall abide by all the terms  and  conditions   contained in the tender 

documents and quote their rates accordingly. The conditional tenders shall not be 
accepted and shall be summarily rejected. 

 
ii) Tenders without required amount of earnest money shall be summarily rejected. 
 
iii) The security deposit of the successful bidder will be forfeited if he fails to comply with 

any of the condition of the contract and any stipulation thereof. 
 
9. In case of ambiguities in rates and amount in the tender, the rate shall prevail and the 

amount shall be corrected. In case of ambiguities in the rate in figures and the rate in 
word, the rate quoted in word shall prevail and the amount shall be corrected 
accordingly.  The SJVN reserves the right to adjust arithmetical or other errors in any 
tenders in the way which it consider suitable. 

 
10. Only in case of conventional bidding system tenders shall be submitted in two 

separate sealed envelopes, one containing the earnest money and an undertaking to 
the effect that there is no deviation from the standard terms and conditions of the 
tender document and the other containing the price bid. The first envelope shall be 
opened on the date fixed for opening of tenders and the second envelope containing 
price bid shall be opened only if earnest money and an undertaking regarding terms 
and conditions as stated above are enclosed with the tender. 

 
11. Tenders are to be submitted in original only in respect of schedule of quantities i.e. 

for conventional bidding system only. 
 
12. For conventional bidding system only Tenders shall be submitted as per Sr. No. 10 

above with the name of work written on the envelopes. 
 
13. The site for the work is available. 
14. A tenderer should quote in figures as well as in words rate (s) tendered. The amount 

for each item should be worked out and the requisite totals given Special care  shall  
be taken to write rates in figures as well as in words and the amounts in figures shall 
be written only  in  such  a way that interpolation is not possible. The total amount 
shall be written both in figures and  in  words. In case of figures the words 'Rs' should 
be written before the figure of rupees and the  words paise after the decimal figures 
e.g. Rs. 2. 15 p and in case of words the words Rupees  should precede and the 
words "paise" should be written at  the  end.  Un-less  the  rate  is  in  whole  rupees  
and followed by the word only it should invariably be up to two places of decimal. 

 
15. Earnest money (unless exempted @ 2.36% of the estimated cost should be 

deposited by each tenderer in any one of the following forms payable at any schedule 
bank favouring. SJVN Ltd. Jhakri. (This clause may be read as per Sr. No. 2 of 
Additional Special Terms & Conditions of contract (Annexure-"C"of tender document) 
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a) Fixed deposit receipt issued by scheduled banks endorsed in favour of SJVN Ltd.  
Jhakri. 

b) The Earnest Money Deposit at call shall not attract interest from  the  SJVN Limited. 
c) EMD submitted by the contractor may be forfeited on the following grounds :- 

i) On revocation of the tender or revision in rates  after opening of the tender but 
before the validity of the quotation expires. 

 ii) On refusal to enter into a contract after the award of contract. 
 iii) If the work is not commenced after the work is awarded to a contractor. 
 
16. The tenderer, whose tender is accepted (unless exempted) will be required to furnish 

security deposit for the due fulfilment of his contract. 

The Security Deposit shall comprise the following: 
   
i. Performance Security Deposit to be furnished by the Contractor within 15 days from 
the date of issuance of Letter of award.  

ii. Retention Money to be recovered from Interim bills of the Contractor.  

 
(a) The Contractor within 15 (Fifteen) days from the date of issuance of Letter of Award, 

shall furnish a Performance security deposit of 3% (Three percent) of the Contract 
Price for due performance of contract. The Performance Security Deposit shall be in 
the form of a FDR pledged to SJVN Ltd. issued by a Nationalized/ Scheduled Indian 
Bank located in India acceptable to SJVN Ltd.  
 
Note: 
(i) The interest @15.5% shall be charged on delay period for breach in timely 

submission of Performance Security deposit without prejudice to right of SJVN to 
other remedies available under the contract. The GST shall be levied & recovered 
extra on interest as per applicable rule of GST. 
 

(ii)  In case last day of submission of performance security deposit happens to be a 
bank holiday, the last day of submission shall be the next working day. 

 
 (b) Retention money shall be deducted by the Engineer-in-Charge from the interim 

bills of the Contractor @ 3% (three percent) of the total value of each bill of the work 
done towards security deposit. 
 

(b) The security deposit shall be valid for a period of six months beyond the date of 
issue of completion certificate. The security deposit shall not attract any interest 
from SJVN Limited. 
Note: The clauses mentioned at Sr. No. 16 (a), (b), (c) & (d) above may be read 
as per Sr. No. 4 of Additional Special Terms & Conditions of Contract 
(Annexure-"C" of tender document) 

 
17. The Chairman SJVN Ltd. or his official representative/nomine who has been 

assigned with the job shall be the Accepting Authority of this tender. 
 
18. The SJVN Limited does not bind themselves to accept the lowest or any tender or to 

give any reason for their decision. 
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19. The SJVN Limited reserves to themselves the right of accepting the whole or any part 

of the tender and tenderer shall be bound to perform the same at his quoted rates. 
 
20. Canvassing in connection with tenders is strictly prohibited and  tenders  submitted 

by the contractor who resort to canvassing will be liable to rejection. 
 
21. All rates shall be quoted on the proper form of the tender alone. 
 
22. Item rate tenders containing certain percentage below/above the rate indicated in the 

reference a will be summarily rejected. 
 

23. On acceptance of the tender, the name of accredited representative (s)  of  the  
contractor who would be responsible for taking instructions from  the  Engineer-In-
Charge  shall  be  communicated to the Engineer-In-Charge. 

 

24. Sales tax or any other tax on material in respect of this contract shall be payable by 
the contractor and SJVN Limited will not entertain any claim whatsoever in this 
respect. 

 

25. The contractor shall not be permitted to tender for works in the SJVN Limited if his 
near relatives is posted  as Accountant,  Divisional  Head  Draughtsman or as an 
officer in any capacity between the grade Superintending Engineer and Assistant 
Engineer (both inclusive). He shall also intimate the names of persons who are 
working  him  in  any  capacity  or are subsequently employed by him and who are 
near relative of any gazetted officer of any responsible post in SJVN Limited Any 
breach this condition by the contractor would render him liable to be removed from 
the approved list of contractor of the corporation. 

 

26. The contractor shall give a list of non-gazetted SJVN Limited employees related to 
him. 

 

27. No Engineer of Gazetted rank or other gazetted officer employed in Engineering 
Administrative duties in an Engineering department of the Govt. is allowed to work as 
a contractor for a period of two years of his retirement from Government service, 
without the period permission of the SJVN Limited The contractor is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be 
such a person who has not obtained the permission of the SJVN Limited as aforesaid 
before submission of the tender or engagement in the contractors service. 

 
28. Tender for works shall remain open for acceptance for a ninety days from the date of 

opening of tenders. 
29. Contractor exempted from payment of Earnest money/security deposit in individual 

cases should attach with the tender, attested copy of the  SJVN Limited  letter  
exempting them from the payment of earnest money and Security deposit and should 
produce the some in original whenever called to do so. 
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30. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may  have  quoted  for  the  same  
work. Failure to observe this condition would render tenders of the contractor, 
tendering as well as witnessing the tender liable to summary rejection. 
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Section – II 
 

Item Rate or Percentage Rate tender for works 
 

 I/We hereby tender for the execution, for the SJVN Limited, of  the work specified in 
the under written memorandum within the  time  specified  in  such  memorandum in 
accordance, in all respects, with the specification, designs, drawings and instructions in 
writing referred to in rule 1 hereof and in clause 11 of the conditions of contract and with 
such  materials as are provided  for by and in all other  respect  in  accordance  with  such  
conditions  so  far  as applicable. 
Memorandum. 
 
(a) General description As per NIT 
(b) Estimated cost Rs. 40,93,072/- (exclusive of GST) 

(c) Earnest Money @2% of the estimated cost. 
(d) Security Deposit as per Sr. No. 16 of Information and Instructions for tenderers. 
(e) Time allowed for the work from the fifteenth day after the date of written order to 

commence the work is Five (05) months. 
 Should this tender be accepted, in whole or in part, I/We hereby agree. 
(i) To abide by and fulfill all the terms and provisions of the said conditions annexed 

here to and all the terms and provisions  contained  in notice inviting tenders so  far  
as applicable  and/or in default  thereof  to  forfeit  and pay to the  SJVN Limited  or  
its  successors in office, the sum of money mentioned in the said conditions. A sum of 
Rs. 81,861/- is hereby forwarded as Earnest Money. If I/We fail  to  commence  the 
work specified in the  above memorandum, I/We agree that the said SJVN Limited  or  
its successors in office shall, without prejudice to any  other right or remedy, be at 
liberty  to  forfeit  the  said earnest  money absolutely, otherwise  the  said  Earnest  
Money shall be retained by it towards security  deposit mentioned against clause (d) 
of the above mentioned Memorandum. 

(ii) To execute all the  works  referred to in the tender documents  upon the terms and 
conditions contained or referred to therein and to carry out such deviations as may be 
ordered upto a maximum of twenty percent at the rates quoted in the tender 
documents and those in excess of that limit at the rates to be determined  in  
accordance  with the  provisions  contained in clause-12 A  of  the tender document. 

 
Signature of the Contractor 
 
 

Dated the......................................Day of.............................................202   ................ 
 
Witness.......................................................................................................................... 
 
Address.......................................................................................................................... 
Occupation................................................................................................................................
. 
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The above tender for the sum of Rs................................................................................... 
 
(Rupees.....................................................................................................................) 
 
is hereby accepted by me.................................................................................................. on 
behalf of  SJVN Limited. 
 
Dated the......................................day of....................................202   
....................................... 
 
             
(Designation of Officer) 
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Section - III 

General conditions of contract 
 
 Definitions: 
 
(1) The "Contract" means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the SJVN Limited, and the contractor, 
together with the documents referred to therein including  these  conditions,  the  
specifications, designs drawings  and  instructions,  issued from  time  to time  by  the 
Engineer-In-Charge and all  these documents taken together shall be  deemed  to or 
one contract and shall be complementary, to one and another. 

 
(2) In the contract the following expression shall unless the context otherwise requires, 

have the meanings hereby respectively assigned to them. 
 
a) The expression 'work' or 'works' shall, unless there be something either in the subject 

or context repugnant to such expressions, be construed and taken to mean the works 
by or by virtue or the contract, to be executed, whether, temporary or permanent and 
whether original, altered, substituted or additional. 

 
b) The 'Site' shall mean the land and/or other places on, into or through which work is to 

be executed under  the contract or any adjacent  land,  path  or street, which may be 
allotted or used for the purpose of carrying out the contract. 

 
c) The 'Contractor' shall mean the individual or firm or company whether  incorporated 

or not, undertaking the works and shall include the legal personal  representative or 
such individual or the persons  composing  such firm or company,  or  the successor  
of  such firm or company and the permitted assigns of such individual or firm or 
Company. 

 
d) The corporation shall mean SJVN Limited. 
 
e) The word 'Engineer'/'Engineer-In-Charge' means the Engineer nominated by SJVN 

Limited under whose supervision the work shall be carried out. 
 

Clause - 1 : The person whose tender may be accepted (herein after called the contractor) 
shall permit Corporation, to deduct such sum(s) towards Security Deposit after 
considering the Earnest Money already deposited. 
Such deductions shall be held by Corporation towards the Security Deposit as 
mentioned at Sr. No. 16 of "Information and Instruction for Tenders" provided always 
that the corporation for this purpose shall be entitled to recover 3% (three percent) of 
the amount of RA bill or at proportionate rate by which the balance Security Deposit 
bears to the contract value whichever is higher. 
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Any compensation or other sums payable by the contractor in terms of this contract 
may be deducted from or paid out of the Security Deposit and in the event of Security 
Deposit being reduced by reason of any such deductions, the contractor shall within 
10 days make good either by deposit cash or Bank draft.  
 

        Clause - 2: The time allowed for carrying out the work as entered in the tender shall 
be strictly observed by the Contractor and shall be deemed to be essence of the 
contract on the part of the contractor and shall be reckoned from the 15th day after 
the date on which order to commence the work is issued to the Contractor. The 
Contractor shall be bound in all cases in which the time allowed for any work exceeds 
one month (say for special jobs) to complete 1/8th of the whole of the work before 
1/4th of the whole time allowed in the contract has elapsed, 3/8th of the work before 
½ of such time has elapsed and ¾th before ¾th of such time has elapsed. However 
for special jobs, if a time schedule has been submitted by the Contractor and has 
been accepted by Engineer-In-Charge, the Contractor shall comply with the said time 
schedule. The work shall throughout the stipulated period of the contract be 
proceeded with all due diligence. If the Contractor fails to maintain the required 
progress to complete the work and clear the site on or before the contract or 
extended date of completion, he shall, without prejudice to any other right or remedy 
of the Corporation on account of such breach, pay as compensation an amount 
calculated as stipulated below or such smaller amount as may be decided by the 
contract approving authority on the contract value of the work for  every week that the 
work remains un-commenced or unfinished after the schedule dates or the progress 
remains below than the progress rate specified above.” 

 

This will also apply to items or groups of items for which separate period of completion 
has been specified. 

 

For this purpose the term "Contract value" shall be the value at contract rates of the 
work as ordered. 

a) Completion period (as originally stipulated) not exceeding 6 (six) months: @ 1% per 
week. 

b) Completion period (as originally stipulated) exceeding 6 (six) months and not 
exceeding two years: @ ½% per week. 

c)      Completion period (as originally stipulated) exceeding two years:  @ ¼% per week. 
 

Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed 10% of the contract value or of the contract 
value of the item or group of items of work for which a separate period of 
completion is given. The GST shall be recovered extra on L.D. Charges as per 
applicable GST rule. 

 

The amount of compensation may be adjusted or set off against any sum payable to 
the contractor under this or any other contract with the corporation. If the liquidated 
damages are levied on any item of work on account of delay in some milestone and if 
the contractor achieves the next milestone within specified time, the liquidated 
damages already levied for that item shall be refunded. 
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Clause - 3 : The Engineer-In-Charge may without prejudice to this right against the 
contractor in any respect of any delay or inferior workmanship or otherwise or to any 
claims for damage in respect of any breaches of the contract and : without prejudice 
to any right or remedies under any of the provisions, of this contract or otherwise and 
whether the date for completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any or the following cases : 
(i) If the contractor having been given by Engineer-In-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is  being  performed 
in any inefficient or otherwise improper or un-workman like manner, shall omit to 
comply with the requirements  of such notice for a period of seven days, thereafter or 
if the contractor shall delay or suspend  the execution of the work so that either in the 
judgment of the Engineer-In-Charge (which shall be final and binding), he will be 
unable to secure completion of the work by the date for completion or he has already 
failed to complete the work by that date. 
(ii) If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or manager on 
behalf of a creditor shall be appointed or if circumstance shall arise which entitle the 
court or creditor to appoint a receiver or a manager or which entitle the court to make 
a winding up order. 
(iii) If the contractor commits breach of any of the terms and conditions of this 
contract. 

 (iv) If the contractor commits any acts mentioned in clause - 21 hereof. 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-In-Charge on behalf of the NJHPS shall have powers. 

 
(a) To determine or rescind the contract as aforesaid (for which termination or 
rescission notice in writing to the contractor under the hand of the Engineer-In-Charge 
shall be conclusive evidence). Upon such determination or rescission, the security 
deposit of the contractor shall be liable to be forfeited and shall be absolutely at the 
disposal of SJVN. 

 
     b) To employ labour paid by the SJVN and to supply materials to carry out the works or 

any part of  the work debiting the contractor with the cost of the labour and the price 
of the  material  (of the amount of which cost and price certified by  the Engineer-In-
Charge shall be final and  conclusive, against the contractor) and crediting him with 
the value of the work done  in  all  respects in the same manner, at the same rates as 
if it had been carried out by the contractor, under the terms of the contract. The 
certificate of the Engineer in-charges to the value of the work done shall be final and 
conclusive against the contractor, provided always  that  action  under the sub-clause  
shall only be taken after giving notice in writing to  the  contractor. Provided also that 
if the expenses incurred by the SJVN are less than the amount payable to the 
contractor at his agreement rates, the difference shall not be paid to the contractor. 

  (c) After giving notice to the contractor to measure up  the work of the contractor and to 
take such part thereof as shall be unexecuted out of his hands and to give it to 
another contractor to complete in which case any expenses which may be incurred in 
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excess of the sum which would  have been paid to the original contractor, if the whole 
work had been executed by him of the amount of which excess (the certificate in 
writing of the Engineer-In-Charge  shall be final and  conclusive), shall be borne and 
paid by the original contractor and may be deducted from  any money due to him by 
SJVN under this contract or on any other account whatsoever or from his security 
deposit or the proceeds of sales thereof or a sufficient part thereof, as the case may 
be. 
In the event of any one or more of the above courses being adopted by the Engineer-
In-Charge, the contractor shall have no claim to compensation for any loss sustained 
by him by reason of his having purchased or procured any materials or entered into 
any arrangements or made any advances with a view to the execution of the work or 
the performance of contract. And in case action is taken under any of the provisions 
aforesaid, the contractor shall not be entitled to recover or be paid any sum of any 
work thereto or actually performed under this contract unless and until the Engineer-
In-Charge has certified in writing the performance of such work and the value payable 
in respect thereof and he shall only be entitled to be paid the value so certified. 

 
Clause - 4 : In any case in which any of the powers conferred upon the Engineer-In-
Charge by clause-3 hereof, shall have become exercisable and the same shall not be 
exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the event 
of any future case of default by the contractor and the liability of  the contractor for 
compensation shall remain unaffected. In the event of the Engineer-In-Charge putting 
in force all or any of the powers vested in him under the preceding clause he may, if 
he so desires after giving a notice in writing to the contractor, take possession of or 
(at the sole discretion of the Engineer-In-Charge which shall be final) use as on hire 
(the amount of hire money being also  the final determination of the Engineer-In-
Charge) all or any tools, plant, materials and stores, in or upon the works or the site 
thereof, belonging to the contractor, or procured by the contractor and intended to be 
used for the execution of the work or any part thereof, paying or allowing for the same 
in account of the contract rates or in the case of these not being applicable at current 
market rates to be certified by the Engineer-In-Charge whose certificate thereof shall 
be final, otherwise the Engineer-In-Charge by notice in writing may order the 
contractor or other authorized agent to remove such tools, plant, materials or stores 
from the premises (within a time to be specified is such notice) and in the event of the 
contractor failing to comply with any such requisition, the Engineer-In-Charge may 
remove them at the contractor's expense or sell them by auction 

 
or private sale on account of the contractor and at his risk in all respects and the 
certificate of the Engineer-In-Charge as to the expenses of any such removal and the 
amount of the proceeds and expense of any such sale shall be final and conclusive 
against the contractor. 

Clause - 5 : If the work (s) be delayed by :- 
 i) Force Majeure, or 
 ii) Abnormally bad weather, or 
 iii) Serious loss or damage by fire, or 
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 iv) Civil commotion, local commotion of workman. strike or lockout affecting any 
of the trades employed on the work, or 
v) Delay  on  the  part  of  other  contractors or tradesmen engaged by Engineer-
In- Charge in executing work not forming part of the contract, or 

 vi) Non-availability of stores, which are the responsibility of the Corporation to 
supply under clause 10, or 

vii) Breakdown  of  tools  and  plants  to  be supplied or supplied by the 
Corporation  under the  provisions of the contract, or 

viii) Any  other  cause  which,  in  the absolute discretion of the Corporation is 
beyond the Contractor's Control. 

 
Then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-In-Charge but shall never 
the less use constantly his best endeavors to prevent or make good the delay and 
shall all that may be reasonably required to the satisfaction of the Engineer-In-Charge  
to proceed with the works. 
Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within 14 days of the happening of the event causing delay on 
the prescribed form giving full particulars and satisfactory evidence in support of such 
cause. The contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. 
 
Clause - 6 : Within ten days of the completion of the work the contractor shall give 
notice of such completion to the Engineer-In-Charge and within ten/    days of the 
receipt of such notice the Engineer-In-Charge shall inspect the work and if there is no 
defect in the work, shall furnish the contractor with a certificate of completion, 
otherwise a provisional certificate  of completion indicating defects (a) to be rectified 
by the contractor and or (b) for which payments will be made at reduced rates, shall 
be issued, but no certificate of completion, provisional or otherwise shall be issued, 
not shall the work be considered to be completed until the contractor shall have 
removed from the premises  on which the work shall be executed, all scaffolding 
surplus material, rubbish and all huts and sanitary arrangements required for his/their 
work people on the site in connection with the execution of the work as shall have 
been erected or constructed by the contractor (s) and cleaned off the dirt from all 
wood work, doors, windows, walls, floors or other parts of any building in upon or 
about which work is to be executed, or of which he may have had possession for the 
purpose of the execution thereof and not until the work shall have been measured by 
the Engineer-In-Charge. If the contractor shall fail to comply with the requirements of 
this clause as to removal of scaffolding, surplus materials and rubbish and all huts 
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of the work, the 

 
Engineer-In-Charge may at the expense of the contractor, remove such scaffolding, 
surplus materials and rubbish etc. and dispose off the same as he thinks fit and clean 
off such dirt as aforesaid and the contractor shall have no claim in respect of any 
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such scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 
N. B. Ten days will apply in the case of work at the headquarters of the Engineer-In-
Charge and thirty days will apply in case of works at a station other than the 
headquarters of Engineer-In-Charge. 

 
Clause - 7 : No payment shall be made for a work estimated to cost Rupees ten 
thousand or less till the whole of the work shall have been completed and certificate 
of completion given. But in the case of work estimated to cost more than Rupees ten 
thousand, the contractor shall on submitting the bill be entitled to receive a monthly 
payment proportionate to the part thereof then executed to the satisfaction of the 
Engineer-In-Charge whose certificate of the sum payable shall be final and 
conclusive against the contractor. But all such intermediate payments shall be 
regarded payments by way of advance against the final payment only and not as 
payments for work actually done and completed, shall not preclude the requiring of 
bad, unsound and imperfect or unskilled, work to be removed and taken away and 
reconstructed or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof, in any respect or the accuring of any 
claim, not shall it conclude, determine or effect in any way, the powers of the 
Engineer-In-Charge under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way very or affect the 
contract. The final bill shall be submitted by the contractor within one month of the 
completion furnished by the Engineer-In-Charge and payment shall be made within 
three months if the amount of the contract plus that of the additional items is upto 
Rupees 2 Lacks (Rupees two lacks) and in 6 months if the same exceeds Rupees 2 
Lacks (Rupees two Lacks) of the submission of such bill. If there shall be any dispute 
about any item of the work, than the undisputed item or items only shall be paid with 
in the said period of three months or six months as the case may be. The contractor 
shall submit a list the disputed items within thirty days from the disallowance thereof, 
and if he fails to do this his claim shall be deemed to have been fully waived and 
absolutely extinguished. Final bill of the contractor must accompany the certificate of 
the completion by the Engineer-In-Charge. 

 
Clause - 8 : A bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-In-Charge for all work executed in the previous month and the 
Engineer-In-Charge shall take or cause to be taken the requisite measurement for the 
purpose of having the same verified, and the claim, as far as admissible, adjusted as far as 
possible, before the expiry of ten days from the presentation of the bill. If the contractor does 
not submit the bill within the time fixed aforesaid, the Engineer-In-Charge may depute within 
seven days of the date fixed as aforesaid, a subordinate to measure up the said work in the 
presence of the contractor whose counter signature to the measurement list will be sufficient 
warrant; and the Engineer-In-Charge may prepare a bill from such list. 
 
Clause - 8 A : Before taking any measurement of any work as has been referred to in clause 
6, 7 and 8 hereof, the Engineer-In-Charge or a subordinate disputed by him shall give 
reasonable notice to the contractor. If the contractor fails to attend at the measurements 
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after such notice or fails to counter- sign or to record the difference within a week from the 
date of measurements in the manner required by the Engineer-In-Charge then in any such 
event, the measurement taken by the Engineer-In-Charge or by the subordinate deputed by 
him, as the case may be, shall be final and binding on the contractor and the contractor shall 
have no right to dispute the same. 
 
Clause - 9 : The contractor shall submit all bills on the printed forms to be had on application 
at the office of the Engineer-In-Charge and the charges in the bills shall always be entered 
at the rates specified in the tender or in the case of any extra work ordered in pursuance of 
these conditions and not mentioned or provided for in the tender at the rates hereinafter 
provided for such work. 
Clause - 9 A : Payments due to the contractor may, if so desired by him be made to his bank 
instead or direct to him, provided that contractor furnished to the Engineer-In-Charge (1) an 
authorization in the form of a legally valid document such a power of attorney conferring 
authority on the bank to receive payment and (2) his own acceptance of the correctness of 
the account made out as being due to him by SJVN or his signature on the bill or other claim 
preferred against SJVN before settlement by the Engineer-In-Charge of the account or claim 
by payment to the bank. While the receipt given by such bank shall constitute a full and 
sufficient discharge for the payment, the contractor should, wherever possible, present his 
bills only duly receipted and discharged through his bankers. 
 Nothing herein contained shall operate to create in favour of the bank any rights or 
equities vis-a-vis the SJVN. 
 
Clause - 10 : Store supplied by the SJVN : If the specifications or schedule of items provide 
for the use of any special materials to be supplied from Engineer-In-Charge's store or if it is 
required that the contractor shall use certain stores to be provided by the Engineer-In-
Charge as shown in the schedule of materials hereto annexed, the contractor shall be 
bound to procure and shall be supplied such materials and stores as are, from time to time, 
required to be used by him for the purpose of the contract only; and the value of the full 
quantity of the materials and stores so supplied and the rates specified in the said schedule 
of materials may be set off or deducted from any sums then due, or thereafter to become 
due to the contractor under the contract, or otherwise, or against or from the security 
deposit, or the proceeds or sale thereof if the same is held in Government securities the 
same or a sufficient portion thereof being in this case sold for the purpose. All materials so 
supplied to the contractor shall remain the absolute property of SJVN and shall not be 
removed on any account from the site of the work, and shall be at all times open to 
inspection by the Engineer-In-Charge. Any such materials, remaining unused and in 
perfectly good condition at the time of the completion or determination of the contract, shall 
be returned to the Engineer-In-Charge at a place directed by him, if by a notice in writing 
under his hand, he shall so require, but the contractor shall not be entitled to return any such 
materials unless with such consent, and shall have no claim for compensation on account of 
any such materials so supplied to him as aforesaid, not being used by him or for any 
wastage in or damages to any such materials; provided that the contractor shall in no case 
be entitled to any compensation or damage on account of any delay in supply or non-supply 
thereof of all or any such materials and stores; provided further that the contractor shall be 
bound to execute the entire work if the materials are supplied by the SJVN Limited within the 
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scheduled time for completion of the work plus 50% thereof (scheduled time plus 6 months if 
the time of completion of the work exceeds 12 months) but if a part only of the materials has 
been supplied within the aforesaid period, then the contractor shall be bound to do so much 
of the work as may be possible with the materials and stores supplied in the aforesaid 
period. 
 
For the completion of the rest of the work, the contractor shall be entitled to such extension 
of time as may be determined by the Engineer-In-Charge whose decision in this regard shall 
be final. 
 
Clause - 10 A : The Engineer-In-Charge shall have full powers to require the removal from 
the premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default the Engineer-In-Charge is to be at liberty to employ 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-In-Charge shall also 
have full power to require other proper materials to be substituted there or and  in case of 
default the Engineer-In-Charge may cause the same to be supplied and all costs which may 
attend such removal and substitution, are to be borne by the contractor. 
 
Clause - 10 B : The contractor on signing an indenture in the form to be specified by the 
Engineer-In- Charge, shall be entitled to be paid during the progress of the execution of 
work, 75 percent of the estimated value of any materials which are in the opinion of the 
Engineer-In-Charge non-perishable and are in accordance with the contract and which have 
been brought on the site in connection therewith and are adequately stored and/or protected 
against damage by weather or other causes but which have not at the time of advance been 
incorporated in the works. When materials on account of which an advance has been made 
under this sub clause are incorporated in the works, the amount of such advance shall be 
deducted from the next payment made under any of the clauses of this contract. 
Clause - 10 C : If during the progress of the works, the price of any materials incorporated in 
the works, (not being a materials supplied from the Engineer-In-Charge's stores in 
accordance with clause 10 hereof) and or wages of labour increases decreases as a direct 
result of the coming into force of any fresh law or statutory rule or order (but not due to any 
changes in sales tax), the amount to be paid/recovered to from the contractor shall be 
adjusted for each quarter of calendar year for increase or decrease in the rates of labour 
and material as under: 
(a) Price variation in labour cost: 
 Price variation in labour cost shall be computed by the following two methods viz; (i) 
& (ii). The amount payable to recoverable from the contractor will be the amount computed 
either under (i) or under (ii) which ever is higher. 
(a) (i) If during  the  currency  of the work, the minimum daily wage of unskilled labour 
increases/ decreases as a direct result of coming into force any fresh law or statutory rule or 
order, as applicable to District Shimla (H.P) a corresponding increase or decrease in 
payment to the contractor, shall be computed on the basis of the following formula:- 
 
 V  = 25% x R x (W – Wo) 
     ------------ 
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     Wo 
 
Where 
 V  = The amount of variation payable to/ 
   recoverable from the contractor. 
 
 R  = Value of work done after the date of increase/ 
   decrease of daily wages during the quarter under review. 
 W  = Revised minimum daily wages. 
 Wo  = Minimum daily wages on the date of opening of tender. 
 The above adjustment will be allowed only after taking a certificate from the 
contractor that revised wages referred to above have been actually paid to the labour by 
contractor. 
(a) (ii) If during the currency of the contract, there is an increase or decrease in the 
consumer price index number, for industrial workers in H.P. (General Index), a 
corresponding increase or decrease in the payment to the contractor shall be computed for 
each quarter on the basis of the following formula :- 
 
 V  = 25% of R x I – Io 
        ---------- 
     Io 
Where V = Amount of variation payable to /recoverable from the contractor during the 
quarter under review. 
 R = Value of the work done during the quarter under review. 
 Io = Average Consumer Price Index Number for industrial workers in H.P. (General 
Index) for the quarter in which the tender had been submitted. 
 I = Average consumer price index number for industrial workers in H.P. (General 
Index) for the quarter under review. 
 Price indices indicated above shall be those published in 'Indian Labour Journal', 
Labour Bureau, Ministry of Labour, Government of India. 
(b) Price Variation in cost of material : 
 
 (i) P.O.L. 
 The contract is based on the prices including tax levies etc. of P.O.L. as prevalent on 
the date of opening the tenders. Variation, if any, the these rates including taxes, duties or 
levies etc. shall be adjusted on the following basis. 
 The base price of high speed diesel oil, petrol, lubricants (viz. mobile oil grade SAE 
30 and 40) shall be as per prices list of Indian Oil Corporation, Chandigarh. These 
commodities referred to above will be treated as representatives of all POL. the value of 
these commodities shall be taken as equivalent to 5% (five percent) of the total value of 
work put to tender. 
 Percentage of these three items constituting the P.O.L. will given as under. 
 
 High speed Diesel Oil-------------------------75% 
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 Petrol-----------------------------------------------10% 
 
 Main Lubricants---------------------------------15% 
 
 Price variation i. e., increase or decrease in any of the above three items of P.O.L. 
will be adjusted on the above basis as illustrated below : 
(Say) With (+) 10% variation in price of 
 high speed diesel oil  10% of 75% = 7.5% plus 
 (+) Zero % variation in 
 price of petrol   Zero % of 10% = O.O. plus 
and (+) 15% variation in price 
 of main lubricants of 
 grade 30 and 40   15 % of 15 = 2.25% plus 
        ---------------- 
         9.75%  (+) 
 
 Therefore, increase in price payable to the contractor will be 9.75% x 5% i. e. 
O.4875% of the value of work done after the date of increase in rates of HSD, Petrol and 
Lubricants referred to above. 
 If during the currency of the contract, there is an increase or decrease in the cost of 
POL carried to above, a corresponding increase or decrease in the payments to the 
contractor shall be computed as illustrated above for the work done in the quarter following 
the date of such increase or decrease. 
(ii) All other materials: 
 If during the currency of the contract, there is an increase or decrease in the cost of 
material as reflected by the Index Number of Whole-sale price in India, all commodities 
(New Series base: 1993-94 = 100), a corresponding increase or decrease in the payments 
to the contractor shall be computed for each quarter on the basis of the following formula: 
 Vm = 15% of R  (m-mo) 
         ----------- 
    mo 
 Where Vm = amount of variation payable to /recoverable from the contractor during 
the quarter under review. 
 R  = Value of work done during the quarter under review. 
 
 mo = Average Index No. of whole-sale prices in India 
 
  (new series base: 1993-94 = 100) all commodities. 
  for the quarter in which tender had been submitted. 
 m = Average Index number of whole-sale price in India 
  (new series base: 1993-94 = 100) all commodities, 
  for the quarter under review. 
 For the application of the above formula, the index number given in the Indian Labour 
Journal published by the Labour Bureau, Government of India shall adopted. 
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(c) The price variation shall remain operative for contract  period as stipulated in this  
contract and authorised extension (s) thereof in case, the work is delayed due to 
contractor's fault or negligence, the contractor shall not get any benefit under this clause for 
the period of such delay. 
 
(d) No adjustment for variation in price except those included in this clause shall be 
admissible. 
 
(e) The  price  variation  clause  of 10 C (a) to 10 C (d) shall not apply to contract having 
completion period up to one year. 
 
Clause - 10 D : The contractor shall treat all material obtained during dismantling of a 
structure, excavation of the site for a work etc, as SJVN property and such materials shall 
be disposed of to the best advantage of SJVN according to the instructions in writing issued 
by the Engineer-In-Charge. 
 
Clause - 11 : The contractor shall execute the whole and every part of the  work in the most 
substantial and workman like manner and both as regards materials and otherwise in every 
respect in strict accordance with the specifications. The contractor shall also conform 
exactly, fully and faithfully to the designs, drawing and instructions in writing in respect of the 
work as signed by the Engineer-In-Charge and the  contractor shall be furnished free of 
charge all such designs, drawings and instructions as not included in the latest C.P.W.D. 
specifications or any other printed publication or General specifications referred to 
elsewhere in the contract Matters not covered by the specification given in this contract as a 
whole shall be covered by relevant and latest India Standard Codes. If such code on a 
particular subject has not been framed then relevant British standard code shall be followed. 
If such codes for a particular subject have not been framed, the decision of the Engineer-In-
Charge will be final and binding. 
Clause - 12 : The Engineer-In-Charge shall have power to make any alterations or 
omissions from, additions to or substitutions for, the original specification drawings, designs 
and instruction that may  appear to him to be necessary during the progress of the work and 
the contractor shall carry out the work in accordance with any instructions which, may be 
given to him in writing signed by the Engineer-In-Charge  and such alterations, omissions, 
additions, or substitutions shall not invalidate the contract and any altered, additional or 
substituted work which the contractor may be directed to do in the manner above specified 
as part of the work shall be carried out by the contractor on the same conditions in all 
respects on which he agreed to do the main work. The time for completion of the work shall 
be extended in the proportion that altered, additional and substituted work bears to the 
original contract work, and the certificate of Engineer-In-Charge shall be conclusive as to 
such proportion over and above this, a further period to the extent of 25% of the time so 
extended shall be allowed to the contractor. The rates for such additional, the altered or 
substituted work under this clause shall be worked out in accordance with the following 
provisions in their respective order. 
(i) If the rates for additional, altered or substituted work are specified  in the contract for  
the  work, the contractor is bound to carryout the additional, altered or substituted work at 
the same rates as are specified in the contract for the work. 



       Contractor       For & on behalf of SJVN Ltd. 

 

(ii) If the rates for the additional, altered or substituted work are not specifically provided 
in the 
contract for the work, the rates will be derived from the rates for a similar class of work as 
are specified in the contract for the work. 
(iii) If the altered, additional or substituted work includes any work for which no rate is 
specified in the contract and cannot be derived from similar class of work in the contract, 
then such work shall be carried out at the rates entered in SJVN schedule of rate, Himachal 
Pradesh schedule of rates, Delhi schedule of rates based on which the estimate has been 
prepared minus/plus percentage which the total tendered amount bears to the estimated 
cost of the entire work put to tender. 
 
(iv) If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in clause (i) to (iii) above, then the rates for such work shall be worked out 
on the basis of the schedule of rates of the district specified above minus/plus the 
percentage which the total tendered amount bears to the estimated cost of the entire work 
put to tender.  Provided always that if the rate for a particular part or parts of the item is not 
in schedule of rates, the rate for such part or parts will be determined by the Engineer-In-
Charge on the basis of prevailing market rates when the work was done. 
(v) If the rates for the altered, additional or substituted work can not be determined in the 
manner specified in sub/clause (i) to (iv) above, then the contractor shall within 7 days of the 
date of receipt of order to carry out the work, inform the Engineer-In-Charge of the rate 
which  it is his intention to charge for such class of work, supported by analysis of the rate or 
rates claimed and  the Engineer-In-Charge shall determine the rate or rates on the basis or 
prevailing market rates, and pay the contractor accordingly. However, the Engineer-In-
Charge by notice in writing will be at liberty to cancel his order to carryout such class of work 
and arrange to carry it out in such manner as he may consider advisable. But under no 
circumstances, the contractor shall suspend the work on the plea of non-settlement of the 
rates of items falling under this clause. 
(vi) Except in case of items relating to foundation, provision contained in sub/clause (i) to 
( 
 
v)  Above shall not apply to contract or substituted items as  individually exceed the 
percentage set out in  the tender documents (referred to here below as 'deviation limit' ; 
as mentioned under clause-12 A hereof), subject to the following restrictions: 
 
(a) The deviation limit referred to above is the net effect (algebraically sum) of all 
additions and deductions ordered. 
(b) In no case shall the additions/deductions (arithmetical sum) exceed twice the 
deviation limit. 
(c) The deviations ordered on items of any individual trade included in the contract shall 
not exceed plus/minus 50% of the value of that trade in the contract as a whole or half the 
deviation limit, whichever is less. 
(d) The value of additions of items of any individual trade not already included in the 
contract shall not exceed 10% of the deviation limit. 
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Note :  Individual trade means the trade sections into which a schedule of quantities 
annexed to the agreement has been divided or in the absence of any such division, the 
individual sections of the Himachal Pradesh Public Work Department schedule of rates 
specified above, such as excavation and earth work, concrete, wood work and joinery etc. 
 
The rate of any such work except the items relating to foundations which in excess of the 
deviation limit shall be determined in accordance with the provisions contained in clause-12 
(A). 
 
For the purpose of operation of Clause-12 (A) the following work shall be treated as work 
relating to foundations. 
 
(a) For building, plinth level or 1.2 metre (4 feet) above ground level which ever is lower 
excluding items of flooring and D.P.C. but including base concrete below the floors. 
(b) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs 
the bed or floor level. 
(c) For retaining walls where floor level is not determined 1.2 metres above the average 
ground level or bed level. 
(d) For roads all items of excavation and filling including treatment of sub-base and 
soling   work. 
(e) For water supply lines, sewer lines, under ground storm water drains and similar 
works all items of work below ground level except items of pipe work, proper masonry work. 
(f) For open storm water drains, all items of work except lining of drains. 
 
Clause - 12 A : The Unit Rate entered in the bill of quantities for the individual items shall 
apply for the quantities or work increased or decreased by not more than twenty percent 
(20%) for each item. Should the quantity of work actually executed under any item except 
the items relating to foundation work exceed by more than twenty percent (20%) or the 
quantity provided in the Bill of quantities for that item, the rate for such excess over 120% 
quantity under the item may be revised in accordance with the procedure indicated under 
Clause-12 hereof. In such an event, the contractor shall, with in seven (7) days from the 
receipt of order, claim revision of the rates supported by proper analysis. 
 Should the quantity of work actually executed under any item, get reduced by more 
than 20% of the quantity provided in the Bill of quantities for that item, the rate for that item 
may be revised in accordance with the procedure indicated in Clause-12 hereof. 
 The Engineer-In-Charge shall, however, be at liberty to cancel his order to carry out 
such increased quantities of work by giving notice in writing to the contractor and arrange to 
carry it out in such manner as he may consider appropriate. But under no circumstances the 
contractor shall suspend the  work on the plea of non-settlement of rates of items falling 
under this clause. 
 
Clause - 13 : If at any time after the commencement of the work the SJVN shall for any 
reason, whatsoever, not require the whole thereof as specified in the tender to be carried 
out, the Engineer-In-Charge shall give notice, in writing of the fact to the contractor who 
shall have no claim to any payment of compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work in full, but which he 
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did not derive in consequence of the full amount of the work no having been carried out, 
neither shall he have any claim for compensation by reason of any alterations having been 
made in the original specifications, drawing, designs and instructions which shall involve any 
curtailment of the work as originally contemplated. 
 Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and  bonafide brought to the site of the work by the contractor and 
rendered surplus as a result of the abandonment or curtailment of the work or any portion 
thereof and then taken back by the contractor provided however that the Engineer-In-
Charge shall have in all such cases the option of taking over all or any such materials at 
their purchase price or at local current rates which ever may be less. In the case of such 
items having been issued from SJVN stores, supervision charges and storage shall be 
refunded in addition to the issue rate of materials. 
 
Clause - 14 : If it shall appear to the Engineer-In-Charge or his subordinate in charge of the 
work, that any work has been executed with unsound, imperfect or unskillful workmanship or 
with materials of any inferior description or that any materials or articles provided by him for 
the description of the work are unsound or of a quality inferior to that contracted for or 
otherwise not in accordance with the contract, the contractor shall, on demand in writing 
which shall be made with in six months of the completion of the work from the Engineer-In-
Charge specifying the work, materials or articles complained notwithstanding that the same 
may have been passed, certified and paid for, forthwith rectify or remove and reconstruct the 
work so specified in whole or in part, as the case may require or as the case may be, 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his own proper charge and cost and in the event of his failing to do so within a 
period to be specified by the Engineer-In-Charge in his demand aforesaid, than the 
contractor shall be liable to pay compensation at the rate of one percent on the tendered 
amount for everyday not exceeding ten days while his failure to do so shall continue and in 
the case of any such failure, the Engineer-In-Charge may rectify or remove and re-execute 
the work or remove and replace with others the materials or articles so complained of as the 
case may be, at the risk and expense in all respects of the contractor. 
 
Clause - 15 : All work under or in course of execution or executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the Engineer-In-
Charge and his authorised subordinates and the contractor shall at all times during the usual 
working hours and at all other times at which reasonable notice of the intention of the 
Engineer-In-Charge or his subordinate to visit the works shall have been given to the 
contractors, either himself be present to receive orders and instructions, or have reasonable 
agent duly accredited, in writing present for that purpose. Order given to the contractor's 
agent shall be considered to have the same force as if they had been given to the contractor 
himself. 
 
Clause - 16 : The contractor shall give not less than seven days notice in writing to the 
Engineer-In-Charge or his subordinate-In-Charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same may 
be measured: and correct dimensions there of be taken before the same is so covered up or 
placed beyond the reach or measurement and shall not cover up and place beyond the 
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reach of measurement any work without the consent in writing to the Engineer-In-Charge or 
his subordinate-In-Charge of the  work who shall within the aforesaid period of seven days, 
inspect the work and if any work shall be covered up or placed beyond the reach of 
measurement without such notice having been given or the Engineer-In-Charge's consent 
being obtained, the same shall be uncovered at the contractor's expenses, or in default 
thereof no payment or allowance shall be made for such work or the materials with which 
the same was executed. 
Clause - 17 : If the contractor or his work people or servants shall break, deface injure or 
destroy any part of the building in which they may be working or any building, road curve, 
fence, enclosure, water pipe, cable, drainage electric or telephone post or wires, trees, 
grass or land or cultivated ground continuous to premises on which the work or any part of it 
being executed or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work other than road work 
costing Rs. 20, 000 and below after a certificate final or otherwise of its completion shall 
have been given by the Engineer-In-Charge as aforesaid arising out of defective or improper 
materials or workmanship, the contractor shall have upon a receipt of a notice in writing in 
that behalf make the same good at his own expense, or in default the Engineer-In-Charge, 
may cause the same to be made good by other workman and deduct the expenses from any 
sums that may then or at any time thereafter may become due to the contractor or from his 
security deposit, except from the portion pertaining to asphaltic work, which is governed, by 
sub-para (ii) of clause 35 or the proceeds of sale thereof or a sufficient portion thereof. The 
security deposit of then contractor except the portion pertaining to asphaltic work, which is 
governed, by sub-para (ii) of clause 35 shall not be refunded before the expiry of 6 months 
(three months in the case of any work other than road work costing Rs. 20, 000 and below) 
after the issue of the certificate final or otherwise of completion of work or till the final bill has 
been prepared and passed, whichever is later, provided that in the case of road work if in 
the opinion of the Engineer-In-Charge Half of the security deposit is sufficient to meet all the 
liabilities of the contractor under this contract half of the security deposit will be refundable 
after 3 months and the remaining half after 6 months of the issue of the said certificate of 
completion or after the  final bill has been prepare and passed, whichever is later. 
 
Clause - 18 : The contractor shall supply and provide at his own cost all material (except 
such special materials if any, as may in accordance with the contract be supplied from the 
Engineer-In-Charges stores) plant, tools, appliances, letters, cordage, tackle, scaffolding 
and temporary works requisite or proper for the proper executing of the work, whether 
original, altered or substituted and whether included in the specification or the documents 
forming part of the contract or referred in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the requirements or the Engineer-
In-Charge as to any matter as to which he is entitled to require together with carriage 
therefore to and from the work. The contractor shall also supply without charge the requisite 
number of persons with the means and materials necessary for the purpose of setting out 
works and counting, weighing and assisting of the measurement or examination at any time 
and from time to time of the work or materials, Failing his so doing, the same may be 
provided by the Engineer-In-Charge at the expense of the contractor and the  expenses may 
be deducted from any money due to the contractor, under the contract and/or from his 
security deposit or the proceeds of sale thereof or a sufficient portion thereof. 
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Clause - 18 A : In every case in which by virtue of the provision of section 12, sub-section 
(1) of the workman's compensation Act, 1923, SJVN is obliged to pay compensation to a 
workman employed by the contractor in execution of the work. SJVN will recover from the 
contractor the amount of compensation so paid; and, without prejudice to the rights of the 
SJVN under section 12, sub-section (2) of the said Act, SJVN shall be at liberty to recover 
such amount or any part thereof by deducting if from the security deposit or from any sum 
due by SJVN to the contractor whether under this contract or otherwise. SJVN shall not be 
bound to contest any claim made against if under section 12, sub-section (1) of the said Act, 
except on the written request of the contractor and upon his giving to SJVN full security for 
all costs for which SJVN might become liable in consequence of contesting such claim. 
Clause - 19 : No labourers below the age of fourteen years shall be employed on the work. 
19 (a) In respect of all labour directly or indirectly employed on the work for performance of 
the contractor's part of the agreement the contractor shall comply with or cause to be 
complied with the SJVN Limited, Contractors Labour Regulations made by the Government 
from time to time in regard to payment of wages, wage period, deduction from wages, 
recovery of wages not paid and deductions unauthorizedly made, maintenance of wage 
books or wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of like nature. 
 
(b) The Engineer-In-Charge shall have the right to deduct, from the money due to the 
contractor any sum required or estimated to be required for making good the loss suffered 
by a worker or workers due to reasons of non-fulfillment of the conditions of the contract for 
the benefit of the workers, non-payment of wages or of deductions made from his or their 
wages which are not justified by their terms of the contract or non observance of regulations. 
 
(c) Under the provision of the minimum wages Act. 1948 and Himachal Pradesh 
Government Minimum Wages Rules, 1959, and any subsequent amendment the contractor 
is bound to allow or cause to be allowed to the labourers directly or indirectly employed in 
the works, one day's rest for six days continuous work and pay wages at the same rate as 
for duty. In the event of default the Engineer-In-Charge shall have the right to deduct the 
sum or sums not paid on account of wages for weekly holidays to any labourers and pay the 
same to the persons entitled there to from any money due to the contractor. 
 
(d) Vis-a-Vis the SJVN the contractor shall be primarily liable to all payment to be made 
under and for the observance of regulations aforesaid without prejudice to his right to claim 
indemnity from his sub-contractors. 
 
(e) The regulations aforesaid shall be deemed to be part of this contract and any breach 
there of shall be deemed to be a breach of this contract. 
 
(f) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadaras from the wage of the workmen. 
 
Clause - 19 A : No female labourers shall be employed within the limits of cantonment. 
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Clause - 19 B : In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor's part of this agreement, the contractor shall at his own 
expense arrange for the safety provisions as per safety code framed from time to time and 
shall at his own expense provide for all facilities in connection therewith. In case the 
contractor fails to make arrangement and provide necessary facilities as aforesaid he shall 
be liable to pay a penalty as per regulations for each default and in addition the Engineer-In-
Charge shall be at liberty to make arrangement and provide facilities as aforesaid and 
recover the costs incurred in that behalf from the contractor. 
 
Clause - 19 C : The contractor shall submit, by the 4th and 19th of every month to the 
Engineer-In-Charge, a true statement showing in respect of the second half of the preceding 
month and the first half of the current month, respectively (1) the number of labours 
employed by him on work, (2) their working hours, (3) wages paid to them, (4) the accidents 
that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them and (5) the number of 
female workers who have been allowed maternity benefit according to clause 19F and the 
amount paid to them, failing which the contractor shall be to pay to SJVN a sum not 
exceeding Rs. 50 for each default of materially incorrect statement. The decision of the 
Engineer in-charge shall be final in deducting from any bill due to contractor, the amount 
levied as fine. 
 
Clause - 19 D : In respect of all labour directly or indirectly employed in the work for the 
performance of contractor's part of this agreement the contractor shall comply with or cause 
to be complied with all the rules framed by SJVN from time to time for the protection of 
health and sanitary arrangement for workers employed by the SJVN and its contractors. 
 
Clause - 19 E : Leave and pay during leave shall be regulated as follows: 
 
1.  Leave : (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto 
and including the day of delivery and 4 weeks following that day. 
(ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 
 
2.  Pay (i) In case of delivery leave pay during maternity leave will be at the rate of the 
woman's average daily earnings, calculated on the total wages earned on the days when full 
time work was done during a period of 3 months immediately proceeding the date on which 
she gives notice that she expects to be confined or at the rate of minimum daily wages 
whichever is greater. 
(ii) In case of miscarriage leave pay at the rate of average daily earnings calculated on 
the total wages earned on the days when full time work was done during a period of 3 
months immediately preceding the date of such miscarriage. 
 
3. Conditions for the grant of maternity leave : No maternity leave benefit shall be 
admissible to a woman unless she has been employed for a total period of not less than 6 
months immediately preceding the date on which she proceeds on leave. 
 The contractor shall maintain a register of maternity benefit in the prescribed form as 
shown below and the same shall be kept at the place of work. 
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register of maternity benefit (Clause - 19 F) 
 
Name and address of the contractor 
(s)........................................................................................................... 
Name and location of the 
work........................................................................................................................... 
Name of Employee Father/Husband's  Nature of  Period of     Date of 
     name   employment actual app-     which 
           ointment.
 notice of confinement 
            
 given. 
1.    2.   3.   4.  5. 
 
 
Date of delivery/   Date on which maternity leave commenced 
miscarriage    and ended. 
     In case of deliver   In case of miscarriage 
     Commenced   Ended  Commenced 
 Ended. 
6.     7.       8.   9.      10. 
 
     Leave pay paid to the employee    
 Remarks 
In case of delivery    In case of miscarriage 
Rate of  Amount paid  Rate of leave Pay  Amount Paid 
leave pay 
11.        12.  13.           14.       15. 
 
Specimen from the register regarding maternity benefit admissible to the contractor's labour. 
1. Name of work. 
2. Name of contractor. 
3. Designation. 
4. Date of appointment. 
5. Name of woman and her husband's name. 
6. Dates with months and years in which she is employed. 
7. Date of discharge/dismissal, if any. 
8. Date of production of certificate in respect of pregnancy. 
9. Date on which the woman informs about the expected delivery. 
10. Date of delivery/miscarriage/death. 
11. Date of production of certificate in respect of delivery/miscarriage. 
12. Date with the amount of maternity/death benefit paid in advance of expected delivery. 
13. Date with the amount of subsequent payment of maternity benefit. 
14. Name of  the  person  nominated  by the woman to receive the payment of the 
maternity benefit after her death. 
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15. If woman dies, the date of her death names of the person to whom maternity benefit 
amount was paid. 
16. Signature of the contractor authenticating entries in register. 
17. Remarks columns for the use of the Inspecting Officer. 
 
Clause - 19 F : In the event of the contractor (s) committing a default or breach of any of the 
provisions of the H.P. Govt./Central Govt./SJVN Limited. Contractor's Labour Regulations 
and Model Rules for the protection of Health and sanitary arrangements for the workers as 
amended from time to time or furnishing any information or submitting or filling any 
statement under the provisions, of the above Regulations and Rules. Which is materially 
incorrect, he/they shall without prejudice to any other liability pay to SJVN a sum not 
exceeding Rs. 50 for every default, breach or furnishing, making, submitting, filing such 
materially incorrect statements and in the event of the contractor (s) defaulting consciously 
in this respect, the penalty may be enhanced to Rs. 50 per day of default subject to a 
maximum of 5 percent of the estimated cost of the work put to tender. The decision of the 
Engineer-In-Charge shall be final and binding on the parties. Should it appear to the 
Engineer-In-Charge that contractor (s) is/are not properly observing and complying with the 
Model Rules for the protection of health and sanitary arrangements for work people 
employed by the contractor(s) (thereinafter referred as the said rules) the Engineer-In-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said 
rules be complied with and the amenities prescribed therein be provided to the work people 
within a reasonable time to be specified in the notice, if the contractor(s) shall fail within the 
period specified in the notice to comply with and observe the said rules and to provide the 
amenities to the work people as aforesaid, the Engineer-In-Charge shall have the power to 
provide the amenities here in before mentioned at the cost of the contractor(s) The 
contractor(s) shall erect, make and maintain at his/their own expense and to approved 
standards, all necessary huts and sanitary arrangements required for his/their work people 
on the site in connection with the execution of the works and if the same shall not have been 
erected or constructed, according to approved standards, the Engineer-In-Charge shall have 
power to give notice in writing to the contractor(s) requiring that the said huts and sanitary 
arrangements be remodeled and/or reconstructed according to approved standards and it 
the contractor shall fail to remodel or reconstruct such huts and sanitary arrangement 
according to approved standards within the period specified in the notice, the Engineer-In-
Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards at the cost of contractor (s). 
 
Clause - 19 G : The contractor (s) shall at his/their own cost provide his/their labour with 
sufficient number of huts (hereinafter referred to as the camp) of the following specification 
on suitable plot of land to be approved by the Engineer-In-Charge. 
 
1. (a) The minimum height of each hut at the eye level shall be 2.1 m and the floor area to 
be provided, will be at the rate of 2.8 sq meter for each member of the workers family 
staying with the laborer. 
 
(b) The contractor (s) shall in addition construct suitable cooking places having minimum 
area of 1.8 x 1.5 m adjacent to the hut for each family. 
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(c) The contractor (s) shall also construct temporary latrines and urinals for the labourers 
on  the scale of not less than four per each one  hundred of the total strength, separate 
latrines and urinals being provided for women. 
 
(d) The contractor shall construct sufficient number of bathing and washing places, one 
unit for every 25 persons residing in the camp. The bathing and washing places shall be 
suitably screened. 
 
2 (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other 
suitable local materials as may be approved by the Engineer-In-Charge. In case of sun dried 
bricks the walls should be plastered with mud gobri on both sides. 
 
 The floor may be katcha but plastered with mud gobri and shall be at least 15 cm 
above the surrounding ground. The roofs shall be laid with thatched or any other materials 
as may be approved by the Engineer-In-Charge and the contractor shall ensure that 
throughout the period of their occupation the roofs remain water tight. 
 
(b) The contractor (s) shall provide each hut with proper ventilation. 
 
(c) All doors, windows and ventilators shall be provided with suitable leaves for security 
purposes. 
 
(d) There shall be kept an open space of at least 7.2 m between the rows of huts which 
maybe reduced to 6 meters according to the availability of site with the approval of the  
 Engineer-In-Charge, back to back construction will be allowed. 
 
3. Water supply:  The contractor(s) shall provide adequate supply of water for the use of 
labourers. The provision shall not be less than 2 gallons of pure and wholesome water per 
head per day for drinking purpose and 3 gallons of clean water per head per day for bathing 
and washing purpose. Where piped water supply is available, supply shall be at stand posts 
and masonry, shall be provided. The contractor (s) shall also at his/their own cost makes 
arrangement for laying pipe lines for water supply to his/their labour camp from the existing 
mains, wherever available and shall pay all fees and charges therefore. 
 
4. The site selected for the camp shall be high ground, removed from jungle. 
 
5. Disposal of excreta : The contractor (s) shall make necessary arrangements for the 
disposal of excreta from the latrines by trenching or incineration which shall be according to 
the requirements laid down by the local health authorities. If trenching or incineration is not 
allowed the contractor (s) shall make arrangements for the removal of the excreta through 
the Municipal Committee/Authority and inform it about the number of labours employed so 
that arrangements may be made by such committee/authority for the removal of the excreta. 
All charges on this account shall be borne by the contractor and paid directly by him to the 
Municipal Corporation. Then contractor shall provide one sweeper for every 8 seats, in case 
of dry system. 
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6. Drainage : The contractor (s) shall provide efficient arrangement for draining away 
salvage water so as to keep the camp neat and tidy. 
 
7. The contractor (s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 
 
8. Sanitation : The contractor (s) shall make arrangements for conservancy and 
sanitation in the labour camps according to the rules of the local public health and medical 
authorities. 
 
Clause - 19 H : The Engineer-In-Charge may require the contractor to dismiss or remove 
from the site of work any person or persons in the contractors employment on the work who 
may be incompetent or misconduct himself and the contractor shall forthwith comply with 
such requirement. 
 
Clause - 20 : The contractor shall comply with all the provisions of the Minimum Wages Act. 
1948 and rules framed there under and labour laws affecting contract labour that may be 
brought into force from time to time. 
 
Clause - 21 : The contractor shall not assign or sublet the entire work or part thereof without 
the written approval of the Engineer-In-Charge. And if the contractor shall assign or sublet 
his contract or attempt to do so or become insolvent or commence any insolvency 
proceedings or make any composition with his creditors or attempt  to do so or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 
directly or indirectly, be given promised or offered by the contractor or any of his servants or 
agent to any public officer or person in the employment of SJVN in any way relating to his 
office or any way directly or indirectly interested in the contract, the  Engineer-In-Charge on 
behalf of the corporation shall have power to adopt any of the courses specified in clause 3 
as he may deem best suited in the interest of the corporation and in the event of any of 
these courses being adopted; the consequences specified in the said clause 3 shall follow. 
 
Clause - 22 : Any sum(s) payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation (to be applied to the use of SJVN) without 
reference to the actual loss or damage sustained, and whether or not any damage shall 
have been sustained. 
 
Clause - 23 : Where the contractor is a partnership firm the previous approval in writing of 
the Engineer-In-Charge shall be obtained before any change is made in the constitution of 
the firm. Where the contractor is an individual or a Hindu undivided family business concern 
such approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partners of partnership firm would have the right to 
carry out the work undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in contravention of clause-21 
thereof and the same action may be taken and the same consequences shall ensure as 
provided in the said clause. 
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Clause - 24 : All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer-In-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be commenced and 
from time to time carried on. 
 
Clause - 25 : Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions 
hereinbefore mentioned and as to the quality of workmanship of materials used on the work 
as to any other questions, claim, right, matter or thing whatsoever, in any way arising out of 
or relating to the contract designs, drawings, specifications, estimates, instructions, orders 
or these conditions otherwise concerning the work or the execution or failure to execute the 
same whether arising during the progress of the work or after the completion or 
abandonment thereof, shall be referred to the single arbitrator of the person appointed by 
the Head of Project, NJHPS SJVN Ltd. It will be no objection to any such appointment that 
the arbitrator so appointed is a Government/SJVN servant, that he had to deal with the 
matters to which the contract relates, and that in the course of his duties as 
Government/SJVN servant, he had expressed views on any or any of the matters in dispute 
or difference. The arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason, the Head of Project, NJHPS SJVN 
Ltd. at the time of such transfer, vacation of office or inability to act shall appoint another 
person to act as arbitrator in accordance with the terms of the contract. Such person shall 
be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. It is also a term of this contract that no person other than a person appointed 
by the Head of Project, NJHPS SJVN Ltd. should act as arbitrator and if for any reason that 
is not possible, the matter is not to be referred to arbitration at all. In all case where the 
amount of the claim in dispute is Rs. 50, 000 (Rupees fifty thousand) and above, the 
arbitrator shall give reasons for the award. 
 Subject as aforesaid the provision of the Arbitration & Reconciliation Act. 1996, or 
any statutory modification or re-enactment thereof and the rules made there under and for 
the time being in force shall apply to the arbitration proceeding under this clause. 
 It is also a term of the contract that the party invoking arbitration shall specify the 
disputes to be referred to arbitration under this clause together with the amount of amounts 
claimed in respect of each such dispute. 
 
 It is also a term of the contract that if the contractor (s) does/do not make any 
demand for arbitration in respect of any claim in writing within 90 days of receiving the 
intimation from the SJVN and the bill is ready for payment, the claim of the contractor (s) will 
be deemed to have waived and absolutely barred and the SJVN shall be discharged and 
released of all liabilities under the contract in respect of these claims. 
 The arbitrator (s) may from time to time with consent of the parties extend the time for 
making and publishing the award. 
 
Clause - 26 : The contractor shall fully indemnify SJVN against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or 
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part thereof included in the contract. In the event of any claims, made under or action 
brought against SJVN in respect of any such matters as the aforesaid, the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses, to 
settle any dispute or to conduct any litigation that may arise there from provided that the 
contractor shall not be liable to indemnify the SJVN if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the 
Engineer-In-Charge in this behalf. 
 
Clause - 27 : When the estimate on which a tender is made includes lump-sum in respect of 
part of the works, the contractor shall be entitled to payment in respect of the items of work 
involved or the part of the work in question at the same rates, as are payable under this 
contract For items not susceptible of measurement the Engineer-In-Charge, may at his 
discretion pay the lump-sum amount entered in the estimate and the certificate in writing of 
the Engineer-In-Charge shall be final and conclusive against the contractor with regard to 
any sum of sums Payable to him under the provision of this clause. 
Clause - 28 : 
 
ACTION WHERE NO SPECIFICATION GIVEN 
In the case of any work or item of work for which there are no specification indicated in the 
tender document relating to technical specifications drawings appended to the tender, such 
work of items of work shall be carried out in all respects in accordance with the instructions 
and requirements prescribed by the Engineer-In-Charge. The rates for such work, shall be 
determined by the Engineer-In-Charge which shall be final and binding on the contractor. 
 
Clause - 29 : 1) Whenever any claim, against the contractor for the payment of a sum or 
money arises out of or under the contract, SJVN shall be entitled to recover such sum by 
appropriating, in part or whole, the security deposit of the contractor and to sell any 
Government promissory notes etc. forming the whole or part of such security. In the event of 
the security being insufficient or if no security has been taken from the contractor, then the 
balance or the total sum recoverable, as the case may be, shall be deducted from any sum 
then due or which at any time thereafter may become due from the contractor under this or 
any other contract with SJVN. Should this sum be not sufficient to cover the full amount 
recoverable, the contractor shall pay to SJVN on demand the balance remaining due. 
 
(2) SJVN shall have the right to cause an audit and technical examination of the works 
and the final bills of the contractor including all supporting vouchers, abstract etc. to be 
made after payment of the final bill and if as a result of such audit and technical examination 
any 
 
sum is found to have been over paid in respect of any work done by the contractor under the 
contract or any work claimed by him to have been done by him under the contract and found 
not to have been executed, the contractor shall be liable to refund the amount of over 
payment and it shall be lawful for SJVN to recover the same from him in the manner 
prescribed in sub clause (1) or this clause or in other manner legally permissible, and if its is 
found that the contractor was paid less than what was due to him under the contract in 
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respect of any work executed by him under it, the amount of such under payment shall be 
duly paid by SJVN to the contractor. 
Provided that SJVN shall not be entitled to recover any sum overpaid, not the contractor 
shall be entitled to payment any sum paid short where such payment has been agreed upon 
between the SJVN on the one hand and the contractor on the other under any term of the 
contract permitted payment for work after assessment by the Engineer-In-Charge. 
 The work (whether fully executed or not) and all material machine, tools and plants 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Engineer-In-Charge and certificate 
from him to that effect obtained, in the event of the work or any material property brought to 
the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or war like operations the contractor shall, when ordered in writing by the 
Engineer-In-Charge remove any debris from the site, collect and properly stack or remove in 
store all serviceable material salvage from the damage work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work clearing the 
site of debris, stacking or removal of serviceable material and for the reconstruction of all 
work ordered by the Engineer-In-Charge, such payments being in addition to compensation 
upto the value of the work originally executed before being damaged or destroyed and not 
paid for. In case of work damaged or destroyed but no already measured and paid for the 
compensation shall be assessed by the Engineer-In-Charge. The contractor shall be paid for 
the damage destruction suffered and for restoring the material at the rates, based on the 
analysis of rates, tendered for in accordance with the provision of this agreement. The 
certificate of the Engineer-In-Charge regarding the quality of material and the purpose for 
which they were collected shall be final and binding on all parties to this contract. 
 Provided always that no compensation shall be payable for any losses in 
consequence of hostilities’ or war like operation (a) unless the contractor had taken all such 
precautions against air raids as deemed necessary by the air officer or the Engineer-In-
Charge (b) for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffoldings, temporary buildings and other things not intended for the work. 
 In the case of contractor having to carry out reconstructions as aforesaid he shall be 
allowed such extensions of time for its completion as is considered reasonable by the 
Engineer-In-Charge. 
 Any sum of money due and payable to the contractor including the security deposit 
returnable to him under this contract may be appropriated by the SJVN and set off against 
any claim of the SJVN for the payment of sum of money arising out of or under any other 
contract made by the contractor with the SJVN. 
 
Clause - 30 : The contractor shall not employ coal mining or controlled area labour falling 
under any category whatsoever on or in connection with the work or recruit labour from area 
with a radius of 20 miles of the controlled area. Subject as above the contractor shall employ 
imported labour only i. e. depot imported labour imported by contractor from areas from 
which import is permitted. 
 
Where ceiling price for imported labour has been fixed by state or Regional Labour 
Committee not more than that ceiling prices shall be paid to the labour by the contractor. 
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 The contractor shall immediately remove any labourer who may be pointed out by the 
Engineer-In-Charge as being a local mining or controlled area labourer. Failure to do so 
shall render the contractor liable to pay to SJVN a sum calculated at the rate of Rs. 10 Per 
day for labour. The certificate of the Engineer-In-Charge about the number of coal mining or 
controlled area labour and the number of days for which they worked shall be final and 
binding upon all parties to the contract. 
  
It is declared and agreed between the parties that aforesaid stipulation in this clause of one 
in which the public are interested within the meaning of the execution of section 74 of the 
Indian Contract Act, 1872 
Explanation : controlled Area means the following areas : 
Bihar : District of Manbhum, Hazaribagh, Jamtra Sub-Division of SantalParganas. 
West Bangal : District of Bankura, Birbhum, Burdwan. 
Madhya Pradesh : District of Bilaspur. 
 
 Any other area which may be declared as 'Controlled Area' by or with the approval of 
the Central Government. 
Clause - 31 & 31 (a) for water charges : 
 
 Water required for the execution of work may be supplied to the contractor(s) at the 
direction of the Engineer-In-Charge on the following conditions: 
  
Payment by the contractor (s) @ 1.5% of the total cost of the entire work done under the 
contract. 
  
The contractor (s) shall make his/their own arrangement for water connection and laying of 
pipe line from existing main or source or supply lt would be clearly understood that SJVN do 
not guarantee to maintain the uninterrupted water supply and it will be incumbent on the 
contractor (s) to make alternative arrangements for water on his/their own cost in the event 
of any temporary break down in the SJVN water mains so that progress of his/their work is 
not held up for want of water. No claim of damage or required water charges will be 
entertained on account of such breakdown. 
Clause - 31 (b) electricity charges : 
  
The contractor shall make his own arrangements for power supply and charges payable for 
the same shall be paid by the contractor to the concerned authorities. 
 
Clause - 32 : (i) Where there is no piped water supply arrangement and the water is taken 
by the contractor from the wells or hand pumps, constructed by the Government /SJVN, no 
charge shall be recovered from the contractor on that account. The contractor shall however 
draw water at such hours of the day that it does not interfere with the normal use for which 
the hand pumps and wells are intended. He will also be responsible for all damage and 
abnormal repairs arising out of his use, the cost of which shall be recoverable from him. The 
Engineer-In-Charge shall be the final authority to determine the cost recoverable from the 
contractor on this account. 
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(ii) The contractor shall be allowed to construct temporary wells in SJVN land for taking 
water for construction purpose only after he has got permission of the Engineer-In-Charge in 
writing. No charge shall be recovered from the contractor on this account, but the contractor 
shall be required to provide necessary safety arrangement to avoid any accidents or 
damage to adjacent building, roads and service lines. He shall be responsible for any 
accidents or damage cause due to construction and subsequent maintenance of the walls 
and shall restore the ground to its original condition after the wells are dismantled on 
completion of work. 
 
Clause - 33 : Notwithstanding anything to the contrary in any or all the clause of this 
contract, where any material for the execution of the contract are procured with the 
assistance of SJVN either by issue from SJVN stocks or purchase made under orders or 
permits or licenses issued by SJVN, the contractor shall hold the said material economically 
and solely for the purpose of the contract and not dispose off them without the permission 
on the SJVN and return, if required by the Engineer-In-Charge, all surplus material that may 
be left with him after the completion of the contract or at its termination for any reason 
whatsoever on being paid for or credited such prices as the Engineer-In-Charge shall 
determine, having due regard to the conditions of the materials. The price allowed to the 
contractor however shall not exceed the amount charged to him excluding the storage 
charges, if any. The decision of the Engineer-In-Charge shall be final and conclusive. In the 
event of breach of the aforesaid condition, the contractor shall in addition to throwing himself 
open to action for contravention of the terms of the licences or permit and/or for criminal 
breach of trust, be liable to SJVN for all moneys, advantages or profits resulting or which in 
the usual course would have resulted to him by reason of such breach. 
 
Clause - 34 : The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for all damage 
caused to the said plant and machinery at the site of work or elsewhere during the operation 
or during transit including damage to or loss of parts and for all losses due to his failure and 
return the same soon after the completion of the work for which it was issued. The Engineer-
In-Charge shall be the sole authority to determine the liability of the contractor and its extent 
in this regard and his decision shall be final and binding on the contractor. 
 
Clause - 35 : (i)  The contractor shall collect the total quantity of tar or bitumen required for 
the work as per standard formula, before the process of printing is started and shall 
hypothecate it to the Engineer-In-Charge. If any bitumen or tar remains unused on 
completion of the work on account of lesser use of materials, in actual execution for reasons 
other than authorised charges of specification and abandonment of portion of work, a 
corresponding deduction equivalent to the cost of unused materials as determined by the 
Engineer-In-Charge shall be made and the materials returned to the contractors. Although 
the materials are hypothecated to SJVN, the contractor undertakes the responsibility for 
their proper and safe custody and protection against all risk. The materials shall not be 
removed from site of work without the consent of Engineer-In-Charge. 
(ii) The contractor shall be responsible for rectifying defect noticed within one year from 
the date of completion of the work and the portion of the security deposit relating to asphaltic 
work shall be refunded after the expiry of this period. 
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Clause - 36 : The contractor shall employ the following technical staff during the execution of 
this work. 
 
1. Two graduate Engineer when cost of work to be executed is Rs. 4.00 crores and 
proportionate increase in number with increase in quantum of work. 
2. The technical staff should be available at site, whenever required by Engineer-In-
Charge to take instructions. 
 In case the contractor fails to employ the technical staff as aforesaid, he shall be 
payable to pay a sum of Rs. 5,000/- (Rupees Five thousand) for each month of default. 
 
Clause - 37 : Sale tax or any other tax on materials in respect of this contract shall be 
payable by contractor, and SJVN shall not entertain any claim, whatsoever, in this respect. 
 
Clause - 38 : In pursuance to or under any law, such notification order, any royalty, cost fee 
or the like becomes payable by the SJVN and does at any time become payable by the 
contractor, to H. P. Government Local authorities in respect of any material used by the 
contractor in work, then in such case it shall be lawful for the SJVN and it will have right and 
be entitled to recover the amount paid in the circumstances as aforesaid, from the dues of 
the contractor. 
 
Clause - 39 : Without prejudice to any of the rights or remedies under this contact, if the 
contractor dies, the Engineer-In-Charge on behalf of the SJVN shall have the option of 
terminating the contract with out compensation to the contractor. 
 
Clause - 40 : The Contractor shall not be permitted to tender for works if any of his near 
relative who is employed as Accountant or Officer in any capacity between the grades of 
Superintending Engineer and Assistant Engineer (both inclusive) and responsible for award 
and execution of contract in the Corporation. He shall also intimate the names of the 
persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives of any officer the Corporation. 
 
Note : By the terms relatives is meant wife, husband, parents children and grand children, 
brothers and sisters, uncles and cousins and their corresponding in laws. 
 
Clause - 41 : No Engineer of gazetted rank or other gazetted Officer employed in 
Engineering or Administrative duties in a Engineering Department of Himachal Pradesh 
Government/SJVN or the Government of India is allowed to work as a contractor for a 
period of two years of his retirement from Government service without the permission of 
Himachal Pradesh Government or Government of India. The contract is liable to be 
cancelled if either of contractor or any of his employee is found at any time to be such a 
person who had not obtained the permission of Himachal Pradesh Government or 
Government of India as aforesaid, before submission of the tender or engagement in the 
contractor's service as the case may be. 
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Clause - 42 : (i) The contractor shall see that only the required quantities of material are got 
issued, any such material remaining unused and in perfectly good condition at the time of 
completion or determination of the contract shall be returned to the Engineer-In-Charge at a 
place as directed by him/by a notice in writing under this hand, he shall so required. Credit 
for such material will be given at the prevailing market rate not exceeding the amount 
charged from him, excluding the storage charges levied at the time of issue of materials to 
him. The contractor shall also not be entitled to cartage and incidental charges for returning 
the surplus materials from and to the stores where from they were issued. 
(ii) Over this theoretical quantity of cement shall be allowed a variation upto 5% 
plus/minus for works upto the estimated cost of which as put to tender is not more than Rs. 
2 lakhs :upto 4% plus/minus for work, the estimated cost of which put to tender is more than 
Rs. 2 lakhs but upto Rs. 5 lakh and upto 3% plus/minus for work, the estimated cost of 
which put to tender is above Rs. 5 lakhs. 
 The difference in quantity of cement actually issued to the contractor and the 
theoretical quantity including authorised variation, if not returned by the contractor, shall be 
recovered at twice the issue rates including storage charges, without prejudice to the 
provision of the relevant conditions regarding return of materials governing the contract. In 
the event of its being discovered that the quantity of cement used is less than the quantity 
ascertained as hereinbefore provided (allowing variations on the minus side as stipulated 
above), the cost of the quantity of cement not so used shall be recovered from the 
contractor on the basis of stipulated issue rates including storage charges and cartage to 
site. 
(iii) The provisions of the foregoing sub-clause shall apply in the case of steel 
reinforcement or structural steel section, except that the theoretical quantity of steel shall be 
taken as the quantity required as per design or as authorised by the Engineer-In-Charge 
including authorised lap page plus 5% wastage due to cutting into pieces. Over this 
theoretical quantity, plus 5% and minus 4% shall be allowed as variation due to wastage 
being more or less. 
(iv) After the completion of the works, the actual quantity of cables (other than 
underground cables), wire, GI/MS sheets used in various items of work shall be calculated 
on the basis of the measurements recorded in the measurement books for the purpose of 
payment and for the assessing the consumption of materials used on work over this quantity 
variation of 5% plus shall be allowed for wastage of materials during execution in case of 
cable (other than under ground cables), wires, conduit pipes, GI pipes and 10% plus in case 
of GI/MS sheets. The difference in quantity of materials actually issued to the contractor (s) 
and the quantity recorded in the measurement book including the authorised variation as 
stated above, if not returned by the contractor shall be recovered at twice the issue rates 
including storage charges and carriage to site without prejudice to the provisions of the 
relevant conditions regarding return of materials governing the contract. 
 
Clause - 43 : If required by the contractor, Advance for the execution of works, whose 
tendered value is more than Rs.100 lakh the following cases: 
(A) Advance against preliminary and enabling works. Advance to the extent of 5% (five 
  percent) of the value of the contract can be granted for the following 
preliminary and   enabling works. 
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(a) Overhaul, dismantling and transportation of contractor's plant and machinery to the 
  site of work including procurement of spare parts. 
(b) Construction of colonies, stores and workshops etc. 
(c) Construction of enabling works foundation for equipment and plant etc. 
(d) Mobilization of Labour. 
 The release of this advance shall be regulated and governed by the following 
conditions: 
i) The advance shall be interest bearing at a rate to be decided by  SJVN at the time of 
award of work payment. 
ii) The advance to the extent of half of the total value admissible shall be released within 
one month of the date allotment of the contract. The rest of the advance may be released in 
two equal installments commensurate with the progress of above cited preliminary and 
enabling works on the certificate of the Engineer-In-Charge. 
iii) The advance shall be disbursed on production of irrevocable Bank Guarantee from 
the State Bank of India or any other scheduled bank in India on Performa at Appendix-I 
iv) The advance is recoverable and the recovery of the principle and interest thereon 
shall start after 20% of the  value of the contracted work is paid and shall be affected, billed 
in such a way that the full advance and interest thereon are recovered by the time 80% 
(eighty percent) of value of the contract work is billed for. 
(B) Machinery Advance : Advance to the extent from 1% of the value of the contract can 
be granted against new machinery/equipment acquired by the contractors for bonafide use 
on the work on the following conditions :- 
i) The item of machinery for which advance is required shall be approved by the 
Engineer-In-Charge. 
ii) The advance shall be interest bearing at a rate to be decided by SJVN of the time of 
a  work of work/payment. 
iii) The advance against indigenous equipment shall be released after the equipment 
has reached the site of the work and is duly hypothecated in favour of SJVN on Performa at 
Appendix-II. 
iv) The advance against imported equipment shall be released when the equipment 
reaches Indian port of destination and on production of documents as a proof thereof 
provided the equipment is fully insured from the port to the site of work and hypothecated in 
favour of SJVN. 
v) The plant and machinery, so purchase shall not be insured for its full value by the 
contractor on the Performa at Appendix-III. 
vi) The plant and machinery, so purchased shall not be removed from site without the 
written permission of the Engineer-In-Charge. 
vii) The machinery and equipments, so purchased, shall be maintained in good working 
condition during the entire period of hypothecation. 
viii) The advance is recoverable as follows: 
 Recovery shall start after 20% (twenty percent) of the value of contracted work is paid 
and shall be effected in such a way that the full advance is recovered by the time of 80% 
(eighty percent) of the value of the work is billed for. 
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Clause - 44 : Schedule showing materials to be supplied by the SJVN under clause 10 of 
the conditions of contract for work contracted to be executed and the rate at which they are 
to be charged for: 
 
 
 
 
 
Particular     Unit  Rate at which  Place of 
        the material  Delivery 
        will be charged 
        to the contractor 
        Rs.  P. 
1. Cement    Tonne     Jhakri 
2. Steel (Mild)             Tonne     Jhakri 
3. Steel ( Tor)             Tonne     Jhakri 
4. Steel (structural) 
a) M. S. Angles of 
 All sizes    Tonne     Jhakri 
b) M. S. Plate 
 6 mm.               Tonne     Jhakri 
5. C.G.I. Sheets   Tonne     Jhakri 
6. Gelatine 80%         Rettanpur 
Magazine or any 
 or equivalent Kg.   other magazine in the     
     project area. 
7. Detonator 
 (Ordinary)               Each.     Jhakri 
8. Long Delay Detonators 
 With 3 m lead wire.               Each.              Jhakri 
 
9. Fuse Coil                Each.    Jhakri 
 
 
 
 
 
 
 
Note: The person or firm submitting the tenders should see that the rates in the above 
schedule are filled up by the Engineer-In-Charge in the issue of the form prior to the 
submission of the tender. 
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Appendix-i 
section-iv 
Performa for bank guarantee for mobilization advance 
(On Non-Judicial Stamp Paper of the Requisite Value) 
1. In consideration of the SJVN Limited (hereinafter called the principal) having agreed 
to make advance payment to (*)......................................................................................... 
....................................................................................(hereinafter called : the said 
contractors (s) whose tender for 
(a).............................................................................................................................................
has been accepted and to whom the acceptance of the tender, other tender documents and 
the letter of acceptance have been communicated for execution of formal agreement on 
condition of production of a Bank Guarantee for Rs. 
(+)..............................................................................................................................................
. 
........................................................................................................................................... only 
we, the...................................................................................................................................... 
...................................................................................................................................................  
Bank Limited (A) scheduled bank within the meaning of clause (e) of Section-2 of Reserve 
Bank of India, Act, 1934 hereinafter referred to as "The Bank" do hereby undertake, promise 
and guarantee payment to the principal on demand all the amounts advanced by the 
principal to the said contractor and also the amount on account of losses and damages that 
may be caused to or suffered by the Principal by reason of any breach of the said contractor 
(s) of any of the terms and conditions contained in the said tender documents, letter of 
acceptance or in the agreement which is to be executed in this regard, including the terms 
and conditions of the tender documents to a maximum of Rs. (+)............................................ 
The decision of the Principal as to whether there has been any breach as aforesaid and as 
to the quantum of loss suffered as result there of shall be final and binding on the Bank. 
2. The Bank further agrees that the Guarantee herein contained shall remain in full force 
and effect, during the period that would be taken for the performance of the terms and 
conditions of the said tender documents, letter of acceptance and the agreement which to 
be executed as aforesaid and that it shall continue to be enforceable until all the dues of the 
principal have been duly paid and that it shall continue to be enforceable until all the dues of 
the Principal have been duly paid and its claims satisfied and discharged and till the 
principal discharge the guarantee in writing 
until............................................................................which ever is earlier. 
3. The Bank lastly undertakes not to revoke this guarantee until all the dues of the 
Principal have been duly paid except with the previous consent of the Principal in writing. 
Dated the     day of    202 
        Here affix the common seal 
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        of the Bank for. 
            Bank Ltd. 
(*) Herein state the name and full address of the contractor. 
(@) Herein specify the name of the work. 
(+) The amount should be specified in figures and in words. 
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Appendix-ii 
Performa for hypothecation deed for machinery advance 
 
 This indenture made this............................................................................................. 
day of....................................................................................................................................... 
between....................................................hereinafter called The Contractor (which 
expression shall include his successors and assignees) of the one part and the SJVN 
Limited herein after called "the SJVN" (which expression shall include their successor and 
assignee’s) of the other part. 
 
Whereas 
 
1. Pursuant to the SJVN'S Invitations of Tenders for construction of.................. 
...................................................................................................................................................
............................... of Rampur Hydro-electric Project in Himachal Pradesh as per stipulation 
contained in the SJVN item rate tender and contract for works for the guidance of the 
contractors the contractor submitted a tender 
dated............................................................and the SJVN accepted the contractor's said 
tender and awarded the work to the contractor under........................... letter No. 
............................................................................ 
2. The SJVN at the request of the Contractor agreed to make advance to the contractor 
upto a limit to Rs............................................................................................................ 
................................................................................................................................................... 
against hypothecation of unencumbered machinery to the extent of 1% of the value of the 
contract for bonafied use on the said work on the terms and condition hereinafter appearing 
SJVN this indenture witnessed and it is hereby agreed and declared by and between the 
parties here as follows: 
(i) That in consideration of the sum of Rs....................................................................... 
.........................................................................agreed to be advanced by the SJVN to the 
contractor, the plant and machinery and equipment of the contractor fully described in the 
Schedule hereto, which the Contractor declares as his absolute and unencumbered and 
unused property, having fully and wholly paid the cost thereof and which has been brought 
to the site work, shall be hypothecated by way of first and specific charges as security for 
the repayments the SJVN on demand, of the said sum of Rs...............................................or 
so much thereof as from time to time removal due and outstanding, with cost and expenses 
thereof. 
(ii) The above advance shall bear a simple interest of 12%. The recovery of the advance 
shall start after 20% of the value of work under the said Agreement is paid and shall be 
effected on prorata percentage basis to the value of work billed in such a way that the full 
advance is recovered the time 80% of the value of work is billed for. 
(iii) That during the continuance of this security the SJVN shall be entitled to deduct from 
the contractor's running bills prorata (as para - (ii) above) from each bill for the works 
executed by the contractor and appropriate the same towards payment of the contractor’s 
dues to the SJVN within the stipulated period as para (ii) above. 
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iv) That the contractor has insured that plant and machinery and equipment listed in the 
Schedule for their full value at this cost, against loss or damage with an Insurance 
Company, approved by the SJVN and that the Insurance Company has been notified that 
the SJVN has interest in the said policy the contractor undertakes to maintain this Insurance 
Policy in force till such time as the advance is fully repaid to the SJVN. 
(v) That the contractor hereby undertakes not to remove the plant and machinery and 
equipment described in the schedule from the site of work without the written permission of 
the SJVN. 
(vi) That the contractor hereby undertakes that the "will" not sell, transfer, convey pledge 
or otherwise encumber or part with the said plant and machinery and equipment described 
in the schedule untill the aforesaid sum of advance in fully repaid to the SJVN. 
(vii) That the contractor shall keep and maintain the plant and machinery and equipment 
in good working condition and shall not do anything to impair the value of the said plant and 
machinery and equipment except for normal depreciation and wear and tear and in the 
event off any loss or damage arising out of causes other than normal wear and tear during 
the period of hypothecation, the contractor shall make good such losses or damage to the 
satisfaction of the SJVN, failing which the SJVN shall be entitled to recover the cost of such 
loss or damage from the Security Deposit or from any money due to the contractor by the 
SJVN. 
(viii) That in the event of the Contractor not repaying the aforesaid advance on demand on 
the event of the contractor discontinuing or not completing the works entrusted to the 
contractor by SJVN in terms of the said Agreement in the event of the contractor becoming 
insolvent the SJVN shall be at liberty to take immediate possession of the said plant and 
machinery and equipment and sell or otherwise dispose of the same either by public auction 
or by private contract and appropriate the sale proceeds thereof, after meeting the expenses 
of such sale towards payment of outstanding advance without prejudice to the SJVN's other 
rights and remedies under the said Agreement. 
(ix) That the SJVN shall also be entitled without prejudice to the SJVN's other rights and 
remedies under the said Agreement, to relies the amount advanced or so much thereof as 
shall remain due and outstanding from any dues and security deposits of the contractor in 
respect of the said AGREEMENT or any other contract/agreement with the SJVN. 
(x) That the contractor hereby agrees to pay any stamp duty that may be assessed on 
this deed. 
 
 
The schedule above referred to 
 
Description  Marker's  Engine Chassis/  Purchase-    Tot. cost
  90% 
of machinery  Name   No. No. Plant/No.  ed from    as per the of 
 No.      bill          cost. 
 
 in witness where of the parties have hereunder set and subscribed their respect 
hands hereinto the day and year first above written. 
     Signed, Sealed and delivered 
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          for and on behalf 
of.......................... 
         
 ............................................................ 
               (name and 
designation) 
 
 
1. 
2. 
                                                        In presence of :- 
1.       Signed for and on behalf of 
       the SJVN. 
 
 
 
 
 
 
          (name and designation) 
          
 .................................................... 
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Performa for insurance of machinery equipment 
From 
  
 Name of the Contractor 
 
To 
 
 
 Insurance Company (with whom the plan, machinery and 
 equipment is insured). 
 
Dear Sir, 
 
 I am to inform you that the SJVN is interested in the Insurance Policy No. secured in 
your company and to request that you will kindly interest a clause to the following effect in 
the policy. 
 
 
 Clause to be inserted in the Insurance Policy: 
 
1. It is hereby declared and agreed that M/s.................................................................... 
...................................................................................................................................................
.............................. (the owner of the plant and machinery and equipment, hereinafter 
referred to as the insured in schedule to this policy) has hypothecated the plant and 
machinery and equipment to the SJVN as security and it is further declared and agreed that 
the SJVN is interested in any money which but for the endorsement be payable to the said 
Insured in respect of the loss or damage to the said plant and machinery and equipment 
(which, loss or damage is not made good by repaid reinstatement or replacement) and such 
money shall be paid to the SJVN as long as the SJVN is the mortgage of the plant and 
machinery and equipment and its receipt shall be full and final discharge to the company 
irrespective of such loss or damage. 
2. Save as by this endorsement expressly agree nothing herein shall modify or effect 
the rights of liabilities of the insured or the company, respectively, under or in connection 
with this policy or any term provision or condition thereof. 
 
 
Yours faithfully 
 
Place: ...................................... 
Date: ........................................................... 
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Performa bank guarantee in lieu of earnest money 
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(on non-judicial stamp paper) 
Ref................................           Date...................................... 
  
 
To 
 
Bank Guarantee No...................................... 
 SJVN Limited 
 Himfed Building 
 New Shimla (H. P.) 
 
Dear Sir, 
 
 In accordance with your notice Inviting Tenders for......................under your 
specification No. ...................... Dated ........................... M/s. ........................................... 
(Hereinafter called the tender) with the following directors on their Board of 
Directors/partners on the 
firm.................................................................................................................................. 
1.................................................................. 2.................................................................. 
3.................................................................. 4.................................................................. 
5.................................................................. 6.................................................................. 
7.................................................................. 8.................................................................. 
9.................................................................. 10................................................................. 
wish to participate in the said tender/following tenders : 
1.................................................................. 
2.................................................................. 
3.................................................................. 
 Whereas it is a condition in the tender documents that the tenderer has to deposit 
Earnest money with respect to the tender with SJVN Limited  (thereinafter effect to as 
"Corporation") amounting to Rs..............................or alternatively the tenderer is required 
submit Bank Guarantee from a nationalized bank, irrevocable and operative till 30 days after 
validity of the offer, for the like amount which amount is likely to forfeited on the happening 
contingencies mentioned in the tender documents. 
 
 And whereas the tenderer desire, to secure exemption from deposit of Earnest 
Money and has offered to furnish a bank guarantee for a sum or Rs...............................to 
the Corporation for the purpose of securing exemption from the deposit of Earnest Money. 
 Now THEREFORE, we the..............................................................Bank, a body 
corporate 
 
constituted under the Bank the Contractor Companies Acquisition and Transfer of 
Undertakings Act, 1969 and having a branch office at.....................(hereinafter referred to as 
the 'Bank') do hereby undertake and agree to pay on demand in writing by the Corporation, 
the amount of Rs..........................Rupees............................................................................) to 
the SJVN Limited without any demur, reservation or recourse. 
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 We, the aforesaid Bank, further agree that the Corporation shall be the sole judge of 
and as to whether the tenderer has committed any breach or breaches of any of the terms 
and conditions of the tender and the extent of loss, damage, costs charges and expenses 
caused to or suffered by or that may be caused to or suffered by the Corporation on account 
thereof. The extent of the Earnest Money required to be deposited by the Tenderer in 
respect of the said Tender Document and the decision of the Corporation that the tenderer 
has committed such breach or breaches and as to the amount or amount of loss, damage, 
costs charge and expenses caused to or suffered by or that may be caused to or suffered by 
the Corporation shall be final and binding on us. 
 We, the said Bank further agree that the Guarantee herein contained shall remain in 
full force and effect until it is released by the Corporation and change in the constitution, 
liquidation or dissolution of the Tenderer, shall not discharge our liability guaranteed herein. 
 It is further declared that it shall not be necessary for the Corporation to proceed 
against the Contractor before proceeding against the Bank and the Guarantee herein 
contained shall be enforceable against the Bank notwithstanding any security which the 
Corporation may have obtained or shall obtain from the Contractor at the time when 
proceedings are taken against the Bank for whatever amount may be outstanding or 
unrealized under the guarantee. 
 The right of the Corporation to recover the said amount of Rs...................................... 
(Rupees ..........................................................................) from us in the manner aforesaid 
will not be affected by reason of the fact that any dispute or disputes have been raised by 
the said M/s.....................................................................................(Tenderer) and/or that any 
dispute or disputes are pending before any authority, officer, tribunal or arbitrator (s) etc. 
 Notwithstanding anything stated above, our liability under this guarantee shall be 
restricted to Rs........................(Rupee............................................................) and out 
guarantee shall remain in force upto ....................................and unless a demand or claim 
under the guarantee is made on us in writing within three months after the aforesaid date i.e. 
on or before the.............................................................all your rights under the guarantee 
shall be forfeited and we shall be relieved and discharged from all liabilities there under. 
 Date.................................   Signature............................................ 
 Place...............................     Name............................................................. 
       
 Designation............................................... 
        Bank's common 
Seal............................................. 
        Authorization 
No.................................................... 
In presence of : 
Witness : 
1 ................................................ 
2 ................................................ 
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Performa bank guarantee in lieu of security deposit 
in individual contract 
(on non-judicial stamp paper) 
To 
 
 SJVN Limited 
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 Himfed Building, New Shimla (H. P.) 
 
 In consideration of the Satluj Jal Vidyut Nigam Ltd. 
(............................................................) (hereinafter called the "Corporation" which 
expression shall unless repugnant to the subject or context include its administrators, 
successors and assigns) having agreed under the terms and conditions of Contract 
No..............................dated...............................made between *...............................and the 
Corporation in connection with..............................(hereinafter called the said Contract) to 
accept a Deed of Guarantee as herein provided for Rs.........................from a nationalized 
bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction to 
be made from the contractor's bills for the due fulfilment by the said contractor of the terms 
and condition contained in the said contract, we, the................ Bank, a body corporate 
constituted under the Banking companies (Acquisition and Transfer of Undertakings Act, 
1969 and having a branch office at.....................................................................(hereinafter 
referred to as "the said Bank") and having our registered office 
at................................................do hereby undertake and agree to indemnify the 
Corporation from time to time to the extent of Rs............................ 
(Rupees.......................................................................................................) only against any 
loss or damage, costs, charge and expenses caused to or suffered by or that may be 
caused to or suffered by the Corporation by the reason of any breach or breaches by the 
said Contractor of any of the terms and conditions contained in the said contract and to 
unconditionally pay the amount claimed by the Corporation on demand and without demur 
to the extent aforesaid. 
 
 We.......................................................Bank, further agree that the Corporation shall 
be the sole judge of and as to whether the said contractor has committed any breach or 
breaches of any of the terms and conditions of the said contract and the extent of loss, 
damage, cost charge and expenses caused to or suffered by the Corporation on account 
thereof and the decision of the corporation that the said contractor committed such breach 
or breaches and so to the amount or amounts of loss, damage, costs, charge and expenses 
caused to or suffered by or that may be caused to or suffered by the Corporation from time 
to time shall be final and binding on us. 
 
 We, the said Bank, further agree that the guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 
contract and till all the dues of the Corporation under the said contract or by virtue of any of 
the terms and conditions governing the said contract have been fully paid and its claims 
satisfied for discharged and till........................certified and properly carried out by the said 
contractor and accordingly discharges the Guarantee after.......................... Years from the 
date of 
 
expiry of the Defect Liability Period as provided in the said contract or from the date of 
cancellation of said contract, as the case may be unless a notice of the claim under this 
Guarantee has been served on the Bank before the expiry of the said period 
of................................years in which case the same shall be force able against the Bank 
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notwithstanding the fact, that the same is enforced after the expiry of the said period 
of......................years. 
 The Corporation shall have the fullest liberty without affecting in any way the liability 
of the bank under this Guarantee or indemnity, from time to time to very of any of the terms 
and conditions of the said contract or to extend time of performance by the said contractor 
or to postpone for any time and from time to time any of the performance by the said 
contractor or to protractor and either to enforce or forbear from enforcing any of the terms 
and conditions governing the said contract or securities available to Corporation and the 
said Bank shall not be released form its liability under these presents by any exercise by the 
Corporation of the liberty with reference to the matters aforesaid or by reasons  
of time being given to the said contractor or any other forbearance, act or omission on the 
part of the Corporation or any indulgence by the Corporation to the said Contractor or any 
other matter or things whatsoever which under the law relating to sureties would but for this 
provision have effect of so releasing the Bank from its such liability. 
 It shall not be necessary for the Corporation to proceed against the Contractor before 
proceeding against the Bank land the guarantee herein contained shall be enforceable 
against the Bank, notwithstanding any security which the Corporation may have obtained or 
shall obtain from the contractor at the time when  proceedings are taken against the Bank 
for whatever amount be outstanding or unrealized. We, the said Bank lastly undertake not to 
revoke this Guarantee during its currency except with the previous consent of the 
Corporation in writing and agree that any change in the constitution of the said contractor or 
the said Bank shall not discharge our liability hereunder. If any further extension of this 
Guarantee is required, the same shall be extended to such required period on receiving 
instruction from M/s......................................on whose behalf this Guarantee is issued. 
 
In the presence of : 
 
Witness :      For and on behalf of the Bank 
       Bank's Common 
Seal............................................... 
       Name & 
Designation................................................. 
      
 ................................................................................... 
       Authorisation 
No....................................................... 
       Date and 
Place.......................................................... 
      
 ................................................................................... 
 
 The above Guarantee is accepted by the SJVN Limited 
 
 
       For and on behalf of the SJVN Limited 
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 (................................................................................. 
       Hydro-electric Power Project) 
      
 of............................................................................... 
      
 Signature................................................................. 
      
 Dated........................................................................ 
       (Name and Designation) 
 
notes : 
* For Proprietary Concerns 
Shri................................................................son 
of......................................................................... 
resident 
of........................................................................................................................carring on 
business under the name style 
of....................................................................................................at  
which expression shall unless the context requires otherwise include his heirs, executors an  
legal representatives. 
* For Partnership Concerns 
 M/s..............................................................................................................a 
partnership firm  
with its office........................................................................(hereinafter called "the said 
Contractor"  
which expression shall unless the context requires otherwise include their heirs, executors,  
administrators); the names of the partners being (i) 
Shri........................................................son  
of.....................................etc....................... 
 
* For Companies 
 
M/s..................................................................................... a company under the Companies 
Act. 
1956 and having its registered office in the State 
of........................................................(hereinafter  
called "the said Contractor" which expression shall unless the context requires otherwise 
include its administrators, successors and assigns). 
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section - V 
special conditions of contract 
 
1. While tendering for the work the contractor  is  supposed  to  have  seen the site of 
work and no special claims on account of difficulties arising due to the situation of the site 
will be entertained. 
 
2. The work shall be carried  out  as  per  the  drawings  supplied  by the department 
and as 
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per the instructions of the Engineer-In-Charge. The General specification shall be  latest  
central  public works department standard specification with upto date correction slips 
except where otherwise specified in description of items given in the schedule of quantities. 
 
3. The work shall be  carried  out  in  manner complying in all respects with the 
requirements of relevant by laws of the local bodies in whose jurisdiction the work is 
situated. 
 
4. Hard  stone  and  other  materials  shall be obtained from approved quarries, 
royalties, taxes, municipal  octroi,  other  incidental  charges  in  connection with their supply 
to the site  of work shall be borne by the contractor himself. 
 
5. When any surplus earth is to be disposed off the site where the earth would be 
disposed off should be got approved form Engineer-In-Charge in writing before undertaking 
the work. The disposal of rubbish and debris due to construction work will be the 
contractor's responsibility and nothing shall be paid extra for this disposal. 
 
6. Owing to difficulty in obtaining certain material in open market, the SJVN have under 
taken to supply materials specified on page III-30 of the tender from at the rates stated 
therein there may be delay in obtaining the materials by the department and the contractor 
is therefore to keep himself in touch with day to day position regarding supply of materials 
from Engineer-In-Charge and so adjust the progress of work that his labour may not remain 
idle. 
 
 It  should  be  clearly  understood that no claim whatsoever shall be entertained by 
SJVN on account of delay in supplying materials. 
 
7. The contractor must ensure before taking delivery of materials from stores that these 
are good condition and on claim on account of the material being defective will be 
entertained later on. If these are delivered at any other site than specified in the agreement, 
the difference due to carriage will be adjusted accordingly. 
 
8. The cement shall be stacked by the contractor in  a  separate  godown built by him a 
this cost having water proof roof and wall and floor consisting of layer of dry bricks/stone laid 
on well consolidated earth at least 300 mm above ground level. These stacks shall be in 
rows of 2 bags deep and 10 bags high and with minimum 600 mm clear space around, the 
bags shall be  placed  horizontally continuous in each line. Nothing extra will be paid for this. 
 
9. The contractor shall be required to make double lock arrangement for other valuable 
materials at the site of work. One key will  remain  in  the custody of Engineer-In-Charge of 
the work and the other with the representative of the contractor an locking arrangement 
should be such that godown cannot be opened unless the contractor and Junior Engineer 
are present. 
 
10. No hand mixing of the concrete will be allowed. The contractor will have to arrange 
for concrete mixers himself. 
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11. The contractor shall also be responsible for watch and ward of other materials issued 
to him. If contractor fails to provide sufficient fencing, lighting and watch to the satisfaction  
of  the  Engineer-In-Charge, the later after notice to the contractor will provide sufficient 
fencing, lighting and watching staff. The cost of doing so shall be deducted from the 
contractor but such  action on the  part of the Engineer-In-Charge in providing 
sufficient, fencing and  lighting  shall  not  relieve  the contractor from responsibilities for 
damages caused by failure on his part. 
 
12. No  payment shall be made to the contractor for any  damages  caused  to work or 
material rains/snow or floods or due to any other cause, whatsoever, during the execution of 
the work and no such claim on this account shall be entertained. He will have to make good 
all such damages at his own cost. 
 
13. The contractor shall not deposit material on any site which will seriously cause 
inconvenience to the public. The Engineer-In-Charge may require the contractor to remove 
any material which is  considered by him to be a danger or inconvenience to the public 
caused at his cost. 
 
14. Recovery for damaged material due to defective storage of material issued by the 
department will be recovered from the contractor at double the issue rate. No claim on this 
account shall be entertained. 
15. The contractor should obtain permission from the Engineer-In-Charge for  extracting 
stores from road sides or approved  quarries  and  amount of royalty to be deducted on this 
account shall be fixed by the Engineer-In-Charge in consultation with the concerned 
department. 
 
16. The contractor shall be responsible to make good the damage caused to the lands 
and buildings of private persons which are continuous or otherwise to the premises on which 
the work or any part  of  it  is  being executed and on his failure to do so. The same will be  
made  good by the Engineer-In-Charge at the cost of contractor. 
 
17. Any damages  during  the execution of work will be the responsibility of the 
contractor. He will  have  to restore such damages at his own cost and nothing will be paid 
by  SJVN on this account. 
 
18. Sample of all materials to be used on the work be submitted for approval to the 
Engineer-In-Charge before hand. The same Principle will hold good for all the items of work. 
 
19. The design of shuttering must be submitted by the contractor to the Engineer-In-
Charge before hand for obtaining his written approval before erection of the same. The 
contractor shall be entirely responsible for the failure of the shuttering due to noncompliance 
of the instructions and due to imperfection in erection and execution. 
 
20. All reinforcement has to be placed in the position as shown in the drawings. In case 
any reinforcement is found to have been misplaced/displaced, the contractor alone will be 
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responsible for the same. The Engineer-In-Charge will be at liberty to reject all such work or 
sub work as sub-standard or to deduct for reduction due to wrong placing. 
 
21. All jungle clearance such as shrubs etc. will be done by the contractor at his  own  
cost but  the trees big or small shall not be felled without prior permission. Cost of damage 
to the forest or to some other Government or  private  properties  will be made good by the 
contractor at his own cost or recovery shall be made from his bill. 
 
22. The contractor shall produce a labour clearance certificates from the labour inspector 
concerned, before final payments are released to him. 
 
23. The contractor shall himself remain or keep his duly authorised representatives at site 
during all working hours of execution to  receive  instruction  from  Engineer-In-Charge or his 
subordinate officer to carry out the work accordingly. 
 
24. All material brought to the site or work during the time of execution should be stacked 
properly as per instructions issued by the Engineer-In-Charge. 
 
25. The Engineer-In-Charge will be at liberty  to  debit the contractor's  account  with  any 
dues  outstanding against him in respect of some other work entrusted to him by SJVN. 
 
26. In case the contractor obtains route permit for plying his own or hired truck for the 
carriage of materials to the site of work,  he  shall  tender  full account of the carriage work 
done by him duly supported with the log book of the vehicles weekly, failing which he will be 
liable to pay fine at the rate of Rs. 5 per day for extra days that the truck has plied. 
 
27. The rates  of  different  items  are  for all heights, depths and widths unless otherwise 
specified against the items. 
 
28. For testing the strength of concrete cubes shall be prepared by the contractor under 
supervision of an officer of the department not below the rank of sub-division officer. Sample 
of concrete and its testing shall be done as per relevant specification and also as per 
relevant I. S. Codes of practice and tested in recognized laboratory approved by the 
Engineer-In-Charge. The cost of making cubes and carriage to laboratory shall be borne by 
the Contractor. The Contractor shall, however, abide by the decision of the Engineer-In-
Charge. In case the result of test shows the work not being upto the specified standard, 
contractor will carry out any order necessitated thereby at his own cost. 
 
29. The contractor shall get frames and other items of wood work approved by the 
Engineer-In-Charge before fixing the same. All wood work shall be done out of properly 
seasoned wood. The wood work should not be painted or treated in any other way until it is 
approved by the Engineer-In-Charge. 
 
30. The samples of iron fittings and other fitting i. e. fan  clamp,  hooks, rings wooden 
handrail, iron railing, paints of different shades, marble, chips etc. shall be approved by the 
Engineer-In-Charge before fixing and laying 



       Contractor       For & on behalf of SJVN Ltd. 

 

 
31. In  case  where  brick  work  is  exposed and is required to be finished with pointing or 
otherwise selected brick should be used and nothing extra will be paid to the contractor on 
this account. 
 
32. In case of brick masonry items, the classification of bricks brought by the contractor 
shall strictly confirm to the relevant specification referred to above irrespective of the 
classification shown on the permit if any issued to the contractor by the supply department. 
The contractor shall have no claim whatsoever on this account. 
 
33. The contractor shall clear the site properly after the completion of the work. 
 
34. The contractor shall maintain in good condition all works during execution till 
completion of entire work allotted to the contractor. 
 
35. The contractor must take all precautions to avoid all accidents by exhibiting day and 
night necessary sign boards, speed limit, boards, red flags and red lights and providing 
barriers. He shall be responsible for all damages and accidents caused due to negligence 
on  his  part. No hindrance shall be caused to traffic during the execution of work. 
 
36. Any departmental officer is authorised to have access to the godown for purpose of 
inspection of materials at any time.  Any material  which  inspecting  officer may point out as 
being below the required standard will be removed entirely at once from the site of work by 
the contractor and not used on SJVN work. No claim on this account shall be entertained. 
 
37. Wherever pipes are to be fixed to wall or R. C. C. surface the contractor may be 
required to use raw  plugs  for  which  nothing  extra  shall  be  payable. The contractor shall 
ensure that vertical pipes are truly vertical and horizontal pipes are truly horizontal. 
 
38. In the event of dispute of any kind arising out of this contract the law court at the 
district headquarter of  the  Engineer-In-Charge  or  high  Court  of  Himachal Pradesh 
Shimla, shall have the jurisdiction. 
 
39. The contractor shall allow deduction of income tax at source as required under 
section194 (C) of the Income Tax Act, 1961. 
 
40. The material shall be issued to the contractor at the place of delivery as mentioned in 
the schedule showing materials  to  be supplied by SJVN under clause  
 
43 (B). If these are delivered at any other site, the different due to cartage will be adjusted 
accordingly. The contractors have to card at their cost the material to the site of the work as 
soon as these are issued. The contractor shall   bear all incidental charges for cartage, 
storage and safe custody of materials. 
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41. The  contractor  shall  make his own arrangements for obtaining electric and water 
connections and make necessary payments direct to the  Deptt.  concerned. SJVN will only 
help in recommending the same to the concerned department. 
 
42. contract quality assurance 
The bidder shall include in his proposal the Quality Assurance Programme Covering the 
overall  quality management and procedures which he proposes to follow in the 
performance of the works during various phases as detailed in relevant of the Technical 
specifications. 
At the time of award of contract, the detailed quality Assurance and Testing Plan to be 
followed for the execution of  the contract  will be discussed and mutually agreed to and 
 
 such agreed programme shall form a part of the contract. 
 
(A) quality assurance programme 
To ensure that equipment and services under the scope of this contract  whether 
manufactured or performed within the Contractor's Works or at his Sub-Contractor's 
premises or at the owner's site or at any other place of work are in accordance with the 
specifications, the Contractor shall adopt suitable quality assurance programme, to control 
such activities at  all points necessary. Such programme shall be outlined by the Contractor 
and shall be finally accepted by the Engineer after discussions before the award of the 
contract. A quality assurance programme of the contract shall generally cover the following:- 
 a) His organization structure for the management and implementation of the 
proposed quality assurance programme. 
 b) Documentation of control system. 
 c) Qualification data for bidder's key personnel. 
 d) The procedure  for  purchase  of  materials,  parts components and selection 
of    Sub-contractor's  services  including  vendor  analysis,  source 
inspection, incoming raw material inspection, verification of materials purchases etc. 

e) System for shop manufacturing and site  erection controls including process 
controls and fabrication and assembly controls. 

 f) Control of non-conforming items and system for corrective actions. 
 g) Inspection and test procedure both for manufacturer and field activities. 
 h) Control of calibration and testing of measuring and testing equipments. 
 i) System for indication and appraisal of inspection status. 
 j) System for quality audits. 
 k) System for maintenance of records. 
 l) System for authorizing release of manufactured product to the owner. 
 m) System for handling storage and delivery. 
 n) A quality plan detailing  out  the  specific  quality  control procedure adopted 
for controlling the quality characteristics relevant to each item of equipment furnished. 
 The Engineer or his duly authorised representative reserves the right to carry out 
quality audit and surveillance of the system and procedure of the Contractor/his vendor's 
quality management and control activities, 
(b)  
(c) quality assurance documents 
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The contractor shall be required to submit the following Quality Assurance Documents within 
three weeks after dispatch of the equipment: 
 
(i) All Non-destructive Examination procedure, stress relief and weld repair procedure 
actually used during fabrication. 
 
(ii) Welder and Welding operation qualification certificates. 
 
(iii) Welder identification list, listing Welder's and Welding operator's qualification 
procedure and welding identification symbols. 
 
(iv) Material mill test reports on components as specified by the specification. 
 
(v) The inspection plan with verification, inspection plan check points, verification 
sketches, if used and methods used to verify that the inspection and testing points in the 
inspection plan were performed satisfactorily. 
 
(vi) Sketches and drawings used for indicating the method of tractably of the radiographs 
to the location on the equipment. 
 
(vii) All Non-destructive Examination result report including radiography interpretation of 
reports. 
 
(viii) Stress relief time temperature charts. 
 
(ix) Factory test results for testing required as per application  codes an standard referred 
in the specifications. 
 
(x) The Engineer or his duly authorised representative the right to carry out Quality audit 
and Quality Surveillances of the systems and procedures of the contractors/his vendor's 
Quality Management and Control activities. 
 
43. The contractor shall have to manage a portable explosive magazine at the site of 
work at is own cost. 
 
44. Explosive material issued to the contractor will have to be used as per explosive Act 
and in case no more than one day's requirement will be lifted from the explosive magazine. 
 
45. The contractors may have to  do  controlled  blasting  in  some reaches of the roads 
as per the directions of Engineer-In-Charge in order to avoid damage to the existing nearby 
structures. 
46. Serviceable stones from the excavation of foundation and road cutting available will 
be stacked properly along site development road site, keeping width of the road clear by the 
contractor at his own cost. 
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47. All trees failing in the alignment of road in the private and acquired for the 
construction of road shall be felled/cut by the contractor and quantity of wood timber, so 
received shall handed over to the department. No extra payments shall be made on this 
account. In case of the contractor fails to handover the same  to the department, the cost of 
trees shall be recoverable from the contractors at the rate of acquisition of such trees. 
 
48. One third (1/3rd) useful stones as obtainable from the quantity of blasting work shall  
be stacked properly at site being SJVN property by the contractor as per the instructions  of 
the Engineer-In-Charge, failing which recovery market rates only per cum will be made from 
the contractor. 
 
49. No extraction of stone will be allowed surrounding the site of work/project area the 
contractor should arrange stone himself from the approved quarry. 
 
50. In case dewatering is required to be done by the contractor, it shall be done entirely 
by him at is own cost. No claims in this regard shall be entertained. 
 
51. Contractor shall have  to  produce  M-forms  for  the material utilised such as stone 
aggregate, sand etc. 
 
 
 
 
 
Annexure–A 
Section – vi 
 
safety code 
 
(referred to under clause 19 – C of the tender) 
 
(i) Suitable scaffolds should be provided for workman for all works that cannot safety be 
done from the ground or from solid construction except such short period work as can be 
done safety from ladders, When a ladder is used an extra Mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well suitable  foot  holds  
and  hand  holds  shall be provided on the ladder and ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 
(ii) Scaffolding or staging more than 3.6 m above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a  guard  
rail  properly  attached bolted, braced and otherwise secured at least 90 cm  high  above  
the  floor  or  platform of such scaffolding or staging and  extending along the entire length of 
the outside  and  ends  therefore with only such opening as may be necessary for the 
delivery of the materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 
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(iii) Working platform, gangways should be so constructed that they should not sag 
unduly or un equally and if the height of the platform or the gangway or the stairway is more 
than 3.6 m above ground level or floor, they should be closely boarded, should have 
adequate with and should be suitable fastened as described in  
(ii) above. 
 
(iv) Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fail of persons or materials by providing suitable fencing or 
railing whose minimum height shall be three feet. 
 
(v) Safe means of access shall be provided  to  all  working  platform and other working 
place every ladder shall be securely fixed. No portable single ladder shall be over 9 m in 
length while the width between side rails in hung ladder shall in no case be less than 20 cm 
for ladder upto and including 3 m in length. For longer ladder this with should be increased 
at last 20 mm for each  additional metre of length. Uniform step spacing shall not exceed 30 
cm. Adequate  precautions  shall  be taken to prevent danger from electrical equipment . No 
materials on  any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any  person  or  the  public.  The contractor shall provide all necessary 
fencing and lights to project the public from accident and shall be found to bear the 
expenses or defense of every suit, action or other proceedings  at law that may be brought 
by any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any 
such persons or which may with the consent of the contractor be paid to compromise any 
claim by any such person. 
 
(vi) All Trenches, 1.2 m or more in depth, shall at all times be supplied with at least one  
ladder for each 30 m in length or fraction thereof. Ladder shall be extended from  bottom of 
the trench to at least 90 cm above the surface of the ground. The site of the trenches  which 
are 1.5 m or more in depth shall be stopped back to give suitable slope or securely held by  
timber  bracing, so as to avoid the danger of sides to collapse. 
 
The excavated material shall not be placed within 1.5 m of the edges of the trench or  half of 
the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under 
no circumstances under mining or under cutting shall be done. 
(vii) Before any demolition work is commenced and also during the process of the work : 

a) All roads and open areas adjacent to the work site shall either be closed or 
suitable protected. 
 
b) No electrical cable or apparatus which  is  liable  to  be source of danger over 
acable or apparatus used by the operator shall remain electrically charged. 
 
(c) All practical step shall be taken to prevent danger to persons employed from 
risk of fire or explosion of flooding No floor, roof or other part of the building shall  be  
so  over  loaded with debris or materials to render it unsafe. 
(viii) All necessary personal safety equipment as considered adequate by the 
Engineer-In- 
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Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 
  
a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 
b) Those engaged in white washing and mixing or stacking of cement bags or 
any material which is injurious to the eyes shall be provided with protective goggles. 
 
c) Those engaged in welding works shall be provided with welder's protective 
eye sightless. 
 
d) Stone breakers shall be provided with protective goggles and protective 
clothing and seated as sufficiently safe intervals. 
 
e) When workers are employed in sewers and manholes, which are in use the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least  for  an  hour before the works are allowed to get into the manholes and 
manholes so opened shall be cordoned off suitable raining and provided with warning 
signals or boards to prevent  accident to the public. 
 
f) The contractor shall not employ men below the age of 18 years and women on 
the work of painting with products containing lead in any form. Whenever men above 
the age of 18 are employed on the work of lead painting the following precautions 
should be taken. 

 
i) No paint containing lead or lead products shall be used except in the form of paste or 
ready made paints. 

ii) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray on a surface having lead paint dry rubbed and scrapped. 

  
iii) Overalls shall be supplied by the contractors to the workman and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of 
work. 

 
ix) When  the  work  is  done  near  any  place  where  there is risk of drowning, all 

necessary equipments should be provided and  kept  ready  for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision 
should be made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work. 

 
x) Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions. 
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1. a) These shall be of good mechanical constriction, sound  material  and adequate 
strength and free from patent defect and shall be kept  in  good  repair  and  in  good  
working order. (b) Every rope used in hoisting or lowering materials or as  a  means  
or  suspension shall be of durable quality adequate strength and free from patent 
defects. 

 
2. Every crane or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be incharge of  any hoisting machine including any 
scaffold or which given single to operator. 

3. In case of every hoisting machine  and  of  every  crane ring hook, shackle  survival  
and pulley block used in hoisting or as means suspension the safe working load shall 
be as curtained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly; marked with the safe working load in case of hoisting machine 
having variable safe working load each safe working load of the conditions under 
which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing. 

 
4. In case of departmental machines, the safe working load shall be notified  by  the  

Electrical Engineer-In-Charge. As regards contractors machine  the  contractors  shall 
notify the safe working load of the machine to the Engineer-In-Charge whenever he 
brings any machinery to site of work and get it verified by the Electrical Engineer 
concerned. 
 
(xi) Motors Gearing, Transmission, Electric wiring and other dangerous part of 
hoisting appliance should be provided with efficient safeguards, hoisting appliances 
should be provided with such mean as will reduce to minimum the risk of any 
accidental descent of the load, adequate precaution should be taken to reduce to the 
minimum the risk of any part  of suspended load becoming accidentally displaced. 
When worker employed is on electrical installations which are already energized 
insulating mates, wearing apparel, such as gloves sleeves and both as may be 
necessary should be provided. the workers should not  wear any  rings, watches and 
carry keys or other material which are good conductors of electricity. 
 
(xii) All scaffold ladders and other safety devices mentioned or described herein 
shall be maintained in safe condition and scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be provided 
at or near places or work. 

 
(xiii) These safety provision should be brought to the notice of all  concerned  by  
display on a  notice board be at prominent place at work spot. The person  
responsible  for  compliance of the safety code shall be named therein by the 
contractor. 
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(xiv) To ensure  effective  enforcement  of  the rules and regulations relating  to  
safety precautions, the arrangements by the contractor shall  be  open  to  inspection 
by the labour officer/ Engineer-In-Charge of the department or their representative. 
 
(xv) Notwithstanding the above  clauses from (i) to (xiv) there is nothing  in  these  
to exempt the contractor from the operation of any other Act/Rule in force in the 
Republic of India. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Annexure–B 
Model Rules for the Protection of Health and 
Sanitary arrangements for workers employed by 
SJVN Limited or its Contractor 
 
Application : These rules shall apply to all building and construction work in charge of SJVN. 
 
Definitions : 
 
1. 'Work place' means a place at which at an average fifty or more workers are 

employed   connection with construction work. 
 
2. 'Large  work  Place' means a place at which, at an average 500 or more workers are 

  employed in connection work. 
 
3. First Aid : (a) At every work place, there shall be  maintained  in a readily accessible 

place first aid appliances including an adequate supply  of  sterilized dressing and 
sterilized cotton wool. The appliances shall be kept in good order and in large work 
place, they shall be placed under charge of a responsible persons who shall be 
readily available during working hours. 
 
b) At large work places, where hospital facilities are not available within easy 
distance of the works, First Aid posts shall be established and be run by a trained 
compounder. 
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c) Where  large  work  places are remoter from regular hospitals, an indoor ward 
shall be provided with one bed for every 250 employees. 
 
d) Where large work places are situated  in  cities,  towns or in their suburbs and 
no beds are considered necessary owing to the proximity of city or town hospitals, 
suitable transport shall be provided to facilities removal or urgent cases to the 
hospitals. At other work places conveyance facilities such as a car, shall be kept  
readily  available to  take  injured  persons suddenly taken seriously ill to the nearest 
hospital. 

 
4. Drinking water : (a) In every work place, there shall be provided and maintained at 

suit able places, easily accessible to labour, a sufficient supply of cold water fit for 
drinking. 
 
b) Where drinking water is obtained from an intermittent public water supply, 
each work place shall be provided with storage where such drinking water shall be 
storage. 
 
c) Every water supply source or storage shall be at a distance of not less than 15 
mtr. from any latrine, drain or other source of pollution. Where water had to be drawn 
from an existing well which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly  chlorinated  before  water  is  drawn 
from it for drinking. All such wells shall be entirely closed in and be provided with a 
trap door which shall be dust and water proof. 

  
d) A reliable pump shall be fitted to each covered well, the trap door shall  

be kept locked and opened only for cleaning or inspecting which shall be done at 
least once a month. 

 
5. Washing and bathing places : (a) Adequate washing and bathing places shall be pr 

vided, separately for men and women. 
 b) Such place shall be kept in clean drained condition. 
 
6. Scale  of accommodation in  latrines and urinals. These shall be provided within the 

precincts of every work place, latrines and urinal in an accessible place and the 
accommodation separately for each of their shall not be less than the following scale : 

  
(a) Where the number of persons does not exceed 50 2 seats 
  
(b) Where the number of persons exceeds 50 but does not exceed 100    3 seats 
  
(c) For every additional 100    3 seats per 100 

 In particular cases, the Engineer-In-Charge shall have the powers to very the 
scale, where necessary. 
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7. Latrines and urinals for women : If women are employed separate latrines and urinals 
screened from those for men and marked in the vernacular in conspicuous letters 
"For Women only" shall be provided on the scale laid in rule 6. Those for men shall 
be similarly marked "For Men Only". A poster showing the figures of a man and 
woman shal also be exhibited at the entrance of latrines for each sex. There shall be 
adequate supply of water close to the urinals and latrines. 

 
8. Latrines and urinals : Except in work places provided with water flushed, latrines, 

connected with a water borne sewage system, all latrines shall be provided with 
receptacles on dry earth system which shall be cleaned at least four times daily and 
at least twice during working hours and kept in  a strictly sanitary conditions. The 
receptacles shall be tarred inside and outside at least once a year. 

 
9. Construction of latrines : The  inside  wants  shall  be  constructed of masonry or 

some suitable heat resisting nonabsorbent materials  and  shall  be  cement  washed  
inside and outside at least once a year. The dates of cement washing shall be noted 
in a register maintained for this purpose and kept available for inspection. Latrines 
will not be of a standard lower than bore hole system and should have thatched roof. 

 
10. Disposal of excreta : Unless otherwise arranged for by the local  sanitary  authority, 

arrangements for proper disposal of excreta  by  incineration  at  the  work  place  
shall  be made by means of a suitable incinerator approved by the Assistant Director 
of Public Health or the  Municipal Medical Officer of Health, as the case may be in 
whose jurisdiction  the  work  place  is  situated. Alternatively, excreta may be 
disposed off by putting a  layer  of  night  soil  at  the  bottom of pucca tank prepared 
for the purpose and covering it with 15 cm layer of waste or  refuse and then covering 
it up with a layer of earth for a fortnight (when it will turn into manure). 

 
11. Provision of shelters during rest : At every work place there shall be provided,  free  

of cost, two suitable sheds one for meals and the other for  rest separately for men 
and women for the used of labour. The height of the shelter shall not be less than 3.3 
m from the lowest part of the roof. The sheds should be roofed with at least thatch 
and mud flooring will be provided  with a  dwarf will around not less than 75 cm. 
Sheds should be kept clean and the space should be on the basis of atleast 0.46 
square meter per head. 

 
12. Crèches : (a) At every work place, at which, 50 or more women workers are 

ordinarily-employed, there shall be provided two huts for the use of children under the 
age of 6 years, belonging to such women. One huts shall be used for infants, games 
and play and the other as their bed room. The huts shall not be constructed on a 
lower standard than following : 

  
(i) Thatched roofs 
  
(ii) Mud floors and walls 
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(iii) Planks spread over the mud floor and covered with matting. 
 
The huts shall be provided with suitable and sufficient openings for light  and  
ventilation. There   will be adequate provision of sweepers to keep the place clean. 
There shall be two Dais in attendance. Sanitary utensils shall be provided  to  the  
satisfaction  of  the  Health  Officer  of  the  area concerned. The use of the hut shall 
be restricted to children, their attendants and mothers of the children. 
 
b) Where the number  of   women   workers  are  more  than 25 but less than 50, 
the contractor shall provide atleast one hut and one dia to look after the children of 
woman workers. 
 
c) The size of creche shall very according to the number of women workers. 
 
d) The creche or creches shall be properly maintained and necessary equipment 
like toys etc. shall be provided. 

 
13. Canteen : A cooked food canteen on a moderate scale shall be provided for the 

benefit of workers wherever it is considered expedient. 
 
14. The above rules shall be incorporated in the contractors and in notices inviting 

tenders and shall from an integral part of the contracts. 
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Annexure–C 
 
Nathpa Jhakri Hydro-electric Project Contractors Labour 
 
Regulations Extended to SJVN LIMITED 
 
1. Short title : These regulations  may  be called the Rampur Jhakri Hydro-electric  

 Project Contractors Labour Regulations. 
 
2. Definitions : In these regulations, unless otherwise expressed or indicated, the 

following words and expressions shall have the meaning hereby assigned to them 
respectively that is to say. 
(i) 'Labour' means workers employed by SJVN Ltd.  Contractor directly, or 
indirectly through a sub-contractor or other persons or by an  agent  on his behalf on 
a payment as per rules of H. P. Govt. will not include supervisory staff like Overseers 
etc. 
 
(ii) 'Fair wages' means wages whether for time or piece work  notified  at  the  
time  of inviting tenders for the  work  and  where  such  wages  have  not  been  so  
notified, the wages prescribed by the SJVN for wages the district in which the work is 
done. It will be notified/prescribed by the SJVN in consultation with the officer of the 
industrial Relations Machinery located in  the respective  areas and will not be less 
than the minimum  rates of wages fixed by the Government for the class of employee 
engaged on the same type work in the same area. 
 
(iii) 'Contractor'  shall  including  every person whether  a sub contractor or 
headman or agent, employing labour on the work taken on contract. 
(iv) 'Wages' shall have the same meaning as defined in the payment of wages Act 
and includes time and piece rate wages. 

 
2. (a) Normally working hours of an employee should not exceed 9 hours  a day The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on any day. 
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(b) When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week he shall be paid overtime for the extra hours put in 
by him at double the ordinary rate of wages. 
 
(c) Every workers shall be given paid weekly holiday normally on Sunday.  In  
accordance with the provisions  of  Minimum  wages Central  Rules, 1950 as 
amended from the time to time irrespective whether such workers to be governed by  
the Minimum wages Act, 1948 or not. 

 
3. Display of Notice regarding wages etc : The contractor shall 

 
(a) Before he commences his work on contract, display and correctly  maintain  
and continue to display and correctly maintain in a clean and legible condition in 
conspicuous places on the work, notices in English and in the local Indian Language 
spoken by the majority  of the workers giving the rate of wages which has been  
certified  by  the  Executive Engineer  the Chief Executive Officer Regional Labour 
commissioner, as fair wages and  the  hours  of work for which such wages are 
earned, and. 

  
b) Send a copy such notice to the certifying officer. 
 
4. Payment of wages : (i) Wages due to every worker shall be paid to him direct. 
  
ii) All wages shall be paid in current coin or currency or in both. 
  
iii) Arrears claimed after 2 months after completion of the work shall not be entertained. 
 
5. Fixation of wages periods : (i) The contractor shall fix the wages periods in respect of 

which the wages shall be payable. 
  
ii) No wages period shall exceed one month. 
  
iii) Wages of every worker employed  on  the  contractor  shall be paid (a) in case of 

establishments in which wages period in one week within  3  days from the end of the 
wages period and (b) in the case of other establishments before the expiry of the 7th 
day from the end of the wages period according as the number  of  workers  
employed  in  such establishment does not exceed 1,000 or exceeds 1,000. 
 
iv) When the employment of any worker is terminated by or on behalf of the 
contractor, the wages earned by him shall be paid before the expiry of the day 
succeeding the on which his employment is terminated. 
 
v) All payments of wages shall be made on a working day except when the work 
is completed before the expiry of the wages period, in which case final payment shall 
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be made within 48 hours of the last working day at work site and during the working 
time. 

 
Note :  The term 'working day' means day on which the labour is employed, is in progress. 
6. Wage book and wages slip etc : (I) The contractor shall maintain  a  wage book of 

each worker in such from as may be  convenient  at  the  place of work, but the same 
shall include the following particulars : 

 a) Name of the worker. 
 b) Rate of daily or monthly wages. 
 c) Nature of work on which employed. 
 d) Total number of days worked during each wage period. 
 e) Dates and period for which worked overtime. 
 f) Gross wages payable for the work during each wage period. 
 g) All  deductions  made  from  the  wage  within indications in each case of the 

for which the deduction is made. 
 h) Wages actually paid for each wage period. 
 i) Signature or thumb impression of the workers. 
 
(II) The contractor  shall  also  issue a wage slip containing the aforesaid each worker 

employed by him on the work at least a day period to the day wages. 
 
(III) The contractor shall issue an Employment Card in the prescribed Form-III to each 

worker on the day of work on entry into employment. It the worker has already any 
such card with him from the previous employer, the contractor shall merely endorse 
that Employment Card with relevant entries. On termination of employment the 
Employment Card shall again be endorsed by the  contractor and returned to the 
worker. 

 
(IV) Wage book and wage slip etc :  The  contractor  shall issue an attendance-cum-

wagecard as per Form-IV to each worker on the day of work or entry into his 
employment. 
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FORM-IV 
 
Attendance :- Cum–wage card 
Card No..............................................................................Dated................................... 
Name of contractor.............................................................................................................. 
Name of worker.................................................................................................................. 
Name of work......................................................................................................... 
Address.......................................................................................................................... 
Designation....................................................................................................................... 
Rate of wages 
Date   Attendance   Signature of person   Remarks 
        marking attendance 
1 
2 
3 
4 
5 
6 
7 
8 
9 
10 
 
7. Register  of  unpaid  wages : The contractor shall maintain a register  of  unpaid  

wages in such forms as may be convenient at the place of work but the same shall 
include the following particulars : 

 
 a) Full particulars of the labourers whose wages have not been paid. 
 b) Reference number of the muster roll and wages register. 
 c) Wage period. 
 d) Rate of wages. 
 e) Total amount not paid. 
 f) Reasons for not making payment. 
 g) How the amount of unpaid wages was utilized. 
 h) Acquaintance with dates. 
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8. Register of accidents : The contractor shall maintain a register of accidents in such 

from as may be convenient at the work place but the same shall include the following 
particulars : 

 
 a) Full particulars of the labourers who met with accident. 
 b) Rate of wage. 
 c) Sex. 
 d) Age. 
 e) Nature of accident and cause of accident. 
 f) Time and date of accident. 
 g) Date and time when admitted in hospital. 
 h) Date of discharge from the hospital. 
 i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by medical 

officer. 
 k) Claim required to be paid under workmen's Compensation Act. 
 l) Date of payment of compensation. 
 m) Amount paid with details of the persons to whom the same was paid. 
 n) Authority by whom the compensation was assessed. 
 o) Remarks. 
9. Fines and deductions which may be made from wages : 

 
(i) The wages of a worker shall be paid to him without any deductions of any kind 
except the following : 

 a) Fines. 
  List of acts and omission for which fine can be imposed : 
  
1. Willful insubordination or disobedience, whether alone or in combination with another. 
  
2. Theft, fraud or dishonesty, in connection with contractors business or property of the 

SJVN. 
  
3. Taking or giving bribes or any illegal gratification. 
  
4. Habitual late attendance. 
  
5. Drunkenness, fighting, riotous or disorderly or indecent behavior. 
  
6. Habitual negligence. 
  
7. Smoking near or around the area where combustible or other materials are stacked. 
  
8. Habitual indiscipline 
  
9. Causing damage to work in progress or to property of the SJVN, the contractor. 
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10. Sleeping on duty. 
  
11. Malingering or slowing down work. 
  
12. Giving false information regarding name, age father's name. 
  
13. Habitual loss of wage cards supplied by the employer. 
  
14. Unauthorized use of employer's property or manufacturing making of unauthorized 

articles at the work places. 
 
15. Bad  workmanship  in  construction  and  maintenance  by  skilled workers 
which is not approved by the Deptt. and for which contractors are penalized. 

  
16. Making false complaints and/or misleading statements. 
  
17. Engaging in trade within the premises of the establishment. 
  
18. Any unauthorised divulgence of business affairs of the employer. 
  
19. Collection or canvassing for  the collection of any money within the premises of any 

establishment unless authorised by the employer. 
 
20. Holding meeting inside the premises without previous sanction of the 
employer. 
 
21. Threatening or intimidating any workman or employer during the working hours 
within the premises. 
 
(b) Deductions for absence from duty  i. e.  from the place or the places where by 
the terms of his employment he is required to work. The  amount  of  deduction  shall   
be in proportion to the period for which he was absent. 
 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
persons for custody, or for loss of money or any other deduction which he is required 
to account where such damage or loss is directly attributable to his neglect or default. 
 
(d) Deduction for recovery of advances or for adjustment of over payment of 

wages, Advances granted shall be entered in register. 
  
(e) Any  other  deduction  which the Central Government or Himachal Pradesh 

Government or SJVN may from time to time allow. 
ii) No fine should be imposed on any workers save in respect of such acts and 

omission on his part   as have been approved of by the Chief Labour 
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Commissioner or any other person authorised by the Himachal Pradesh 
Government. 

 
iii) No fine shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages untill the workers has been given an opportunity 
of showing cause against such fines or deduction. 

 
iv) The total amount of  fine  which may be imposed  in  any  one  wage  period 

on a worker  shall not exceed an amount equal to three paise in a rupee of the 
wages, payable to him in respect of that wages period. 

 
v) No  fine  imposed on  any worker shall be recovered form him by instalment or 

after the expiry or sixty days from the date on which it was imposed. 
 
vi) Every fine shall be deemed to have been imposed on the day of the Act or 

omission in respect of which it was imposed. 
 
10. Register of Fines etc. (i) The contractor shall maintain a register of fines and a 

register of deductions  for  damage  or  loss  in forms No. 1 and 2 respectively which 
should be kept at the place of work. 
 
ii) The contractor shall maintain both in English and the local Indian Language  a  
list approved  by the Chief Labour Commissioner or any other persons authorised  by  
Himachal  Pradesh  Government clearly stating the act and omission for which 
penalty  of  fine  may  be imposed on a workman and display it in a good condition in 
a conspicuous place of the work. 

 
11. Preservation of register : The wage book, the wage slips, the register of unpaid 

wages, the register of accidents, the register of fine, deduction required  to  be  
maintained  under these regulations shall be preserved for 24 months after the date 
of last entry made in them and shall be made available for inspection by the 
Engineer-In-Charge. Labour  Welfare  Officer  or any  other  officer authorised by the 
Ministry of W. H. & S. or Himachal Pradesh Government or SJVN in this behalf. 

 
12. Power of labour welfare officer to make investigation enquiry : The labour welfare 

officer or other person authorised by the Central Government or Himachal Pradesh  
with  a  view  to  ascertaining and enforcing due and proper observance of the fair 
wage  clause  and  the  provisions  of  these regulations. He shall investigate into any 
complaint regarding the default made by the contractor sub-contractor in regard to 
such provision. 

 
13. Report of labour welfare officer : The labour welfare officer or other persons 

authorized as aforesaid shall submit a report of result of his investigation  or  enquiry  
to  the  Executive  Engineer concerned indicating the extent, if any, to which the 
default has been committed, with a note that necessary deduction from the 
contractors, will be made and the wages and other dues be paid to the labourers 
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concerned. In case an appeal is made by the contractor under  clause  14  of  these 
regulations actual payment to labourers will be made by the Executive Engineer after 
the Regional Labour Commissioner has given his decision on such appeal. 
The Divisional Engineer shall  arrange  payments to the labourers concerned within 
45 days from the receipt  of  the  report  from the labour welfare officer or the regional 
labour commissioner as the case may be. 

 
14. Appeal against the decision of labour welfare officer : Any person aggrieved by the 

decision and recommendations or the labour Welfare Officer or other person so 
authorised may appeal against such decision to the Regional Labour Commissioner 
concerned  with  30  days  from the date of decision. Forwarding simultaneously a 
copy of his appeal to the Executive Engineer concerned but subject  to  such  appeal,  
the  decision  of the officer shall be final and binding upto the contractor. 

 
15 Prohibition regarding representation through lawyer : 
  
i) A  workman  shall  be  entitled to be represented in any in investigation or enquiry 

under these regulations by : 
  
a) An officer a registered trade union of which he is a member. 
  
b) An officer of a federation of trade unions to which the trade union referred to in clause 

(a), is affiliated. 
 
c) Where the workers is not a member of any registered trade union, by an officer 
of an registered  trade  union, connected with or by any other workman, employed in, 
the industry in which the workers is employed. 
 
ii) An employer shall be entitled to be represented in any investigation or enquiry 
under these regulation by : 

  
a) An officer of an associations of employers of which he is member. 
  
b) An officer of a federation of associations of employers to which the association 

referred to in clause (a) is affiliated. 
 
c) Where the employer is not a member of any association of employer, by an 
office  of association of employer connected with or by any other employer,  engaged  
in   the  industry  in which the employer is engaged. 
 
iii) No  party  shall  be  entitled  to be represented by legal practioner in any 
investigation or enquiry under these regulations. 

 
16. Inspection of Books and Slips : The contractor shall allow inspection of the wage 

books and the wage slip, the register or unpaid wages, the register of accident and  
the  register of fines and deductions to any of his workers or to his agent at a 
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convenient time and place after due notice is received or to the labour welfare officer 
or any other person, authorised  by  the  Central  Government or H. P. Govt. on his 
behalf. 

 
17. Submission  of  Returns : The contractor shall submit periodical returns as may be 

specified from time to time. 
 
18. Amendments : The Central/H. P. Government, SJVN may, from time to time, add to 

or amend the  regulations and on any question as to the application, 
interpretation or effect of those regulation the decision of the Chief Labour 
Commissioner or Deputy Chief-Labour Commissioner  Government  of  India  or  any 
person authorised by Himachal Pradesh Government, SJVN in this behalf shall be 
final. 
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Form -i 
Register of fines; regulation 10 (1) 
Sl. Name  Father's/ Sex Depart. Nature Whether Rate   
Date     Date     Remarks 
No.   Husband's  ment  and day workman of   
and     on 
   Name     of the  showed wages  
amount  which 
        offence caused    of 
fine  fine 
        for which against 
 imposed  realised 
        fine  fine or 
        imposed not, if so, 
          enter date 
1 2  3  4 5  6  7  8    9
      10  11 
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Form -ii 
regulation 10 (1) 
Register of Deductions for Damages or loss caused to the 
employer by the neglect or default of the employed persons. 
 
 
Sl. Name  Father's/ Sex Depart. Damage Whether Date   
No. of   Date     Remarks 
No.   Husband's  ment  or loss workman and instal- on 
   Name     caused showed amount  
ment   which 
        with date deducti- of    if
 deduc- 
          ons  deduc-   
any tion 
            tions 
 realised 
           
1 2  3  4 5  6  7  8    9
      10  11 
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Form -iii 
employment card regulation 6 (iii) 
Name and sex of the 
worker............................................................................................................. 
Age or date of 
birth........................................................................................................................... 
Father's Name......................................................... Indent faction 
mark............................................... 
Address.....................................................................................................................................
......... 
Particulars of next of his kin (wife and children, if any) or of dependent next of kin, in case 
the worker has no wife and child. 
Name.........................................................................................................................................
.......... 
...................................................................................................................................................
.......... 
Full address of department (specify village, district and state) 
 
 
Sl. Name &  Particulars of  Total period Actual     Leave taken (number 
No. address of  work site and  for which  number of    of days 
should be 
 employer  description of  the worker  days worked  specified) 
 (specify  work done   is employed 
 whether a      (from-to) 
 contractor or 
 sub contractor) 
1        2            3           4             5 
  6 
 
 
Give Sl. No.  Nature of Wage period Wage rate  Total wage     
Remarks        Sign ofas on reverse work done   (with  
 earned by the employer 
   period wise    particulars  worker during 
        of unit in case the period 
        of piece work) shown under 
           column (5) 
 
 
        7       8  9        10         11  12         13 
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N. B. If the worker is employed both in piece and the rate, relevant entries in each case 
 should be made separately 
 
Responsibilities under contract labour 
(regulation and abolition) act 1970 
Licensed Contractor 
 
(1) It should be ensured that no contractor be engaged for undertaking any work through 
contract labour unless a Licence has been obtained by such contractor from the Labour 
Department (State) in requisite Form. This is also applicable to the sub-contractors engaged 
in the establishment. 
 
(2) Form of certificate of principal employer needs to be issued duly signed by the 
principal employer as declared in the Registration Certificate in Form–V. As regarding 
issuance of such Certificate in respect of sub-contractor signature of the contractor 
recommending such issuance should be obtained. The contractor while issuing such 
recommendation should clearly state that he shall be bound to follow provisions of the Act 
and rules framed therein and shall be liable for any default on the part of such sub-
contractor. It should be ensured that the no. of sub contractors to be engaged are kept 
minimum. 
 
(3) The Nodal Officer of the HR Department should maintain a register duly endorsing 
the details of the contractor and the Licence No., periodicity etc. and ensure that the Licence 
is renewed before its expiry. 
Welfare And Health Of Contract Labour 
 
(1) The provisions of the contract Labour Act with respect to the aforesaid provisions 
should be clearly brought to the knowledge of the principal contractor and the sub contractor 
in respect to maintenance of canteen, rest room, facility of wholesome drinking water, first 
aid facility etc. and ensure that the same is being properly maintained so as to avoid any 
liability of principal employer on such account. The site in-charge should be informed about 
the above so that the same is monitored by him or his authorized representative. 
Responsibilities For Payment Of Wages 
 
(1) As per the provisions of the Act contractor is responsible for disbursing wages to 
each worker employed by him before expiry of 7th day of the month. 
 
(2) The Engineer-in-Charge shall nominate a representative duly authorized by him to be 
present at the time of disbursement of wages by the contractor every month. The authorized 
representative of the EIC shall record under his signature a certificate at the end of the 
entries in the register of wages in the following form 
 (i) "Certified that the amount shown in Column No.___________has been paid to 
the    workman concerned in my presence 
on_________________at___________________ 
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(3) It should be clearly understood that in case the contractor fails to make payment of 
wages within the prescribed period or make short payment then the principal employer shall 
be liable to make payment and wages in full or the unpaid balance to the contract labour 
employed by the contractor. However, such amount shall be recoverable from the contractor 
from any amount payable to the contractor under any contract. 
 
Maintenance of Registers and other records. 
Registers to be maintained by the principal employer 
Register of contractors in form-XII. 
Registers to be maintained by the contractor. 
 
(1) Register of persons employed in Form XIII. 
 
(2) Muster Roll and Register of Wage in Form XVI, and Form XVII. Register of 

deductions   for damage or loss, Register of fines and Register advances in 
Form XXI and XXII  respectively. 

 
(3) Register of overtime in Form XXIII. 

All registers and other records required above shall be maintained complete and up 
to date and available in English or Hindi. 

 
(4) Where no deduction or fine has been imposed or no overtime has been worked 

during the wage period a nil entry shall be made across the body of the register at the 
end of the wage period. 
Employment Card 

 
Every Contractor is required to issue an Employment Card within three days of employment 
to contract labour. 
Notices 
 
(1) Notices showing register of wages, hours of work, wage periods, dates of payment of 

wages, names and address of the inspectors having jurisdiction should be displayed 
in English and Hindi at the establishment site by the principal employer/contractor. 

 
(2) The principal employer or the contractor shall display the abstracts of the Act and 

rules in English and Hindi. 
Returns 

 
(1) It may be ensured that every contractor including sub-contractor sends half yearly re 

turn in Form XXIV (in duplicate) to the Licence Officer not later than 30 days from the 
closure of the half year. 

 
(2) It should be ensured that the principal employer sends annual return in Form XXV so 

as to reach the registering officer concerned not later than the 15th February 
following the end of the year to which it relates. Collection of data and sending return 
will be the responsibility of the HR Department. 



       Contractor       For & on behalf of SJVN Ltd. 

 

Inspections 
 
(1) Representative of HR Department should inspect the records of the establishment of 

the contractor once in three months to ensure the compliance of the provisions for 
contract labour (R&A) Act/rules. A schedule for inspection may be prepared and 
finalized in consultation with the Engineer-in-Charge. 
 
Responsibilities under inter state migrant workmen act 1979 and rules framed there 
in. 

 
(1) The principal employer to which the provision of the Act applies is required to obtain 

registration certificate from the registering officer under the Act. 
 
(2) The contractors engaging inter state migrant workmen are required to obtain 

separate Licence under the Act employing five or more inter state migrant workmen. 
Duties and Obligations of Contractor 

 
(1) Every contractor engaging inter state migrant workmen are required to furnish  

Return in form X to the State Labour Department with a copy to the principal 
employer. 

 
(2) Every contractor shall issue to every inter-state migrant workman a Pass Book in 

fixed with their passport size photograph for their workmen in Hindi containing the 
following details. 

  
(i) Date of recruitment; 
  
(ii) Date of employment; 
  
(iii) The name and place of the establishment wherein the workman is employed; 
  
(iv) The period of employment; 
  
(v) The proposed rates and modes of payment of wages; 
  
(vi) The displacement allowance payable; 
  
(vii) The return fare payable to the workman on the expiry of the period of his employment 

and in such contingencies as may be prescribed and in such other contingencies as 
may be specified in the contract of employment; 

  
(viii) Deduction made; and 
  
(ix) Name and address of the next kin of migrant workman; 

Displacement Allowance 
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(1) The contractor shall pay Displacement Allowance at the time of recruitment to each 
workman equal to 50% of the monthly wages payable to him in addition to the normal wages 
which shall not be refundable. 
Journey Allowance 
 
(1) A Journey Allowance of a sum not less than the fare from the place of residence of 
the inter-state migrant workman in his state to the place of work shall be payable by the 
contractor for both outward and return journeys including wages for such journey. 
Other facilities 
 
The contractor is liable to provide the following : 
 
(1) Provide and maintain suitable accommodation during the period of their employment. 
 
(2) Provide medical facilities free of cost for treatment of ailment of self and any member 
of his family may suffer during the employment including hospital charges, travel expenses 
for the patient from place to his her residence to the hospital and back. 
 
(3) Contractor shall provide protective clothing to the workmen including woolen 
clothing's before onset of winter season of the area. 
 
(4) In case of fatal accident or serious bodily injury to any such workman, the contractor 
shall promptly report to the State Authorities and also to the next kin of the workman. 
 
Responsibilities for Payment of Wages 
 
The provisions as per Contract Labour Act shall be applicable. However, in addition to the 
same other payments as per the provisions of the Act as mentioned above shall have to be 
ensured by the principal employer. The provisions of welfare and health of the contract 
labour as per the provisions of the Contract Labour Act shall also be applicable to the inter- 
state migrant workmen. 
Maintenance of Registers and Records 
 
Every principal employer shall maintain register of contractors in Form-XII. 
Contractor 
 
Every contractor shall maintain register of persons employed in Form-XIII, displacement-
cum- outward journey allowance register in Form XV and XVI. 
Returns 
 
Periodical returns, display of abstracts of the rules, notices etc. as per the Contract Labour 
Act and rules shall also be followed in this case. 
Responsibilities under workmen compensation act 1923 
 
(1) Principal employer shall ensure Notification of Commissioner for workmen 
compensation by the State Government. The liabilities under the Act including payment of 



       Contractor       For & on behalf of SJVN Ltd. 

 

compensation etc. shall be clearly brought to the notice of the contractor including sub 
contractor at the commencement of the contract. 
 
(2) It should be ensured that the compensation in case of fatal accident as well as non 
fatal accident to any contract labour arising out of and during the course of employment is 
deposited with the Commissioner as per the provisions of the Act immediately. 
Report of fatal accident and serious bodily injuries 
 
(1) In case of fatal accident and any serious injury occurring in the premises of the 
establishment report may be sent to the Commissioner, Inspector of Factories (State), Chief 
Medical Officer and other authorities under the Act including CMD and Directors. 
 
(2) An inquiry may be conducted by the Safety Officer and other member to be 
associated as per the approval of the head of the establishment to inquire into the cause of 
accident and suggest remedial measures to avoid recurrence of such accidents. 
Returns 
 
(1) It should be ensured that the principal employer/contractor engaging the contract 
labour submits annual returns in terms of the schedule every year to the authority as notified 
from time to time. 
Safety and Health 
 
It shall be the endeavor of principal employer to ensure as far as reasonably practical health 
and safety of all contract labours working in the project/factory. The objective should be to 
develop safety consciousness among all employees including contract labour. The basic 
motto should be to bring about improvement in the overall work environment by timely 
monitoring and having adequate control in operation resulting in the reduction in accidents. 
 
The contract provision regulating the Health and Safety aspect shall be closely coordinated 
by the Safety Officer as well as the in-charge of Safety in respect of Contractor's 
establishment. The Safety Officer shall conduct regular monitoring of Health and Safety 
aspects and conduct Safety Committee Meetings as well as Safety Audit. The contents of 
the Safety Assurance Plan which forms part of the agreement shall be complied with. 
Responsibilities under Minimum Wages Act 1948 
 
(1) It has to be ensured by the principal employer that the wages paid by the contractor 
to its labours are as per the wage formula including DA differential in terms of the contract 
provisions laid down in the contract. 
 
(2) In no case such wages should be less than the minimum wage prevailing in the State 
for such scheduled employment and as revised from time to time. 
 
(3) The Engineer-in-Charge or his representative while certifying the wages being 
disbursed by the contractor in his presence should verify the same. 
Responsibilities under Employees Provident Fund and Miscellaneous Provisions Act 1952 
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(1) It has to be ensured by the principal employer that the contractor including the sub 
contractor obtains independent PF Code from the office of RPFC, Shimla before engaging 
contract labour. 
 
(2) Deductions in terms of the provisions of EPF Act 1952 should be made from the 
wages payable to the contract labour. 
 
(3) Matching contribution equal to the contribution/deduction made from each contract 
labour should be made by the contractor and deposited with the RPFC, Shimla every month. 
(4) A copy of the PF monthly return submitted to the RPFC should be obtained from 
each, contractor by the Nodal HR Officer. 
 

(5) It should be ensured by the principal employer that the register and records be 
maintained by the contractor under the EPF Act 1952 is maintained properly and be 
inspected accordingly. 
 
Inspection 
 
Representative of HR Department should carryout inspection of the contractor's 
establishment once in three months or on lesser frequency as need be to ensure 
compliance of the labour laws. 
 
An inspection report may be prepared bringing out details of deviation/violation. Such report 
should be submitted to Project-in-Charge with a copy to CC and contractor. 
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fufonk vkeU=.k lwpuk 

 

,ltsoh,u fy0 dh vksj ls fuEufyf[kr dk;Z ds fy, ,rn~}kjk ,p-ih-ih-MCy;w-Mh@lh-ih-MCy;w-Mh@,p-ih-,l-bZ-

ch@lkoZtfud midzeksa@fdlh ljdkjh@v/kZ ljdkjh laxBu ds lkFk lM+d@Hkou o vU; flfoy dk;ksZa ds fy, mi;qDr lwphc) 

iathd̀r  / योग्य Bsdsnkjksa (Except JV/ Consortium) ls f}cksyh iz.kkyh ds vUrZxr खुिी bZ-fufonk,a vkeaf=r dh tkrh gSa%& 

 

fufonk 

dzekad  

dk;Z dk uke vuqekfur 

ykxr :Ik, 

esa  

fufonk 

nLrkost 

dk ewY; 

Ck;kuk 

jkf'k  

Ckksfy;ksa dks 

डाउनलोड djus 

dh अंतिम frfFk 
एवं समय 

Ckksfy;ksa dks 

अपलोड 
djus dh 

अंतिम frfFk 
एवं समय 

Ckksyhsa [kqyus 

dh  frfFk 
एव ंसमय                  

dk;Z 

iwjk 

djus 

dh 

vof/k  

ihlhMh 

2961 

Painting Work on 

Ventilation Ducts 

of NJHPS Power 

House Complex 

40,93,072 

(without 

GST) 

  3540/-   
(Rs.3,000/
- + GST 
@18% i.e. 
Rs. 540/-) 

        
   81861 

 03/03/2026 
(20:00 Hrs.) 

ls 

24/03/2026 
(12:00 Hrs 

25/03/2026 
(13:00 Hrs) 

25/03/2026 
(14:00 Hrs) 

05 

months 

fVIi.kh%& 

  1. foLr`r fufonk vkea=.k lwpuk] fufonk nLrkost] vkbZ-,Q-ch-] बीओक्य ूvuqlwph-1 (सामान्य सूचना व cSad [kkrk fooj.k) 

,oa vuqlwph-2 तथा अनलुग्नक csclkbZV https://etender.sjvn.co.in, www.sjvn.nic.in & 

www.eprocure.gov.in  ij fnukad   03.03.2026   (20:00 Hrs.)  ls miyC/k gSA  

2.  cksfy;ksa dks bySDVªksfudyh bZ-VsfUMfjax ds ek/;e ls https://etender.sjvn.co.in ij tek fd;k tk,A  

3.  fdlh Hkh 'kqf) vkSj la'kks/ku dks] ;fn dksbZ gqbZ rks] mls https://etender.sjvn.co.in एवं उपरोक्त  csclkbZV 
ij viyksM dj fn;k tk,xk A vr% lHkh cksyhnkrkvksa ls vuqjks/k gS fd cksyh tek djus dh fu/kkZfjr frfFk rd 'lkbZV' 

dks fu;fer rkSj ij ns[krs jgsa A  

 

    हिते एवं कृते एसजेवीएन हि॰ 

 

 
                                                                  ववभागाध्यक्ष    

                                         izki.k ,oa lafonk foHkkx] ,uts,pih,l] 

                                                    ,ltsoh,u fy0, >kdMh&172201 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
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NOTICE  INVITING  TENDERS  
 

            Open e-tenders under two bid system are hereby invited on behalf of SJVN Limited from  
appropriate class of registered / eligible contractors (Except JV/ Consortium) for road, building and other 
civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any other Govt./ Semi Govt. 

Organization for the following work: - 
 Tender 
 No. 

Name of Work. Estimated 
Cost. 

(In Rs.) 

Tender 
Documents        

cost 
(In Rs.) 

 

EMD 
(In Rs.) 

  Date  
 of availability 
 / downloading  
 of  
  bid document. 
 

Last date 
of 

submission/ 
uploading 
of bids. 

Date of 
opening of 

bid 

Completi
on.   
Time 

 

PCD- 

2961 

Painting Work 

on Ventilation 

Ducts of 

NJHPS Power 

House 

Complex 

40,93,072 

(without 

GST) 

  3540/-   
(Rs.3,000/- + 
GST @18% 
i.e. Rs. 540/-
) 

        
   81861 

  03/03/2026 
(20:00 Hrs.) 

ls 

24/03/2026 
(12:00 Hrs.) 

25/03/2026 
(13:00 Hrs) 

25/03/2026 
(14:00 Hrs) 

05 माि 

Note :-  

(i) The detailed NIT, Tender document, IFB, BOQ Schedule-1 (General Information & Bank Account Detail) & 

Schedule-2 and Annexures shall be available at https://etender.sjvn.co.in, www.sjvn.nic.in & 

www.eprocure.gov.in  w.e.f  03.03.2026  (20:00 Hrs.)    

(ii) The bids are to be submitted electronically through e-tendering at https://etender.sjvn.co.in 

(iii) The corrigendum’s and amendments if any shall be uploaded on https://etender.sjvn.co.in  and above 

websites; therefore, all bidders requested to frequently visit the web sites till the schedule date of submission 

of bid. 

For and on behalf of SJVN Ltd. 

 

Head of Dept. (HOD), 
        Procurement & Contract Deptt., 

NJHPS, SJVN Ltd., Jhakri, Distt. Shimla (HP). 

 

 

 

 

 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
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fuca/ku ,oa 'krsZa%% 

1. cksyh tek djuk%&  

(अ) fufonk esa fuEufyf[kr :Ik ls दो Hkkx fufgr gksa%&  

(क)  rduhdh - okf.kfT;d cksyh% 

            Part-I – Techno-Commercial Bid comprises of the following:- 
1.  EMD/Bid Security  

2.  Cost of tender Document 

3.  Registration certificate as contractor (Except JV/ Consortium) for road, 

building and other civil works enlisted with HPPWD / CPWD / HPSEB / Public 

Undertakings / any other Govt./ Semi Govt. Organization. 

4. GST No., PAN  

5. EPF Code No.  

6. Schedule -1 & Schedule- 2  

7.  Documents as per Qualification requirements as per Cluause-5 below 

8.   Bid security Declaration as per Annexure - B,  

9.  Undertaking as per  Annexure-D along with Annexure-II (Guidelines on   

Banning of Business Dealings),  

10. Undertaking of Self certification regarding Local  content as per Annexure-E  

11.   Undertaking as per Annexure - G 

12.   Undertaking as per  Annexure- H   

 (I) The bid documents shall be uploaded electronically and submitted online alongwith 

scanned copies of all the requisite documents. Some of the documents viz. Bid Security 
(if in the form of FDR/TDR) , Power of Attorney, etc. are required to be submitted in 
physical form also. 

 

 (I I) The time limit for submission of documents required in physical form shall be ten (10) 

days after the deadline for submission of e-bids in respect of following documents:-  
(i) Bid Security/EMD  (If not received online) 
(ii) Power of Attorney (if applicable) 
(iii) Any other documents required to be submitted in physical form in 

addition to above as per the requirement of particular tender. 

(III) The original documents in physical form submitted after the period as specified above 

shall not be entertained and such bids shall be treated as late bids. If the original 
documents in physical forms are found to be at variance than the scanned copies 
submitted earlier alongwith e-bids, the bids will be treated as non-responsive.   

 

     ([k-)  ewY; cksyh% & 

  Hkkx&II & ewY; cksyh  

(ब) उपरोक्त डायनाहमक शेडू्यि को ऑनिाइन भरना िै। मूल्य बोिी मूल्यांकन के हिए केवि डायनहमक 

अनुसूची में बोिीदाता द्वारा उद्धृत दर पर हवचार हकया जाएगा A 
 

 

2- cksyh dk [kksyk tkuk%  

 Ckksyh fuEufyf[kr dze ls [kksyh tk,axh%&  

I) loZizFke] Hkkx&I ;Fkk% rduhdh&okf.kfT;d Hkkx dks [kksyk tk,xk A  

II) Hkkx&II ;Fkk ewY;-cksyh dsoy mUgha QeksaZ dh [kksyh tk,xh ftudk Hkkx-I Ik;kZIr :Ik ls vuqdwy 

ik;k tk,xk A Necessary information will be given to successful bidders through website 

only. 

   3- dk;Z gsrq fufonk] fufonkvksa ds [kqyus dh frfFk ls 90 fnu dh vof/k ds fy, Lohd`r gsrq [kqyh jgsxh A  
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       TERMS AND CONDITIONS : 
1.       BID SUBMISSION : 
 

(A) The tender shall be comprises of two parts in the following manner : 
 

(b)   Techno-Commercial Bid: 
            Part-I – Techno-Commercial Bid comprises of the following:- 

1.  EMD/Bid Security  

2.  Cost of tender Document 

3.  Registration certificate as contractor (Except JV/ Consortium) for road, building and other 

civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any other Govt./ 

Semi Govt. Organization 

4. GST No., PAN  

5. EPF Code No.   

6. Schedule -1 & Schedule- 2  

7.  Documents as per Qualification requirements as per Cluause-5 below 

8.   Bid security Declaration as per Annexure - B,  

9.  Undertaking as per  Annexure-D along with Annexure-II (Guidelines on   Banning of 

Business Dealings),  

10. Undertaking of Self certification regarding Local  content as per Annexure-E  

11.   Undertaking as per Annexure - G 

12.   Undertaking as per  Annexure- H   

(I) The bid documents shall be uploaded electronically and submitted online along with 
scanned copies of all the requisite documents. Some of the documents viz. Bid Security (if 
in the form of FDR/TDR), Power of Attorney, etc. are required to be submitted in physical 
form also. 

 

 (II) The time limit for submission of documents required in physical form shall be ten (10) days 
after the deadline for submission of e-bids in respect of following documents:-  

(i) Bid security/EMD  (If not received online) 

(ii) Power of Attorney (if applicable) 
(iii) Any other documents required to be submitted in physical form in 

addition to above as per the requirement of particular tender. 
(III) The original documents in physical form submitted after the period as specified above shall 

not be entertained and such bids shall be treated as late bids. If the original documents in 
physical forms are found to be at variance than the scanned copies submitted earlier 
alongwith e-bids, the bids will be treated as non-responsive.   

(c) Price bid : 
 

                 Part-II- Price bid  
 

  (B) The above dynamic schedule is to be filled ONLINE. The price quoted by the bidder 
only in the dynamic schedule shall be considered for price bid evaluation.  

 

2.     BID OPENING :- 
  
          The bid shall be opened in the following sequence: 
 

(i) First of all, the Part-I i.e. Techno-commercial part shall be opened. 
     (ii) The Part-II i.e. Price bid shall be opened of only those firms whose Part-I of bid found 

techno-commercially responsive. Necessary information will be given to successful 
bidders through website only. 

3. Tender for works shall remain open for acceptance for the period of ninety (90) days 
from the date of opening of tenders.  
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4. बोली दस्िावेज़ और बयाना राति जमा (ईएमडी/बोली सरुक्षा) की लागि 

4.1 बोली दस्िावेज़ की खरीद की लागि है Rs. 3540- (Rupees Three  thousand five hundred 

forty  only) (नॉन ररफंडेबल) i.e.(Rs. 3,000/-+GST @18% i.e. Rs.540/-). 

4.2       ईएमडी/बोली सुरक्षा: बोली लगाने वाल ेको बोली के हहस्से के रूप में एक बोली सुरक्षा/बयाना राति जमा करनी 
होगी। Rs. 81,861/-   (Rupees Eighty One Thousand  Eight  Hundred Sixty One only). यह 
ईएमडी/बोली सुरक्षा ऑनलाइन या एफडीआर/टीडीआर के माध्यम से जमा की जानी है जैसा हक नीचे 4.4 में 
बिाया गया है। 

4.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be           

submitted / deposited through online payment gateway on SRM Portal/e-tendering portal. 
 

Caution: In the event of funds remitted to wrong beneficiary account number, SJVN 

Limited or its Bank or its service provider would not responsible for the same. 

4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 

FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The EMD 

(Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be submitted 

by the deadline of submission of physical documents indicated above at Sr. No. 1 (A) (a) (I, 

II & III) in a sealed envelope through post / courier or by hand on the address of HOD 

(P&C), NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, failing 

which the bid shall be considered as non-responsive & financial bid will not be opened. 

 

Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations 

Cheque will not be considered. 

  
4.5 Bid security shall remain valid for a period of 45 days beyond the original bid validity period 

and beyond any extension subsequently requested. Any correction, alteration and addition in 

computer generated / other hand written instrument subsequently needs to attested by the 

appropriate authority of bank. 

4.6    Being civil work tender MSEs/NSIC/Startup India registered firms are not exempted 

from the submission of Cost of Tender Document & Earnest Money Deposit/Bid 

Security. 

4.7   EMD of the bidder shall be forfeited/necessary action may be taken as per bid security 

declaration, if the bidder withdraws or amends its bids or impairs or derogates from the bid in 

any respect with in the period of validity of the bid. The EMD of the successful bidder shall 

be retained as contract security until such period the contractor furnishes the required 

security deposit and shall be released within 30 days from the receipt of the performance 

security & verification/confirmation thereof. If the contractor is failed to fulfill his 

obligations, the EMD, retained as contract security shall be forfeited/necessary action may be 

taken as per bid security declaration submitted by the firm along with their bid. 
 

4.8   The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30) days after 

the declaration of result of 1st stage i.e technical evaluation. 
 

4.9  EMD of bidder(s) will be refunded only to designated account submitted by the bidder 

at    the time of registration with SJVN irrespective of mode of payments made. 

 

4.10   No interest shall be payable by the SJVN on EMD.  
 

  

4.11  Tender without cost of document & Bid security/EMD will be rejected. 
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4    Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 
    

4.1      The cost for purchase of bid document is Rs. 3540- (Rupees Three  thousand five hundred  

forty  only) (Non-refundable) i.e. (Rs. 3,000/-+GST @18% i.e. Rs. 540/-). 

4.2      EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money as part of the 

bid amounting to Rs. 81,861/-   (Rupees Eighty One Thousand  Eight  Hundred Sixty 

One only).  This EMD/Bid security is to be submitted through online or FDR/TDR as 

mentioned at 4.4 below. 
 

4.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be           

submitted / deposited through online payment gateway on SRM Portal/e-tendering portal. 
 

Caution: In the event of funds remitted to wrong beneficiary account number, SJVN 

Limited or its Bank or its service provider would not responsible for the same. 
 

4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 

FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The 

EMD (Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be 

submitted by the deadline of submission of physical documents indicated above at Sr. No. 1 

(A) (a) (I, II & III) in a sealed envelope through post / courier or by hand on the address of 

Dy. General Manager (P&C), NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla 

(HP)-172201, failing which the bid shall be considered as non-responsive & financial bid 

will not be opened. 
 

Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations 

Cheque will not be considered. 
 

 4.5      Bid security shall remain valid for a period of 45 days beyond the original bid validity 

period and beyond any extension subsequently requested. Any correction, alteration and 

addition in computer generated / other hand written instrument subsequently needs to 

attested by the appropriate authority of bank. 

4.6 Being Civil work tender MSEs/NSIC/Startup India registered firms are not exempted 

from the submission of Cost of Tender Document  & Earnest Money Deposit/Bid 

Security. 
 

4.7 EMD of the bidder shall be forfeited/necessary action may be taken as per bid security 

declaration, if the bidder withdraws or amends its bids or impairs or derogates from the bid 

in any respect with in the period of validity of the bid. The EMD of the successful bidder 

shall be retained as contract security until such period the contractor furnishes the 

required security deposit and shall be released within 30 days from the receipt of the 

performance security & verification/confirmation thereof. If the contractor is failed to 

fulfill his obligations, the EMD, retained as contract security shall be forfeited/necessary 

action may be taken as per bid security declaration submitted by the firm along with their 

bid. 
 

4.8 The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30) days 

after the declaration of result of 1st stage i.e technical evaluation. 

 

4.9 EMD of bidder(s) will be refunded only to designated account submitted by the 

bidder at the time of registration with SJVN irrespective of mode of payments 

made. 

4.10      No interest shall be payable by the SJVN on EMD.  

 4.11    Tender without cost of document & Bid security/EMD will be rejected. 
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     5-   visf{kr ;ksX;rk,a%  

cksyhnkrk }kjk cksfy;ksa dks tek djus ls iwoZ ;g lqfuf'pr djuk muds Lo;a ds fgr esa gksxk fd os  

fuEufyf[krkuqlkj visf{kr ;ksX;rkvksa dks iwjk djrk gks vkSj bu lHkh dh izfr;ksa dks rduhdh-okf.kfT;d cksyh 

ds lkFk layXu (upload) dj izsf"kr djsa%&  
 

 

                SJVN Limited has to finalize its tender within a limited time schedule. Therefore it may 

not be feasible in all case for SJVN Limited to seek clarifications in respect of incomplete 

offers.  The decision will be made based on available documents. Prospective bidders are 

advised to ensure that their bids are complete in all respects and confirm to our terms and 

conditions.  Bids not complying with SJVN Limited requirements may be rejected without 

seeking any clarifications.  
 

 

d- viuh rduhdh-okf.kfT;d cksyh ds lkFk bPNqd fufonkdjksa dks mudk iathdj.k@ykblsal] जी एस टी l0] 

iSu]  bZ-ih-,Q- dksM ua0 bR;kfn vko';d :Ik esa tek djuk (upload)  pkfg,A  
 

[k-   fufonk gsrq ik=rk mUgha QeZ@Bsdsnkjksa rd lhfer gksxh tks fuEufyf[kr 'krksZa dks iwjk djsaxs vkSj nLrkosth 

izek.k tek djsaxs%& 

(i) foRrh; VuZ-vksoj:  31 ekpZ 2025 dks lekIr हुए foRrh; o"kZ] ls xr 3 o"kksZa dh vof/k ds 

nkSjku cksyhnkrk का vkSlr okf"kZd foRrh; VuZ-vksoj de ls de Rs. 12,27,922/- (Rs. 

Twelve Lakh  Twenty Seven Thousand  Nine  Hundred  Twenty Two  only) gksuk 

pkfg,A 

Remarks: Annual financial turnover should be supported by Annual Report (Balance Sheet 

and Profit & Loss Statement) of last 3 (three) years ending 31/03/2025. In case the financial 

turnover of previous financial year 2024-25 is not finalized till the submission of bid, the 

provisional financial turnover for the year ending 31/03/2025 should be submitted by the 

bidder duly authenticated/audited by the concerned statutory auditor or an authorized 

practicing Chartered Accountant or an authorized firm of Chartered Accountants. 

(ii) कायय अनभुव: leku izdkj ds dk;ksZa dks lQyrkiowZd iw.kZ djus dk vuqHko tks fd fiNys 07 o"kZ dh vof/k 

esa iwjs fd, x, gksa A bu lkr o"kZ dh vof/k esa fd, x, dk;ksZa dk vuqHko tks fd fufonk vkaef=r djus 

okys ekg ls fiNys ekg dh vafre frfFk igys dk  gks] fuEu izdkj gksuk pkfg,%& 

(a)   leku izdkj ds iw.kZ fd, x, rhu dk;Z ftudh ykxr  ₹ 16,37,229/- (Rupees  Sixteen   Lakh   

Thirty Seven  Thousand  Two Hundred  Twenty Nine  only) ls de u gks A           

vFkok 

(b)-  leku izdkj ds  iw.kZ fd, x, nks dk;Z ftudh ykxr ₹ 20,46,536/- (Rupees   Twenty  Lakh   

Forty Six   Thousand  Five Hundred  Thirty Six  only)    ls de u gks A                                                 

                                      vFkok 

(c)-  leku izdkj ds iw.kZ fd, x, ,d dk;Z ftudh ykxr ₹ 32,74,458/- (Rupees   Thirty Two   

Lakh    Seventy Four  Thousand  Four  Hundred  Fifty Eight  only)  ls de u gks A  
 

*Remarks: - The above-mentioned values are exclusive of taxes. 
 
 

fVIi.kh%&(i) समान कायय से िात्पयय है:-“ Civil work which involves the execution of most of the items related 

to the B.O.Q. of this work and/or civil work of higher specification” ls lacaf/kr dk;Z A 

ii) In the support of similar work experience, the bidder must have to submit/upload 

documentary proof of the work experience along with copies of the B.O.Q. of the executed 

work. In case documentary proof of work experience is issued by private company (ies) /firm 

(s), then copy (ies) of TDS for the same work are also needs to be submitted by the bidder. 

iii) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for the 

already submitted “work experience” along with bid can be sought.  However, NO new work 

experience/LOA/ Contract shall be asked during the evaluation of bids. 

x-    Åij of.kZr vko';drk,a U;wure gSa vkSj ,ltsoh,u fy0 fdlh Hkh vfrfjDr lwpuk dks ekaxus 

dk vf/kdkj lqjf{kr j[krh gS A  

 

mailto:iathdj.k@ykblsal
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     5.    Qualification requirements: 

Before the submission of bids the bidder in his own interest ensures that he meets the 

requisite qualification criteria as given below and shall upload copies of the same along 

with the techno-commercial bid: - 

               SJVN Limited has to finalize its tender within a limited time schedule. Therefore it 

may not be feasible in all case for SJVN Limited to seek clarifications in respect of 

incomplete offers. The decision will be made based on available documents. 

Prospective bidders are advised to ensure that their bids are complete in all 

respects and confirm to our terms and conditions.  Bids not complying with SJVN 

Limited requirements may be rejected without seeking any clarifications.  

 (A). The intending Tenderer must have their registration / license, PAN, GST No., EPF Code 

No. etc. and upload along with their Techno- commercial bid. 

(B)       Eligibility for the tender shall be restricted to those parties / contractors who will fulfill 

the following conditions and upload documentary proof:- 
(i) Financial Turnover: The Average Annual Financial turnover of the bidder during the last three 

(03) years, ending 31st March 2025 should be at least  Rs. 12,27,922/- (Rs. Twelve Lakh  

Twenty Seven Thousand  Nine  Hundred  Twenty Two only) 

Remarks: Annual financial turnover should be supported by Annual Report (Balance Sheet and 

Profit & Loss Statement) of last 3 (three) years ending 31/03/2025. In case the financial turnover 

of previous financial year 2024-25 is not finalized till the submission of bid, the provisional 

financial turnover for the year ending 31/03/2025 should be submitted by the bidder duly 

authenticated/audited by the concerned statutory auditor or an authorized practicing Chartered 

Accountant or an authorized firm of Chartered Accountants. 
          

   (ii) Work Experience: The bidder should have an experience of having successfully completed 

similar works/contracts as any of the following criteria during last seven (07) years ending last 

day of month previous to one in which applications are invited should be either of the following:  

 (a)  Three similar completed works costing not less than   ₹ 16,37,229/- (Rupees  Sixteen   Lakh   

Thirty Seven  Thousand  Two Hundred  Twenty Nine  only)  each.                   

                                                       OR 
 (b) Two similar completed works costing not less than ₹ 20,46,536/- (Rupees   Twenty  Lakh   

Forty Six   Thousand  Five Hundred  Thirty Six  only)  each.                 

                                                         OR                             

  (c) One similar completed work costing not less than  ₹ 32,74,458/- (Rupees   Thirty Two   Lakh    

Seventy Four  Thousand  Four  Hundred  Fifty Eight  only) . 
*Remarks: - The above-mentioned values are exclusive of taxes. 

Note:- 

 (i)      Similar Works means works related to:- “Civil work which involves the execution of most of 

the items related to the B.O.Q. of this work and/or civil work of higher specification.” 

(ii) In the support of similar work experience, the bidder must have to submit/upload 

documentary proof of the work experience along with copies of the B.O.Q. of the executed 

work. In case documentary proof of work experience is issued by private company (ies) /firm 

(s), then copy (ies) of TDS for the same work are also needs to be submitted by the bidder. 

(iii) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for the 

already submitted “work experience” along with bid can be sought.  However, NO new work 

experience/LOA/ Contract shall be asked during the evaluation of bids. 

( C) The above mentioned requirements are minimum and the SJVN Limited, reserves the right 

to ask for any additional information. 
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 Remarks:- Being Civil work MSEs/NSIC/Startup  India registered firms are not relaxed 

from the condition of Prior Financial turnover and prior work done experience . 

MSE’s/NSIC/Startup India  registered firms have to submit/upload financial turnover and 

work done experience certifícate of similar work fulfill indepedently as per Qualifying 

criteria of tender 

 

6 Åij of.kZr izko/kkuksa ds gksrs gq, Hkh];fn ,ltsoh,u ds lexz fgr esa ifjfLFkfro'k vko”;d 

gqvk rks cksyhnkrk dh dk;Z {kerk vkSj dk;Z ds fu"iknu dh {kerk dks ewY;kafdr djus dk 

vf/kdkj ,ltsoh,u ds vius ikl lqjf{kr j[krk gS A  

7.  कायय की वस्ि ुअनमुातनि दर के साथ मात्रा के वबल में दी गई है! बोली लगाने वाले को परेू 
कायय के तलए अपनी दरें और कीमिें %आय ु (अथायि दो (02) दिमलव स्थानों िक) में पिे 
करनी होंगी, जजसमें सामग्री, श्रम, उपकरण, कर िातमल होंगे। जीएसटी अतितनयम के अनसुार 
जीएसटी चालान जमा करने पर लाग ूजीएसटी अलग से जारी हकया जाएगा। 

 

                         8.   भुगिान प्रहिया : 
 

If the payment due to the Contractor for any undisputed amount for which interim bill 

has been approved by the Engineer – in – Charge, is delayed by more than 15 days from 

the due date of payment (i.e. 45 days from date of submission of bill) an interest @ of 

8% per annum and acceptance thereof by Engineer in Charge, shall be payable to the 

Contractor for the actual   number of days of delay in payment of bill beyond the above 

said period of 15 days.  

 

in case of Micro & Small Enterprise (MSE) following provision shall apply :  

All the payments for the supplies and/or services (as applicable) rendered by MSEs 

(Micro & Small Enterprises) supplier/Contractor under the contract shall be released 

within forty five (45) days from the day of acceptance, subject to submission of invoice 

on or before the day of acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of services; or 

where any objection is made in writing by SJVN regarding acceptance of Plant or 

service within fifteen days from the date of delivery of Plant or the rendering of services, 

the day on which such objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal 

amount plus compound interest with monthly rests from the date immediately following 

the date agreed upon @ three times of bank rates as notified by Reserve Bank of India 

from time to time.  
 

 09   lQy cksyhnkrk dk;Z dks izkjEHk djus ls iwoZ izHkkjh vfHk;ark ds dk;kZy; esa Je dkuwu ds 

vuqlkj oS/k Je ykblsal dh lR;kfir izfr vo'; tek djk,a A  

 

 10 dk;Z ml L-1 cksyhnkrk dks vokMZ fd;k tk,xk ftldh cksyh lexz :i ls rRor% 

(substantially) vuqdwy ik;h tk,xh A The tender has been invited on one %age figure 

(i.e. at par/ above / below basis). Bidder has to quote the %age unit rate in figure upto 2 

decimal places and same shall be applicable uniformly on all items of Annexure-A. For 

example, if a bidder has quoted 5 %, the same shall be considered as 5.00%.  
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 Remarks:- Being Civil work MSEs/NSIC/Startup  India registered firms are not relaxed 

from the condition of Prior Financial turnover and prior work done experience . 

MSE’s/NSIC/Startup India  registered firms have to submit/upload financial turnover and 

work done experience certifícate of similar work fulfill indepedently as per Qualifying 

criteria of tender. 
 

6.  Not with standing anything stated above, the SJVN Limited reserves the right to assess 

bidder’s capability and capacity to perform the works, should the circumstances warrant 

such an assessment in the overall interest of the SJVN Limited.   
 

      7.     The item of work is given in the Bill of Quantities along with estimated rate & amount of 

the Bidding Documents. The Bidder shall be required to offer their rates and prices in 

%age (i.e. upto two (02) decimal places) for the whole work, which shall include 

material, labour, equipment, taxes & duties etc. except GST.  

               The applicable GST shall be released separately on submission of GST invoice as 

per GST act. 

                           8.     Payment  Procedure: 

If the payment due to the Contractor for any undisputed amount for which interim bill has 

been approved by the Engineer – in – Charge, is delayed by more than 15 days from the 

due date of payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per 

annum and acceptance thereof by Engineer in Charge, shall be payable to the Contractor 

for the actual   number of days of delay in payment of bill beyond the above said period of 

15 days.  

in case of Micro & Small Enterprise (MSE) following provision shall apply :  

All the payments for the supplies and/or services (as applicable) rendered by MSEs (Micro 

& Small Enterprises) supplier/Contractor under the contract shall be released within forty 

five (45) days from the day of acceptance, subject to submission of invoice on or before the 

day of acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of services; or 

where any objection is made in writing by SJVN regarding acceptance of Plant or service 

within fifteen days from the date of delivery of Plant or the rendering of services, the day 

on which such objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal 

amount plus compound interest with monthly rests from the date immediately following the 

date agreed upon @ three times of bank rates as notified by Reserve Bank of India from 

time to time.  

09     The successful bidder must submit the attested copy of valid labour license in the O/o 

Engineer Incharge before start of work at site. 

 

10 The work will be awarded to L-1 bidder whose bid will be found substantially responsive 

on overall basis. The tender has been invited on one %age figure (i.e. at par/ above / 

below basis). Bidder has to quote the %age unit rate in figure upto 2 decimal places and 

same shall be applicable uniformly on all items of Annexure-A. For example, if a bidder 

has quoted 5 %, the same shall be considered as 5.00%. 
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    11.     त्रहुटयों का सुिार (संभव सीमा िक लाग)ू। 
      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 

A. The bidder has to fill the Unit Rates in %age only after selecting at                

par/above/below option up to 2 decimal places. 

B. The entered %age in figures shall be automatically converted in to total amount. 
 

 

12.    भ्रष्ट या कपटपूणय आचरण 

It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or 

its Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or 

their employees that they will observe the high standard of ethics during the bidding 

process and execution of such Contracts. In pursuance to this policy: 

a)  For the purpose of this provision, the terms set-forth below shall mean as under: 

i)  "Corrupt practice" means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the procurement 

process or in Contract execution. 

ii) "fraudulent practice" means a misrepresentation or omission of facts in order 

to influence a procurement process or the execution of a contract to be 

detriment of the Employer, and includes collusive practice among Applicants 

(prior to or after bid submission) designed to establish bid prices at artificial 

non-competitive levels and to deprive the Employer of the benefits of free and 

open competition. 

b) A Bid shall be rejected by the Employer if it is determined at any stage that 

respective bidders / Contractor and/or any of its personnel, or its agents, or its 

Sub-contractors, manufacturer, sub-consultants, services providers, suppliers 

and/or their employees has engaged in corrupt or fraudulent or collusive 

practices in competing for the Contract in question. 

c) The Employer will declare a bidder/ contractor ineligible or may terminate the 

contract, either indefinitely or for a stated period of time, to be awarded a 

Contract if it at any time determines that the bidders/Contractor and/or any of 

its personnel, or its agents or its Sub-contractors, manufacturer, sub-

consultants, services providers, suppliers and/or their employees has engaged In 

corrupt or fraudulent or collusive practices In competing for or in executing the 

Contract In question.  

 d) All the bidders/service providers/vendors /consultants etc shall be requested to 

furnish a certificate regarding presentation and detection of fraud as per 

Annexure-D along with Annexure II (Guidelines on Banning of Business 

Dealings). 
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11.      Correction of Errors (Applicable to extent possible). 

      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 

A. The bidder has to fill the Unit Rates in %age only after selecting at                

par/above/below option up to 2 decimal places. 

B.  The entered %age in figures shall be automatically converted in to total amount. 

 

12.    Corrupt or Fraudulent Practices 

It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or 

its Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or 

their employees that they will observe the high standard of ethics during the bidding 

process and execution of such Contracts. In pursuance to this policy: 

a)   For the purpose of this provision, the terms set-forth below shall mean as under: 

i)  "Corrupt practice" means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

Contract execution. 

ii)       "fraudulent practice" means a misrepresentation or omission of facts in order to 

influence a procurement process or the execution of a contract to be detriment 

of the Employer, and includes collusive practice among Applicants (prior to or 

after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the Employer of the benefits of free and open 

competition. 

b)   A Bid shall be rejected by the Employer if it is determined at any stage that 

respective bidders / Contractor and/or any of its personnel, or its agents, or its 

Sub-contractors, manufacturer, sub-consultants, services providers, suppliers 

and/or their employees has engaged in corrupt or fraudulent or collusive practices 

in competing for the Contract in question. 

c)  The Employer will declare a bidder/ contractor ineligible or may terminate the 

contract, either indefinitely or for a stated period of time, to be awarded a 

Contract if it at any time determines that the bidders/Contractor and/or any of its 

personnel, or its agents or its Sub-contractors, manufacturer, sub-consultants, 

services providers, suppliers and/or their employees has engaged In corrupt or 

fraudulent or collusive practices In competing for or in executing the Contract In 

question.  

 d)  All the bidders/service providers/vendors /consultants etc shall be requested to 

furnish a certificate regarding presentation and detection of fraud as per 

Annexure-D along with Annexure II (Guidelines on Banning of Business 

Dealings). 
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13.   सावयजतनक खरीद (मेक इन इंहडया को प्राथतमकिा), 2017 के िहि स्थानीय आपतूियकिायओं से 

वस्िुओं/सेवाओं/कायों की खरीद और संिोतिि पीपीपी एमआईआई आदेि, हदनांक 16-09-2020 और 

एमओपी आदेि हदनांक 20-12-2018 & 28-07-2020. 

 

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting 

domestic manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 

Purchase Preference (Linked with local content) for Thermal, Hydro and 

Transmission Sub-sectors and for distribution sector vide order dated 17.03.2020. 

DPIIT issued a revised PPP MII order, dated 16-09-2020 and MOP orders dated 20-

12-2018 & 28-07-2020. 

Local Content:-‘Local Content’ means the amount of value added in India which shall, 

unless otherwise prescribed by the Nodal Ministry, be the total value of the item procured 

(excluding net domestic indirect taxes) minus the value of imported content in the item 

(including all custom duties) as a proportion of the total value, in percent. 

Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose 

goods, services or works offered for procurement , has minimum 50% local content, as 

defined in DPIIT order dated 16-09-2020.  

(i) In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 

20.12.2018 & 28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this 

tender and the bidder shall upload the Self-Certification as per Annexure-E,  certifying 

that the item offered meets the Local Content requirement for Class-I Local Supplier, on 

letter head of the Firm. 

(ii) “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ 

supplier may be verified randomly by the committee constituted as per MOP Order 28-07-

2020. In case of false documents/misrepresentation of the facts requisite action against such 

manufacturer/ supplier will be taken based on the recommendation of the Committee”. 
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13. Procurement of Goods/Services/Works from Local Suppliers under Public 

Procurement (Preference to Make in India), 2017 and revised PPP MII order, dated 

16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020. 

 

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting 

domestic manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 

Purchase Preference (Linked with local content) for Thermal, Hydro and Transmission 

Sub-sectors and for distribution sector vide order dated 17.03.2020. DPIIT issued a revised 

PPP MII order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020. 

 

Local Content:-‘Local Content’ means the amount of value added in India which shall, 

unless otherwise prescribed by the Nodal Ministry, be the total value of the item procured 

(excluding net domestic indirect taxes) minus the value of imported content in the item 

(including all custom duties) as a proportion of the total value, in percent. 

Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, 

whose goods, services or works offered for procurement , has minimum 50% local content, 

as defined in DPIIT order dated 16-09-2020.  

(i) In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 

20.12.2018 & 28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this 

tender and the bidder shall upload the Self-Certification  as per Annexure-E, 

certifying that the item offered meets the Local Content requirement for Class-I Local 

Supplier, on letter head of the Firm. 

(ii) “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ 

supplier may be verified randomly by the committee constituted as per MOP Order 28-

07-2020. In case of false documents/misrepresentation of the facts requisite action 

against such manufacturer/ supplier will be taken based on the recommendation of the 

Committee”. 
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        14      हिल टर ैहकां ग हसस्टम : Prior to the submission of the bills in physical form, supplier shall 

submit the bills in SJVN vendor bill tracking portal available in SJVN official website 

https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of 

bills online through Vendor Bill tracking system. In order to use this system, a user 

manual for supplier is available under Vendor bill tracking system section. Supplier is 

required to enter the user ID, password and OTP (one time password) for every log in. 

The user ID and password shall be obtained from the concerned department of SJVN Ltd. 

However, the OTP will be received to the supplier in the registered mobile number 

provided by supplier to the concerned department. Once the supplier has received its 

username and password from the concerned department, supplier shall follow the below 

mentioned steps: 

 

(i) Once supplier received the user ID and password from the concerned department, the 

supplier can log in to vendor bill tracking system with user ID, password and OTP. 

 

(ii) After log in, supplier shall enter the details required in the vendor portal screen and 

submit the invoice specifically to the concerned SJVN official’s email ID 

(abcd@sjvn.nic.in), after submission a unique VITMS number (Reference Number) will 

be generated and supplier will receive an automated unique VITMS number (Reference 

Number) both in its automated unique email ID and mobile number. 

 

(iii) On receipt of the physical bill, concerned SJVN official shall online acknowledge the 

receipt of the bill. All the actions taken by the concerned officials of SJVN can be 

easily been tracked in the “Invoice Status Section” by supplier. 

(iv)       After the final payment, vendor can download the details of the payment under check    

             forwarding details section on the invoice upload and track screen 

    

15   l'krZ@VsfyxzkfQd fufonk,a ;k /kjksgj jkf'k ;k fufonk-nLrkost ykxr jfk'k jfgr fufonkvksa ij 

fopkj ugha fd;k tk,xk A  
 

16   ;fn fufonkvksa dks [kqyus ;k izkIr djus ds fnu lkoZtfud vodk'k vFkok vLi"V baVjusV 

lEidZ gks rks ,slh fLFkfr esa fufonk vxys dk;Z-fnol dks mlh le; [kksyh tk,xh A  

17   fdlh Hkh ;k lHkh fufonkvksa dks fcuk dksbZ dkj.k crk,a Lohdkj ;k jn~n djus dk vf/kdkj 

,ltsoh,u ds ikl lqjf{kr gS A   

 

18    SJVN Limited reserves the right to cancel/withdraw the invitation for bid without 

assigning any reason and shall bear no liability whatsoever consequent upon such a 

decision 

19        यहद हहन्दी व अंग्रेजी भाषा के प्राविानों मे हकसी प्रकार का ववरोिाभास पररलf{kि होिा है िब अंग्रेजी भाषा 
के प्राविानों को ही मान्य माना जाएगा ।  

 

 

 

 

 

 

 

 

https://www.sjvn.nic.in/
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        14       Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall 

submit the bills in SJVN vendor bill tracking portal available in SJVN official website 

https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of 

bills online through Vendor Bill tracking system. In order to use this system, a user 

manual for supplier is available under Vendor bill tracking system section. Supplier is 

required to enter the user ID, password and OTP (one time password) for every log in. 

The user ID and password shall be obtained from the concerned department of SJVN Ltd. 

However, the OTP will be received to the supplier in the registered mobile number 

provided by supplier to the concerned department. Once the supplier has received its 

username and password from the concerned department, supplier shall follow the below 

mentioned steps: 

 

(i) Once supplier received the user ID and password from the concerned department, the   

supplier can log in to vendor bill tracking system with user ID, password and OTP. 

 

(ii)  After log in, supplier shall enter the details required in the vendor portal screen and submit 

the invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), after 

submission a unique VITMS number (Reference Number) will be generated and supplier 

will receive an automated unique VITMS  number (Reference Number) both in its 

automated unique email ID and mobile number. 

(iii) On receipt of the physical bill, concerned SJVN official shall online acknowledge the 

receipt of the bill. All the actions taken by the concerned officials of SJVN can be easily 

been tracked in the “Invoice Status Section” by supplier. 

(iv) After the final payment, vendor can download the details of the payment under check 

forwarding details section on the invoice upload and track screen. 

 

15.     The bids in physical form /Conditional / telegraphic tenders or tenders without earnest 

money shall not be considered. 

 

16. If it happens to be holiday or poor internet connectivity on the date of receipt / opening 

of the tenders, the same shall be opened on the next working day at the same time. 

 

17.      SJVN Ltd. reserves the right to accept or reject any or all tenders without assigning any 

reasons thereof. 

 

18.     SJVN Limited reserves the right to cancel/withdraw the invitation for bid without 

assigning any reason and shall bear no liability whatsoever consequent upon such a 

decision 

 

19.    In case of any contradiction between Hindi & English version of NIT, the   provision of 

English version of NIT will prevails. 
 
 
 
 
 
 

https://www.sjvn.nic.in/
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20.      अनबुिं समझौिे पर हस्िाक्षर. 
►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the 

office of undersigned within 15 days from the date of issue of LOA. 

 

►   The Contract Agreement (s) will be signed in two (02) originals on non – judicial 

Stamp Paper (02 Nos) of ₹ 100/- each along with two (02Nos) copies of judicial 

paper of ₹ 1/-each within fifteen (15) days from the issue of Notification of 

awards/letter of Awards The non-judicial stamp papers & judicial papers are to be 

purchased from Himachal Pradesh only. 
►   The agreement shall be signed by the authorized signatory of service 

provider/contractor , While signing of agreement, satisfactory evidence of  

authority of the Authorized Signatory signing on behalf of the service provider 

shall be furnished on non-judicial stamp paper of an appropriate value in the 

form of a Power of Attorney/Authorization Letter, duly notarized by a Notary 

Public, indicating that the Authorized Signatory signing the agreement have the 

authority to sign the agreement and that the agreement is binding upon the 

service provider.  

21.   भारत सरकार द्वारा िगाए गए प्रलतबधं: 

भारत के साथ भूहम सीमा साझा करने वािे देश का कोई भी बोिीदाता इस हनहवदा में बोिी िगाने के 
हिए तभी पात्र िोगा जब बोिीदाता हवत्त मंत्रािय, भारत सरकार के आदेश संख्या एफ संख्या 6 के 
अनुबंध- I में हनहदिष्ट सक्षम प्राहधकारी के साथ पंजीकृत िो। /18/2019-पीपीडी हदनांक 23.07.2020 
और इस संबंध में हवहभन्न संशोधन/स्पष्टीकरण जारी हकए गए। सक्षम प्राहधकारी आहद से पंजीकरण के 
हिए अनुपािन और इसकी प्रहिया के उदे्दश्य से बोिीदाताओ ंको उपयुिक्त आदेश के अनुपािन के संबंध 
में अनुिांध-एच (संिग्न) के अनुसार उपिम प्रसु्तत करना िोगा। यहद बोिी िगाने वािे द्वारा हदया गया 
वचन पत्र, हजसकी हनहवदा हनयोक्ता द्वारा स्वीकार कर िी गई िै, बाद के चरण में गित पाया जाता िै, तो 
यि तत्काि समाप्ति का आधार िोगा और कानून के अनुसार आगे की कानूनी कारिवाई की जाएगी। 

 

 

20.      SIGNING OF THE CONTRACT AGREEMENT. 

►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the 

office of undersigned within 15 days from the date of issue of LOA. 

 

►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial 

Stamp Paper (02 Nos) of ₹ 100/- each along with two (02Nos) copies of judicial 

paper of ₹ 1/-each within fifteen (15) days from the issue of Notification of 

awards/letter of Awards The non-judicial stamp papers & judicial papers are to be 

purchased from Himachal Pradesh only. 
 

►   The agreement shall be signed by the authorized signatory of service 

provider/contractor , While signing of agreement, satisfactory evidence of 

authority of the Authorized Signatory signing on behalf of the service provider 

shall be furnished on non-judicial stamp paper of an appropriate value in the 
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form of a Power of Attorney/Authorization Letter, duly notarized by a Notary 

Public, indicating that the Authorized Signatory signing the agreement have the 

authority to sign the agreement and that the agreement is binding upon the 

service provider.  
 

21.      RESTRICTIONS IMPOSED BY GOVT OF INDIA: 

 

Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender only if the bidder is registered with the Competent Authority 

specified in Annexure-I of Ministry of Finance, Government of India order no F. No. 

6/18/2019-PPD dated 23.07.2020 and various amendment/clarification issued in this 

regard. The bidders for the purpose of compliance and its procedure for registration 

from Competent Authority etc. The bidder has to submit the undertaking as per 

Annexure-H (enclosed) regarding compliance of above-mentioned order. In case the 

undertaking given by the bidder whose tender has been accepted by the Employer is 

found false at the later stage, this would be a ground for immediate termination and 

further legal action shall be taken in accordance with law.  



INFORMATION  & INSTRUCTIONS FOR BIDDER -PCD-2961(Civil)2026         

    1.0   SUBMISSION AND FILLING OF BIDS: 
 

1.1 Please note that bids in physical form shall not be entertained under any 
circumstances and are only to be submitted through e-tendering at 
https://etender.sjvn.co.in.  

 

1.2 DIGITAL SIGNATURES: To participate in an e-Tender, bidder need to have a valid 
Class-3 Digital Certificate (Signing & Encryption/Combo) from certifying authority of 
India as per the IT Act, 2000. Valid Digital Certificate must be installed in a computer 
system from where you want to login on website. Perform the below steps to confirm 
whether valid digital certificate is available on your computer system or not. Perform 
the below steps to confirm whether valid digital certificate is available on your computer 
system or not.  
Steps: 

 Open Internet Explorer. 

 Select Tools menu from menu bar. OR (Press Alt + T on your keyboard). 

 Click on Internet Options >>Content >>Certificate button. 
The bidder should view your digital certificate under “Personal” heading 

Requirement of Digital Signature Certificate 

 Please enable ActiveX Controls & Plug-ins. (Tools->Internet Options-> 
Security- >Custom Level)  
 
Active-X controls need to be enabled in your Internet browser. In order to 

ensure this, please do the following: 

a. In Menu Bar ---Click on Tools - Internet Options – Security – Click on Trusted 
Sites Icon – Click on Sites button. 
Add 2 Website in Trusted Sites https://etender.sjvn.co.in 

After that, click on 

Tools menu of Internet explorer - Internet Options – Security – Click on Internet Icon. 

After Click on Custom Level button – 

From below ActiveX controls and plug-ins ---- Select below 5 Items to be enabled 

1) Download signed ActiveX controls –select Prompt or Enable  

2) Download unsigned ActiveX controls – select Prompt or Enable  

https://etender.sjvn.co.in/
https://etender.sjvn.co.in/


3) Initialize and script ActiveX controls not marked as safe for scripting – select Prompt 

or Enable  

4) Run ActiveX controls and plug-ins-select Enable  

5) Script ActiveX controls marked safe for scripting – select Enable 

After completed this above selection----Below option has available---Reset custom 

settings---Reset To: Select low or medium ---Click on OK. 

Also, please check your system Date & Time it should be set as current date & 

time. 

 Please disable or uninstall Third Party Toolbar / Add-ons from Browser. 
 

1.3 VENDOR RERGISTRATION PROCESS: After obtaining digital signature as indicated 
above, the bidder is to register with SJVN e- tendering portal 
https://etender.sjvn.co.in to participate in the tendering process. Perform below 
mentioned steps to register yourself: 

• Click on a “New Bidder Registration” link available on home page 

• You need to furnish individual details as well as of company details in registration 
form 

• After filling all mandatory fields, you need to click on “submit” button to complete 

registration process. 

• On successful completion of registration, you will be prompted a message saying 

that “You have successfully registered on SJVN Limited’s e-tender Portal” 

Already valid registered vendors in SJVN systems with Vendor Id need not follow 
registration process and may contact support email:  

 

1.4 Down loading Bid Documents: Bidder to access https://etender.sjvn.co.in to 
download NIT document, after completing registration formality (if required) and 
successful login vendor need to process for Tender Fee/ Document Fee as per the 
provisions of bid documents and thereafter bidder can download detailed tender 
document. 

1.5 Bid Submission: 

I. Bidder needs to login on SJVN tendering portal i.e. https://etender.sjvn.co.in 

II. Search tender by filling necessary searching criteria after Login. 

III. Please refer to attached document of “Bidder User manual”. 

 

https://etender.sjvn.co.in/
https://sjvn.abcprocure.com/
https://sjvn.abcprocure.com/


All the bidders are requested to get themselves registered well in advance and no 
extra time will be considered for submission of bids for the delay in on-line Vendor 
Registration, if any. 

 

Bidder(s) are also advised to keep on visiting the websites as mentioned below for any 
Notification/ Amendment / Addendum/ Corrigendum from SJVN's side in respect of this 
tender: 

(i) https://etender.sjvn.co.in. 

(ii) www.sjvn.nic.in. 

(iii) www.eprocure.gov.in 
 

1.6 For any assistance/ clarification for e–tendering registration, submission of bid 
through e-tendering/ procurement, bidder may contact the following person: - 

 

1. Sh. Ranjan Kumar: Mobile no. 85805-48817 (E-mail ID: etender.support@sjvn.nic.in) 
 

For any other clarifications regarding the tender bidder may contact the following 

persons/ representatives of M/s SJVN:- 

(i) Smt.  Randei Rana , (E-mail ID: randei.rana@sjvn.nic.in) 
(ii) Sh. Rajesh Kumar,   (E-mail ID: rajeshkr.negi@@sjvn.nic.in).  

 

 

 

 Head of Dept. (HOD) 

Procurement & Contract Deptt. 

NJHPS, SJVN Ltd. Jhakri, Tehsil 

Rampur Bsr., Distt Shimla (HP)-

172201. 

 

https://sjvn.abcprocure.com/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
mailto:aj.kumar@sjvn.nic.in


Sr. No. Description of Items Unit Qty. 
Rates  (Excl. 

GST)

Amount (Excl. 

GST)

1

Finishing with Epoxy paint (Two or more coats) at all 

locations prepared and applied as per manufacturer's 

specifications including appropriate priming coat, 

preparation of surface, etc. complete.   On steel work.
Sqm 22014.05 185.93 ₹ 4,093,072.00

Total amount (without GST) ₹ 4,093,072

Name of Work:   Painting Work on Ventilation Ducts of NJHPS Power House Complex, SJVN ltd. Jhakri . 

Bill of Quantity (BOQ) - PCD - 2961(Civil)2026

Annexure-A



Sr. No. Description of Items Unit Qty. 
Rates  (Excl. 

GST)

Amount (Excl. 

GST)

1

Finishing with Epoxy paint (Two or more coats) at all 

locations prepared and applied as per manufacturer's 

specifications including appropriate priming coat, 

preparation of surface, etc. complete.   On steel work.
Sqm 22014.05 185.93 ₹ 4,093,072.00

Total amount (without GST) ₹ 4,093,072

Name of Work:   Painting Work on Ventilation Ducts of NJHPS Power House Complex, SJVN ltd. Jhakri . 

Bill of Quantity (BOQ) - PCD - 2961(Civil)2026
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Annexure-C 

 Special Terms and Conditions of Contract -PCD-2961(Civil)/2026  

1. Time is the essence of the contract and no hindrance shall be considerable unless intimated 

by the contractor within 24 hrs. from its occurrence. 
 

2. The clause at Sr. No. 15 of the Section-1 (Information’s and Instructions for Tenderers) of the 

tender document may read as: 

 Earnest money (unless exempted @ 2% of the estimated cost should be deposited by each 

tenderer in any one of the following forms payable at any schedule bank favouring. SJVN Ltd. 

Jhakri.  

a) Fixed deposit receipt issued by scheduled banks endorsed in favour of SJVN Ltd.  Jhakri. 

b) The Earnest Money Deposit at call shall not attract interest from the SJVN Limited. 

c) EMD submitted by the contractor may be forfeited on the following grounds:- 

i) On revocation of the tender or revision in rates after opening of the tender but before 

the validity of the quotation expires. 

 ii) On refusal to enter into a contract after the award of contract. 

iii) If the work is not commenced after the work is awarded to a contractor 

 

3. The clause at Sr. No. 16 of the Section-1 (Information and Instructions for Tenderers) of the 

tender document may read as:  

 The tenderer, whose tender is accepted (unless exempted) will be required to furnish security 

deposit for the due fulfilment of his contract. 

The Security Deposit shall comprise the following: 
   
i. Performance Security Deposit to be furnished by the Contractor within 15 days from the date 
of issuance of Letter of award.  

ii. Retention Money to be recovered from Interim bills of the Contractor.  

 
(a) The Contractor within 15 (Fifteen) days from the date of issuance of Letter of Award, shall 

furnish a Performance security deposit of 3% (Three percent) of the Contract Price for 
due performance of contract. The Performance Security Deposit shall be in the form of a 
FDR pledged to SJVN Ltd. issued by a Nationalized/ Scheduled Indian Bank located in 
India acceptable to SJVN Ltd.  

 
Note: 
(i) The interest* shall be charged on delay period for breach in timely submission of 

Performance Security deposit without prejudice to right of SJVN to other remedies available 
under the contract. The GST shall be levied & recovered extra on interest as per applicable 
rule of GST. 
 
*interest shall be chargeable on per day basis on the amount of CPG/PSD @ SBI 
MCLR as on date of bid submission specified in the tender document +200 basis 
points. 
 

(ii)  In case last day of submission of performance security deposit happens to be a bank 
holiday, the last day of submission shall be the next working day. 
 

(b) Retention money shall be deducted by the Engineer-in-Charge from the interim bills of the 



Contractor @ 3% (three percent) of the total value of each bill of the work done towards 
security deposit. 

 
(c) The security deposit shall be valid for a period of six months beyond the date of issue of 

completion certificate. The security deposit shall not attract any interest from SJVN Limited. 
 

(d) The Notification of Award/ Letter of Acceptance will constitute the formation of the Contract 
until formal agreement is signed and further subject only to the furnishing of a performance 
security deposit in accordance with the relevant provisions of Tender/ bid Document. 
 

4. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority.  The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention by the 

Contractor of any of the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, such 

amounts as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/acts/rules/regulations including amendments, if any, 

on the part of the Contractor, the Engineer/Employer shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer.  

 

The employees of the Contractor and his sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time.  

 

Some of the major labour laws that are applicable to construction industry are given below.  

 

(i) Workmen Compensation Act 1923 as amended by Amendment Act No.65 of 1976. 

(ii) Payment of Gratuity Act 1972 

(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS- 71/EPS-95. 

(iv) Maternity Benefit Act  1961 (Amended) 

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as 

amended.  

(vi) Minimum Wages Act 1948 (Amended) 

(vii) Payment of Wages Act 1936 (Amended) 

(viii) Equal Remuneration Act 1979 

(ix) Payment of Bonus Act 1965 and Amendment Act No.43 of 1977 and No.48 of 1978 and any 

amendments thereof. 

(x) Industrial Disputes Act 1947(Amended) 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 

(xii) Trade Unions Act 1926  

(xiii) Child Labour (Prohibition and Regulation) Act 1986  

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act 

1979  

(xv) The Building and Other Construction Workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996 



(xvi) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications   thereof 

and rules made there under from time to time. 
 

5        Contractor will have to produce W-Form/X-form (as applicable) for material to be utilized 

(such as stone, aggregate, sand etc.) for construction work under H.P Mineral Rules, 

2015 (Prevention of illegal Mining, Transportation and Storages). 
 

6      Recovery of serviceable stone:- Serviceable stone shall be recovered minimum @ Rs. 1511/-
Plus@18% GST of Rs. 271.98/- = Rs. 1783/- per cum (if applicable). If a tender is awarded 
higher than the estimated cost then the rate for recovery of stone (per cum) shall be increases 
in proportion. 

 

7 It should be ensured that the following clauses of Indian Standard Code are complied with: 

a) Clause 26.1 of IS 456: 2000, which states that "Reinforcing steel of same type and grade shall 

be used as main reinforcement in a structural member. However, simultaneous use of two 

different types of grades of steel for main and secondary reinforcement respectively is 

permissible". 

b) Note given along with Clause 1.0 of SP-34 stating "Different types of reinforcing bars, such as 

plain bars and deformed bars of various grades, say Fe415 (N/mm2) and Fe50() (N/mm2), 

should not be used side by side as this practice will lead to confusion and error at site. 

However, secondary reinforcement such as ties and stirrups, may be of mild steel throughout 

even though the main steel may be of high strength deformed bars". 

8 Owing to lower bond strength any grade of plain bars shall be avoided as reinforcement in 

RCC constructions. 

9 Contractor should be instructed to plan the reinforcement steel requirements of various types 

grades sufficiently in advance and place his orders accordingly so that, appropriate types and 

grade are available at site when required and no such changes in grade or type are 

necessitated by non-availability of required reinforcement. 

10 The type and grade of reinforcement steel should be specified clearly in design drawings. 

Appropriate notes should be given to avoid any ambiguity. 

11 Quality control department at site should conduct checks to ensure that correct grade of 

reinforcement is being used at site. Regular audits should be conducted. Non-compliance, if 

any, observed by site quality control department, shall be reported immediately to concerned 

Corporate Deign department / Corporate Quality department. 

12 Appropriate measures should be taken at site to ensure that different grades of steel are easily 

distinguished and do not get mixed up during, transportation, storage and placement. 

 
 

 
Head of Dept. (HOD), 

                    Procurement & Contract Deptt., 
          NJHPS  Jhakri, Distt. Shimla (HP).  
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Annexure-B 

Bid Security Declaration 

Tender No: SJVN/NJHPS/P&C/PCD-2961 (Civil)/2026          Date: 

 

To  

        Deputy General Manager,  

        Procurement and Contract Deptt.  

        NJHPS, SJVN Ltd. Jhakri,  

Distt. Shimla-H.P.-172201. 

 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the 

bidder_________________________________________________(Name of the bidder) shall 

not be withdrawn or varied during the period of bid validity as stipulated in Tender Document.  

 

I, on behalf of the bidder ____________________________________________________(Name 

of the Bidder), also accept the fact that in case the bid is withdrawn or varied any term & 

condition in regard hereto during the period of bid validity , except as provided in Tender 

Document or in the case of a successful bidder ,if we fail within the specific time limit to sign the 

agreement or we fail to furnish the required performance security as provided in Clause  3 of 

Annexure C (Additional Special Terms & Conditions)  of Tender Document or if we adopt 

the corrupt or  coercive or fraudulent  practices covered  under Clause 12 of NIT of  Tender 

Document, then  ___________________________________ (Name of Bidder) will be 

suspended for participation in the tendering process for the work of SJVN Ltd. and its 

subsidiaries and work under other centrally sponsored schemes, for a period of one year from the 

date of issue of notice of such suspension by the Employer.  

 

 

Date:      (Signature of Authorised Signatory)* 

Place:      (Name)……………………………………..… 

      (Designation)………………………………... 

      (Common Seal)……………………………… 

 

 

*In case of a Sole Bidder, Bid Security Declaration should be on the letterhead of the 

Bidder/firm and should be signed by a person competent and having the Power of Attorney to 

bind the Bidder. 
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                                                    PCD-2961(Civil)/2026                            Annexure-“D” 

 

Undertaking  

I/We, M/s................................................................(Name of Bidder) hereby certify that 

I/We would adhere to the fraud prevention and detection policy of SJVN and not indulge 

myself/ourselves or allow anybody else working in our organization to indulge in fraudulent 

activities and would immediately apprise the SJVN authorities regarding the fraud/suspected 

fraud as soon as it comes to my/our notice. 

 

 

Date:                                                                        For and on behalf of the bidder                                                                   

                                                                                                                                                               

....................................................... 

  

 

 

 

 

 

 

 
 

   

 

 

 

 

 

 

 

 

 

 



 

Registered & 

Corporate Office 

SJVN Corporate Head Quarter, Shanan, Shimla, 

Himachal Pradesh Pin No.-171006 

Expediting 

Office 

SJVN Limited, Office Block, Tower-1, 6th floor, NBCC 

Complex, East Kidwai Nagar, New Delhi-110023. 

 

ANNEXURE-“E” 

 

(Format for Undertaking of Self certification regarding Local Content In line with PPP-M II order, 2017 & 

Revision PPP-M II order, 2017 dated 16/09/2020, 28/07/2020 &  if applicable, to be provided on a company 

letterhead by authorized person)  

 Tender of Description: “PCD-2961(Civil)/2026- “Painting Work on Ventilation Ducts of NJHPS 

Power House Complex”  

 

. 
Bidder's Name and Address (Bidder) : 

Name: 

  

To:  

Procurement and Contract Deptt. 

NJHPS, SJVN Ltd. Jhakri 

Distt. Shimla HP 172201 

 

 Dear Sir,  

 Format for Self-certification regarding Local Content in line with PPP-M II order, 2017  and Revision PPP-M 

II 2017 date 04/06/2020 & 28/07/2020 if  applicable, to be provided on company letterhead by the authorized 

person. 

Date: - 

I_______________________________________S/o,D/o,W/o__________________________________  

Resident of___________________________here by  solemnly affirm and declare as under:- 

That I will agree to abide by the terms and conditions of the Public Procurement (Preference to Make in India) 

Order, 2017 (hereinafter PPP-M II order) of Government of India issued vide Notification No:P-

45021/2/2017-BE-II dated 15/06/2017, its revision dated 04/06/2020, Notification No. P-45021/2/2017-

PP(BE-II)-part(4) Vol.II date 19/07/2024   & in MOP Letter Public procurement (Preference to make in India) 

to provide for purchase preference (linked with local content) in respect of Hydro Power Sector Order 

28/07/2020, and any subsequent modifications/ Amendments, if any the information furnished hereinafter is 

correct to the best of my knowledge and belief and I undertake to produce relevant records before the 

procuring entity/ SJVN Ltd or any other Government authority for the purpose of assessing the local content 

of goods/services/works supplied by me for ……………………….………  (Enter the name of the Tender).  

That the local content for all inputs which constitute the said goods/ services/works has been verified by me 

and I am responsible for the correctness of the claims made therein. That the goods/ services/works supplied 

by me for --------------------------------------------------------------------   (Enter the name of the Tender) meet 

the 'Minimum Local Content' as defined in the PPP-M II order and MoP order 28/07/20 and value of local 

content (in……………… %).  

That the value addition for the purpose of meeting the 'Local Content 'has been made by me at 

............................................................................................................................................. {Enter the details of 

the location(s) at which value addition is made}. 

 

We ensured that the imported items sourced locally from resellers/distributors are excluded from the 

calculation of local content.  Details of the cost of locally sourced imported items (inclusive of taxes) along 

with the breakup on license/royalties paid/technical expertise cost etc. sourced from outside India are as 

under:- 
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i. Cost of 

locally sourced imported items (inclusive of taxes) in Rs……………….. 

ii. Cost of 

license/royalties paid outside India in Rs……………….. 

iii. Cost of 

technical expertise cost etc. sourced from outside India in Rs……………….. 

   

That in the event of the local content of the goods/ services/works mentioned herein is found to be incorrect 

and not meeting the prescribed Local Content criteria, based on the assessment of procuring agency (ies)/ 

SJVN Ltd/Government Authorities for the purpose of assessing the local content, action shall be taken against 

me in line with the Revision PPP-MII order dated 04/06/2020and MOP order dated 28/07/2020 and provisions 

of the Bidding Documents. 

 I agree to maintain the following information in the Company's record and shall make this available for 

verification to any statutory authority. Further, Self-declarations/ auditor’s/ account’s certificates 

submitted by the manufacturer/ supplier may be verified randomly by the committee constituted as per 

MoP order 28-07.2020. In case of false documents/misrepresentation of the facts requisite action against 

such manufacturer/supplier will be taken based on the recommendation of the Committee.” 

i Name and details of the Local Supplier  

(Registered Office, Manufacturing unit location, nature of legal entity)  

ii. Date on which this certificate is issued  

ii. Goods/services/works for which the certificate is produced     

For and on behalf of...............................................................................(Name of firm/entity). 

 

 

 Authorized signatory (To be duly authorized by the Board of Directors) 

 Name:- 

 Designation:-  

 Contact No. 

  Date :  
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                                                                PCD-2961(Civil)/2026                             Annexure-“G” 

 

Undertaking  

I/We …………………………………………….................................................hereby     

undertake/certify as under:- 

 

1. That I/We have read all the documents uploaded along with the NIT and there are no 

deviations from the standard terms and conditions of the tender document & NIT etc.  

 

2. That the documents as uploaded by me/us are as per original document.   

 

 

Date:                                                                        For and on behalf of the bidder                                                                   
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Annexure-H 

 

UNDERTAKING (PCD-2961(civil)/2026)  
 

 (In compliance of Ministry of Finance, Government of India order no F. No. 6/18/2019-

PPD dated 23.07.2020) 

I have read the clause regarding restrictions on procurement from a bidder of a country which 

shares a land border with India.  

I certify that ……..…………………………………………………………………………..(name of 

Bidder) is not from such a country or, if from such a country, has been registered with the 

Competent Authority. I hereby certify that ………………………………………..…………..(name 

of Bidder) fulfills all requirements in this regard and is eligible to be considered.  

Note:- Evidence of valid registration by the Competent Authority shall be attached (if 

applicable) 

 

 

Place: 

Date: 

                                                                                                           (Signature) 
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PCD-2961(Civil)/2026 

 
Annexure -“I”. 

 
 

1) The contractor should be asked to apply for photo gate pass to all the labourers who are 

engaging for work with their full residential address as per Form-B.  

2) The Character and Antecedents of all the labours are required to be verified through their 

respective local Police as per address in AADHAR Card, 10 days before start of work.  

3) The Labour of Nepal, Bangladesh, J &K and Tibet origin are required to be registered in the 

local Police stations before engaging by the contractor for work and their finger impression and 

photographs are required to be recorded in the local Police Station.  

4) The Labour will not use a Dangri, Army / Police force uniform colour while Work in the project 

site(s). 
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Annexure-II 

Guidelines on Banning of Business Dealings {PCD-2961)(CIVIL/2026} 

Guidelines on Debarment of Business Dealings for SJVN Limited (including its Subsidiaries 
and Joint Ventures) 

1.0 Introduction 
 

SJVN (including its subsidiaries, and joint ventures) deal with various bidders, contractors, 
suppliers, consultants, and service providers, who are expected to adopt ethics of highest 
standards and a very high degree of integrity, commitments and sincerity towards the work 
undertaken. It is not in the interest of SJVN to deal with Agencies who commit deception, fraud or 
other misconduct in the tendering process. 

These Guidelines are issued with a view to ensuring transparency, integrity, and fairness in 
public procurement undertaken by SJVN Limited, its Subsidiaries and Joint ventures. 

These guidelines are framed in alignment with the ‘Guidelines on Debarment of firms from 
Bidding’ issued by the Department of Expenditure, Ministry of Finance, Government of 
India. 

2.0  Scope  
These Guidelines shall apply to all procurements financed, executed, or managed by SJVN, its 
Projects, Power Stations, Regional Offices, Liaison Offices including its subsidiaries, and joint 
ventures, and shall be binding upon all categories of bidders, contractors, suppliers, consultants, 
and service providers dealing with SJVN or its associated entities. 

3.0 Definitions 
 

a) SJVN means SJVN Ltd., its Projects, Power Stations, Regional Offices, Liaison Offices 
including its subsidiaries, and joint ventures. 

 

b) Debarment means disqualification of a bidder from participation in any procurement process 
undertaken by SJVN for a specified period in accordance with Rule 151 of GFR 2017. 

For the purposes of these Guidelines, the expressions banning of firm, suspension, and 
blacklisting shall convey the same meaning as debarment. 

c) Firm: The term ‘Firm’ or ‘Bidder’ has the same meaning for the purpose of these guidelines, 
which includes an individual or person, a company, a co-operative society, a Hindu undivided 
family, and any association or body of persons, whether incorporated or not, engaged in trade or 
business. 

d) Allied Firm means any concern within the sphere of effective influence of a debarred firm. In 
determining such influence, the following factors shall be considered— 

(i) whether the management is common; 

(ii) whether majority interest in the management is held by the partners or directors of the 
debarred firm; 

(iii) whether substantial or majority shares are owned by the debarred firm and, by virtue 
thereof, it has a controlling voice; 
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(iv) whether the firm directly or indirectly controls, or is controlled by, or is under common 
control with another bidder; and 

(v) all successor firms shall also be treated as allied firms. 

 

e) Unit shall mean the Project/ Power Station/ Regional Office/ Liaison Office/Subsidiary/JV, as the 
context requires. 

4.0 Authorities and Jurisdiction 
(a) SJVN-level Debarment. 

       Competent Authority: Functional Director, SJVN. In case of subsidiaries, the Competent 
Authority shall be CEO. 

       Appellate Authority: Chairman & Managing Director (CMD), SJVN. In case of subsidiaries, the 
Appellate Authority shall be Chairman of the subsidiary. 

(b) Ministry of Power (MoP)-level Debarment. 
      Debarment orders issued or endorsed by the Ministry of Power shall be governed by the 

Competent and Appellate Authorities as may be notified by the Ministry from time to time, and 
shall be binding on SJVN, its subsidiaries, and joint ventures for the period specified therein. 

(c) Department of Expenditure (DoE)-level Debarment. 
     Debarment orders issued or endorsed by the Department of Expenditure, Ministry of Finance, 

Government of India, shall be governed by the Competent and Appellate Authorities specified by 
the said Department, and shall be binding on SJVN, its subsidiaries, and joint ventures for the 
period specified therein 

5.0 Initiation of Debarment proceedings 
  During bidding: Action for banning of business dealings with any Firm shall be initiated by the 

department responsible for invitation of bids after noticing the irregularities or misconduct on the 
part of Firm concerned. 

  During execution: Action for banning of business dealings with any Firm shall be initiated by the 
respective department responsible for execution of works/services after noticing the 
irregularities or misconduct on the part of Firm concerned. 

Besides the concerned department, Vigilance Department of each Unit/ Corporate   Vigilance 
may also be competent to initiate such action. 

6.0 Grounds for Debarment 
Without prejudice to Rule 151 and Rule 175 of GFR 2017, a bidder or any of its successors may 
be debarred from participation in procurement undertaken by SJVN and its subsidiaries and JVs 
for any of the following reasons— 

a) conviction under the Prevention of Corruption Act, 1988, the Indian Penal Code or Bhartiya 
Nyaya Sanhita, 2023, or any other law in force, for causing loss of life, damage to property, or 
threat to public health in the course of execution of a public procurement contract; 

b) breach of the Code of integrity prescribed under Rule 175 of GFR 2017, including bribery, 
collusion, bid-rigging, anti-competitive conduct, false declaration, obstruction of investigation 
or audit, or undisclosed conflict of interest; 

c) submission of false or forged information, misrepresentation, or concealment of material facts, 
resorting to corrupt or fraudulent practices; 

d) persistent failure, default, or non-performance of contractual obligations; 
e) supply of substandard material, non-supply of material, abandonment of works, sub- standard 

quality of works, or failure to abide by the Bid Securiñg Declaration etc.; 
f) misuse of SJVN's premises or its facilities, forcefully occupies or damages SJVN's properties 
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including land, water resources, forests / trees or tampers with documents/records etc.; and 
g)  Any other act or omission which, in the opinion of SJVN, warrants debarment in the interest of 

probity, fairness, and public interest. 
7.0 Debarment Review Committee (DRC) and Procedure for Debarment 

 
a) Constitution of DRC: 

    Prior to the initiation of debarment proceedings, the Competent Authority shall constitute a 
Debarment Review Committee (DRC) for examination of the case. The Committee shall 
comprise officers not below the rank of General Manager or Head of Department / Head of 
Project, as under— 

• One officer from Contracts or Procurement of the concerned Unit or the Corporate Office; 

• One officer from Finance (Corporate / Projects) of the concerned Unit or Corporate 
Finance; 

• One officer from Corporate Law / Legal; and 

• One officer representing the user or indenting department at the Corporate or Unit level, or the 
Head of Project / Engineer-in-Charge representing the concerned project site, as the case 
may be. 

The officer belonging to the department initiating the proposal for debarment shall act as the 
Coordinator of the DRC and shall be responsible for convening meetings, facilitating 
examination of relevant records etc. The DRC shall submit its report to the Competent 
Authority. 

b) Mandate and Process: 
   The DRC shall, 

(i) examine all facts, records, and evidence pertaining to the case; 

(ii) ensure that a show-cause notice has been issued and that a reasonable opportunity of 
representation, including personal hearing if sought, has been afforded; 

(iii) assess the applicability to allied and successor firms; and 

(iv) submit a reasoned and self-contained recommendation to the Competent Authority within eight 
(08) weeks, extendable with recorded justification. 

c) Decision: 
    The DRC shall function in an advisory capacity. The final decision shall rest with the Competent 

Authority, who shall, after due consideration of the DRC's recommendation, issue a speaking 
order specifying the reason (in brief), scope, jurisdiction, and duration of debarment. 

The entire proceeding shall, as far as practicable, be concluded within twelve (12) weeks from the 
date of initiation. 

8.0 Period and Effect of Debarment 
a)  Maximum period — up to three (3) years for conviction-based cases under Rule 151(i) (DoE-

wide), and up to two (2) years for breach of the Code of Integrity or performance-related grounds 
at the SJVN/MoP level. 

 

b) Minimum period —ordinarily not less than six (6) months. 
 

c) Commencement — the period of debarment shall commence from the date of issue of the 
debarment order by the issuing entity. 

 

d) Contract Placement Bar — no contract of any kind shall be placed on a debarred firm, including 
its allied firms; this prohibition shall also apply in cases of risk purchase. 
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e) Bid/Contract Dates — only bids from firms that are not debarred on (i) the date of 
submission/opening of the tender and (ii) the date of issuance of Letter of Award/ Signing of 
Contract Agreement shall be considered. 

 

f) Bids by Debarred Firms — if a debarred firm submits a bid, such bid shall be ignored. If such 
firm is the lowest (L-1), the next lowest eligible bidder shall be considered as L-1. Any bid 
security submitted by the debarred firm shall be returned. 

 

g) Existing Contracts —contracts concluded prior to the issue of the debarment order shall not be 
affected. 

 

h) Removal from approved/empanelled lists — the debarred firm shall also be removed from any 
approved/empanelled lists. 

 

9.0  Applicability to Allied and Successor Firms 
Debarment of a firm shall automatically extend to its allied and successor firms unless otherwise 
directed by the Competent Authority for reasons recorded in writing. 

In the case of debarment of a joint venture or consortium, all partners shall stand debarred for 
the period specified in the debarment order, and the names of all such partners shall be explicitly 
mentioned in the order. 

 

10.0 Jurisdiction and Recommendation of Debarment 
 

a) SJVN-Level Debarment: for misconduct confined to SJVN or its subsidiaries/joint ventures, 
including non-performance, false declarations, or breach of integrity obligations. 

b) Recommendation to Ministry of Power (MoP): for cases having sector-wide or systemic 
implications affecting multiple PSUs under the administrative control of MoP, or integrity 
breaches such as corruption, bribery, or cartelization in tenders of SJVN. 

c) Recommendation to Department of Expenditure (DoE): for conviction-based cases or 
offences causing loss of life, property, or threat to public health, warranting Government-wide 
debarment under Rule 151. 
 

Where such Government-wide debarment is warranted, the department responsible for 
initiation of debarment proceedings shall forward a self-contained proposal, along with 
complete supporting documentation, to the Ministry of Power for onward transmission to the 
Department of Expenditure, in accordance with the DoE OM. 

 

11.0 Effect of Debarment by Other Authorities 
 

       SJVN shall give effect to debarment orders issued by the Department of Expenditure 
(Ministry of Finance), the Ministry of Power, or any other Government entity, where such 
orders expressly provide for applicability across Ministries, Departments, or PSUs. 

       Note (GeM). The Government e-Marketplace (GeM) may debar bidders for a period of up to 
two (2) years on its portal. SJVN shall honor such debarments for procurements undertaken on 
or through GeM, in accordance with GeM provisions. 
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12.0 Publication of Debarment Orders 
Debarment orders issued by SJVN shall be displayed on SJVN's website and shall be binding 
upon all subsidiaries and joint ventures of SJVN. For the purpose, the concerned department 
shall forward the name and details of the Agency (ies) banned to IT&C Division of SJVN's 
Corporate Office for displaying the same on SJVN website. The details shall also be displayed 
on the respective subsidiary's website. 

  Debarment orders of the Ministry of Power shall be displayed on the Ministry's website, and 
those of the Department of Expenditure shall be displayed on the Central Public Procurement 
Portal (CPPP) maintained by DoE. 

13.0 Appeal and Review (SJVN Level) 
     An aggrieved firm may prefer an appeal to the CMD, SJVN, within thirty (30) days from the date 

of communication of the SJVN-level debarment order. 

    The CMD may, after due consideration of the record and representation, uphold, modify, or set 
aside the order. 

  Appeal against MoP/DoE orders shall be dealt as per Guidelines on Debarment of firms from 
Bidding’ issued by the Department of Expenditure, Ministry of Finance, Government of 
India. 

14.0 Revocation and Reinstatement 
 

(a) A debarment order shall stand automatically revoked upon expiry of the period specified 
therein; no separate order shall be required. 

(b) For debarments issued by SJVN, the CMD, SJVN shall be the sole authority competent to 
review or revoke the order prior to its expiry, either suo motu or upon representation by the 
firm, based on new facts or sufficient justification. 

           Such revocation shall be issued by formal order and shall take effect from the date specified 
therein. 

(c) For debarments issued by the Ministry of Power or the Department of Expenditure, 
revocation or modification prior to expiry shall rest exclusively with the respective issuing 
authority. 

(d) Upon receipt of a revocation or modification order, the concerned department shall promptly 
update internal records and, where applicable, SJVN's website or the CPPP. 

Note: In case of shortage of suppliers/contractors/service providers in a particular group, such 
debarments may also hurt the interest of procuring entities. In such cases, endeavour should 
be to pragmatically analyse the circumstances, try to reform the supplier and may get a 
written commitment from the suppliers / contractors / service providers that its 
performance will improve. 

15.0 Record-Keeping and Reporting 
All proceedings, communications, and decisions under these Guidelines shall be duly 
forwarded for record to Corporate Civil Contracts Deptt. 

A consolidated list of firms debarred and reinstated at the SJVN level shall be maintained by 
Corporate Contracts Deptt. and published on SJVN's website. 

Matters having inter-ministerial or sectoral implications, including those requiring consideration 
by the Department of Expenditure, Ministry of Finance, shall be reported to the Ministry of 
Power through the Corporate Civil Contracts Department, in accordance with the procedure 
prescribed under the DoE OM. 
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Form of Declaration of Eligibility 

Undertaking 

 

 

I/We, ……………………………………………………[Name of the Bidder / Firm / Company], 

having our registered office at [………………………………………..], do hereby certify that 

neither I/we nor any of our allied firms, successor entities, consortium / joint-venture partners (as 

applicable) are currently under debarment by SJVN Limited (including its subsidiaries/JVs), the 

Ministry of Power, Government of India, or the Department of Expenditure (DoE), Ministry of 

Finance, Government of India. 

 

I/We fully understand that if this declaration/undertaking is found to be false or misleading, our Bid 

shall be liable for rejection and, if the Contract has been awarded, the same shall be liable for 

termination, in addition to any other action as may be taken under law. 

 

Date. ...................... 

Place....................... 

 

(Name & Signature of Authorised Representative  

With Seal/Stamp of Company) 
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Complex, East Kidwai Nagar, New Delhi-110023. 

 

DELETION OF CLAUSES -PCD-2961(Civil)/2026 

 

 

The following clauses mentioned in the Tender Document may be read as deleted. 

 

(i) Section –III 

Clause No. 10 C. 

Clause No. 30 

Clause No. 43. 

Clause No. 44 

(ii)  Section-IV 

 

      

 

         

 विभागाध्यक्ष                                                                  
 izki.k ,oa lafonk foHkkx] 

,l0ts0oh0,u0]fy0 >kdMh। 

 

 

 



Sr. No. Data Particular Data

1 Supplier/ Reccipient name SJVN Limited

2
Type of supplier/ Reccipient (for B2B 

Suppliers)

Registered/ unregistered, Composite/ 

Foreign/ Casual/ Consumer (Strike out 

which is not applicable)

ARN No. AA020317004466N

Prov. GSTIN/GSTIN (for B2B 

Suppliers)
02AAICS1307F1ZY

4

Address of registered place of

Business of the Suppliers under GST

along with State code and PIN code

(for B2B Suppliers) which is also the

location of the business of SJVN Ltd.

SJVN Ltd., Corporate Office Complex, 

Shakti Sadan, Shanan, Shimla (HP)-

171006 State Code-02

5 PAN AAICS1307F

6 TAN PTLS13839A

7 UID No. in case of Embassy/UN Not applicable

8

Status of suppliers i.e. whether SEZ, 

EOU, DTA, Government, Local 

Authority

Not Applicable

9
Name & Designation of Contact 

Person

Sh. S.K.Sood, Chief General Manager 

(F&A)

10 Email Address corporate .finance@sjvn.nic.in

11 Mobile No. 94184-68573

12 Phone No. 0177-2660232

                                              (PCD-2961(Civil)/2026)                              ANNEXURE-F

Registration details of Corporate Offfce, Shimla (Principle Place of Business)

3

mailto:sjvnfinshimla@gmail.com


Sl. 

No.

Description

1 Bidder's Name & Complete Address With Postal Code

2 Bid reference No.

Contact Persons

Date of Birth of Contact Person

4 Contact Numbers

5 Fax No.

6 Website if any

7 e-mail id

8

(i) Name of the Beneficiary (Exactly same as mentioned in

the Bank Account)

(ii) Name of the Bank

(iii) Name of Branch

(iv) IFSC Code No.

(v) Bank Account Number

9 PAN No.

10 GST No.

11 Registration No.

12 EPF No.

13 whether Micro/small Enterprises

14 Whether Micro/small Enterprises owned by

SC/ST/Woman

15 Type of Category of Micro/ small Enterprises

(General/ SC/ST)

Date :

Place :

 

NJHP Station ( 1500 MW)

Detail

Schedule-1Name of work : "Painting Work on Ventilation Ducts of NJHPS Power House Complex" (PCD-

2961)(civil)/2026

"General Information & Bank Account Detail"

Techno-commercial bid part

SJVN Ltd.

The Following is the general information regarding Contact Person, Contact Detail and Phone/ Fax Nos. and Bank Account Detail for "Painting

Work on Ventilation Ducts of NJHPS Power House Complex" PCD-2961(Civil)/2026" - if the order is awarded then the payment is to be

released through RTGS as per the following detail:

Bank Account  Details (For release of payment / EMD through NEFT/RTGS)

3



To

Head of dept. (HOD)

 Procurement & Contract Deptt.

 NJHPS, SJVN Ltd. , Jhakri.

Sr.No. Description of document Reference No. / Certificate No. Relevant detail.

1 Financial Turnover as per  NIT

(a) F.Y. - 2022-23

(b) F.Y.-  2023-24

(c) F.Y. - 2024-25

2 Work Experience as per NIT.

(a)

(b)

(c) 

Name of Work: “Painting Work on Ventilation Ducts of NJHPS Power House Complex" PCD-2961(Civil)/2026"

Bidder's Name & Address :

Tech.Evaluation Detailed-PCD-2961(Civil)/2026                                 Page of 1 of 1

                                                                                  SJVN Limited

                           (6X250MW Nathpa Jhakri Hydro Power Station)

                         Schedule-2


